LANKA 10C PLC
LEVEL 20, WEST TOWER, WORLD TRADE CENTRE,
ECHELON SQUARE,

COLOMBO - 01
SRI LANKA

Lanka 10C

1 TENDER NUMBER : LIOC/ ENG/ PT/ 03/ 21- 22

2 NAME OF WORK : RATE CONTRACT OF ROUTINE CONSTRUCTION & MAINTENANCE WORKS FOR LANKA 10C PETROL

SHED/ LUBRICANT SERVICE STATION/ GUEST HOUSE/ OIL TERMINAL ACROSS THE ISLAND.
3 BID BOND: LKR 100,000/- (BY DD/ BG AS PER FORMAT FURNISHED IN TENDER DOCUMENTS)
4 DUE DATE & TIME : 15/ 03/ 2022 AT 11:00 HRS
SCHEDULE OF ITEMS
SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)

ZICL2100XX 21 PRILIMINARIES
ZICL2100XX Temporary disconnection and making temporary arrangements
ZICL2100XX for the supply of electricity, fuel lines, water, telephone
ZICL2100XX and other services when required for the service station to
ZICL2100XX to function during construction of the facility.
ZICL210100 21.1 Priliminaries ST 155,000.00
ZICL2200XX 22 SITE CLEARANCE
ZICL2200XX Clearing the site of all weeds, shrubs, bushes, grass and growth of
ZICL2200XX upto 30 cms, measured at a height of 1 m above ground level and
ZICL2200XX other obstructions etc. complete & disposing off the materials to
ZICL2200XX an unobjectionable location irrespective of any lead and lift
ZICL2200XX including filling the pits/hollows formed by removing the weeds,
ZICL2200XX shrubs, etc. with approved selected earth, rolling the surface
ZICL2200XX with hand roller, etc. as directed by LIOC.
ZICL220100 22.1 Site Clearance M2 48.00
ZICL2202XX 22.2  |FELLING OF TREES
ZICL2202XX Felling of trees of girth measured at a height of 1 m above
ZICL2202XX ground level including cutting of trunks and branches, removing
ZICL2202XX the roots and disposal of all materials and filling and compacting
ZICL2202XX of earth. All complete as directed by Engineer-in-charge.
ZICL220201 22.2.1 |Beyond 30 cm girth and upto 60 cm girth EA 3,945.00
ZI1CL220202 22.2.2 |Beyond 60 cm girth and upto 120 cm girth EA 6,356.00
ZICL220203 22.2.3 |Removing the roots by excavation of an already cut trees and backfilling EA 5,846.00
ZICL2300XX 23 SOIL INVESTIGATION
ZICL2301XX 23.1 Geological investigation works for the construction purposes
ZICL2301XX of buildings, Canopy and underground tank installation at
ZICL2301XX petrol sheds and other similar areas & comprising of
ZICL2301XX Sinking bore hole in normal type of soil through shell and Auger
ZICL2301XX method or any other method requried as per site conditions
ZICL2301XX in accordance with BS specifications. Each bore hole shall be of
ZICL2301XX 50 is reachedia 150 mm and for a depth of 6 m or when N Value
ZICL2301XX greater than (Minimum of 3 bore holes shall be considered for
ZICL2301XX each site)
ZICL2301XX Note: Rates shall include all field tests/ lab tests etc as per
ZICL2301XX detailed specifications enclosed. Charges to be quoted shall be
ZICL2301XX per bore hole only.
ZICL230101 23.1.1 |Geological investigation works for boreholes EA 137,500.00
ZICL2302XX 23.2 Rate for additional depth of boring using rotary technique in
ZICL2302XX soil beyond 6 M & upto 10 M if such instance is encountered at
ZICL2302XX site. All other parameters be as per details mentioned above.
ZICL230201 23.2.1 |Rate for additional depth of boring for each borehole EA 3,500.00
ZICL2303XX 23.3 Submission of detailed soil investigation report including
ZICL2303XX Consultants recommendations for providing foundations for buildings/
ZICL2303XX canopy/ Under ground product tanks etc.
ZICL230301 23.3.1 |Submission of detailed soil investigation report ST 15,000.00
ZICL2400XX 24 DEMOLITION
ZICL2401XX 241 Demolish permanent / temporary structures
ZICL2401XX Demolish permanent / temporary following structures including
ZICL2401XX foundations / Pavements & remove debris & materials from site
ZICL2401XX for old CPC RO sites taken over by LIOC.
ZICL240101 24.1.1 |Demolition Sales Building & RCC Canopy ST 60,000.00
Z1CL240102 24.1.2 [Demolition Service Station with Hoist ST 84,000.00
ZICL240103 24.1.3 |Demolition Concrete Ramp ST 24,000.00
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
Z1CL240104 24.1.4 [Demolition O/H Water Tank with structure ST 24,000.00
ZICL240105 24.1.5 |Demolition Pump Island upto 2.0m ST 6,000.00
ZICL240106 24.1.6 |Demolition Pump Island upto 5.0m ST 11,000.00
ZICL240107 24.1.7 |Demolition Toilet & Septic tanks ST 35,000.00
ZICL2500XX 25 EXCAVATION
ZICL2501XX 25.1 Excavation in all kinds of soil except rock.

ZICL2501XX Rate to include necessary earth work supports,dewatering,

ZICL2501XX backfilling and removing of any excess excavated materials

ZICL2501XX from site to an unobjectionable place observing all environmental

ZICL2501XX rules and regulations.

ZICL250101 25.1.1 |Excavation up to 1.5m depth M3 900.00
ZI1CL250102 25.1.2 |Excavation from 1.5m to 3 M M3 1,127.00
ZICL2502XX 25.2 EXCAVATION IN HARD ROCK BY CHISELING/ MECHANICAL EQUIPMENT

ZICL2502XX Excavation for foundations, substructures, etc. to the

ZICL2502XX specified depths below existing ground level, in hard rock by

ZICL2502XX chiselling/ pneumatic drilling. Item includes de-watering, shoring,

ZICL2502XX strutting, disposing excess excavated material outside the

ZICL2502XX premises of LIOC at an unobjectionable place irrespective of

ZICL2502XX lead etc as specified in detailed description. Backfilling shall be

ZICL2502XX paid seperately. (The rate shall include dewatering of the

ZICL2502XX excavated area till completion of all works upto ground level)

ZICL250201 25.2.1 |Upto1.5m M3 2,565.00
ZICL250202 25.2.2 |Above 1.5 upto 3.0 m M3 2,860.00
ZICL2503XX 25.3 EXCAVATION IN HARD ROCK BY BLASTING

ZICL2503XX Excavation for foundations, substructures, etc. to the specified

ZICL2503XX depths below existing ground level, in hard rock by

ZICL2503XX controlled blasting. Item includes de-watering, shoring, strutting,

ZICL2503XX disposing excess excavated material outside the premises

ZICL2503XX of LIOC at an unobjectionable place irrespective of lead etc as

ZICL2503XX specified in detailed description. Backfilling shall be paid

ZICL2503XX separately. (The rate shall include dewatering of the excavated

ZICL2503XX area till completion of all works upto ground level)

ZICL250301 25.3.1 |Upto 1.5m M3 2,660.00
ZICL250302 25.3.2 |Above 1.5 upto 3.0 m M3 2,960.00
ZICL2504XX 25.4 |MASS MECHANICAL EXCAVATION

ZICL2504XX Mass mechanical excavation of Land, excavated earth in all kinds

ZICL2504XX of soils excluding hard rock. Item includes dewatering, leveling

ZICL2504XX of surface, filling at site if necessary, stacking serviceable

ZICL2504XX material, disposing the surplus excavated materials within /

ZICL2504XX outside LIOC premises to an unobjectionable location

ZICL2504XX irrespective of any lead & lift, as directed by LIOC. The excavation

ZICL2504XX shall be termed as mass excavation if and only if the quantity of

ZICL2504XX excavation is minimum 100.00 CUM. (Measurement will be only

ZICL2504XX for the quantity of cutting)

ZICL250401 25.4.1 |Mass mechanical excavation of Land M3 880.00
ZICL2600XX 26 PROV. & INJECTING ANTI TERMITE EMULSION

ZICL2600XX Providing and injecting chemical emulsion for pre-constructional

ZICL2600XX anti- termite treatment and creating a chemical barrier

ZICL2600XX for walls, trenches, foundation, top surface of plinth filling,

ZICL2600XX foundation of walls, floor, along exterior perimeter of building,

ZICL2600XX etc. complete, conforming to manufacturers specifications

ZICL2600XX & as directed by LIOC using Chloropyriphos Emulsifiable 20 %

ZICL2600XX concentration (Plinth area shall be measured for payment).

ZICL260100 26.1 Injecting chemical emulsion for anti- termite treatment M2 229.00
ZICL2700XX 27 FILLING & COMPACTION

ZICL2701XX 271 SUPPLY, FILLING & COMPACTION

ZICL2701XX Supply, filling, spreading & compacting after sprinkling required

ZICL2701XX quantity of water using 8 to 10 ton roller to 95% of maximum

ZICL2701XX dry density in layers not exceeding 200 mm compacted thickness

ZICL2701XX as per the enclosed detailed specifications

ZICL270101 27.1.1 |Imported approved quality Gravel M3 2,085.00
ZICL270102 27.1.2 |with selected excavated earth M3 490.00
ZICL270103 27.1.3 |Selected imported earth M3 1,550.00
ZICL270104 27.1.4 |With clean coarse river sand M3 4,735.00
ZICL2702XX 27.2 FILLING IN PLINTH & COMPACTION

ZICL2702XX Filling in plinth or where directed including supply, transporting,
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)

ZICL2702XX and spreading, thoroughly compacting in layers not exceeding

ZICL2702XX 200 mm in depth complete

ZICL270201 27.2.1 |with selected excavated earth M3 400.00

ZICL270202 27.2.2 |With selected imported earth M3 1,460.00

ZICL2800XX 28 PIPE LINE/CABLE TRENCHES

ZICL2800XX Providing trenches with or without brick works as per drg No

ZICL2800XX LIOC/ENG/STD/01, including excvation, sand filling,brick work,

ZICL2800XX rcc works, removal of debris from the site, etc, complete.

ZICL2800XX (Driveway cutting with breaking of concrete will be paid

ZICL2800XX seperately.)

ZICL280100 28.1 Pipe line trenches without brick work(450mm deep & 300mm wide) M 1,135.00

ZICL280200 28.2 Cable line trenches without brick work (300mm deep & 300mm wide) M 882.00

Z1CL280200 28.3 Pipe line trenches with Brick workas per Drawing No LIOC/ENG/STD/01 M 10,547.00

ZICL2900XX 29 CONCRETING

ZICL2901XX 29.1 PROVIDING & LAYING PCC USING MACHINE MIX CONCRETE (MMC)

ZICL2901XX Providing and laying of plain cement concrete (PCC) of specified

ZICL2901XX grade conforming to BS 8110 Part 1 for all works in foundation,

ZICL2901XX plinth & superstructure. Item includes cost of all materials,

ZICL2901XX mixing, pouring in position, compaction, curing, finishing etc

ZICL2901XX complete as specified in detailed description. Formwork shall be

ZICL2901XX paid seperately. (The rate shall include dewatering of the

ZICL290101 29.1.1 |PCC 1:3:6 using 25mm nominal size aggregates (50mm thk) M2 758.00

ZICL290102 29.1.2 |PCC 1:3:6 using 40mm nominal size aggregates M3 15,174.00

ZICL290103 29.1.3 |PCC 1:2:4 using 20mm nominal size aggregates (G20) M3 17,205.00

ZICL290104 29.1.4 |PCC 1:2:4 using 20mm nominal size aggregates (G20) 50mm thick M2 860.00

ZICL290105 29.1.5 |PCC 1:2:4 using 20mm nominal size aggregates (G20) 100mm thick M2 1,720.00

ZICL2902XX 29.2 PROVIDING & LAYING RCC USING MACHINE MIX CONCRETE (MMC)

ZICL2902XX Providing & laying of reinforced cement concrete (RCC) of

ZICL2902XX specified grade conforming to BS 8110 Part 1 Item includes cost

ZICL2902XX of all materials excluding steel reinforcement, mixing, pouring

ZICL2902XX in position, compaction, formwork, scaffolding, curing, finishing

ZICL2902XX etc complete as specified in detailed description.

ZI1CL290201 29.2.1 |Concrete of nominal mix 1:1.5:3 in foundations plinth, beams, M3 19,810.00
columns, pedestals, walls, pilecaps etc - upto plinth level

Z1CL290202 29.2.2 |Concrete of nominal mix 1:1.5:3 In lintels, shelves, balconies, M3 21,957.00
beams, sunshades, wall, column, roof slab, staircase, fins,
facia etc- above plinth level.

ZICL2903XX 29.3 PROVIDING AND LAYING RCC USING RMC

ZICL2903XX Providing & laying of reinforced cement concrete (RCC) of

ZICL2903XX specified grade conforming to BS 8110 Part 1 using RMC.ltem

ZICL2903XX includes cost of all materials excluding steel reinforcement,

ZICL2903XX mixing, pouring in position, compaction, formwork, scaffolding,

ZICL2903XX curing, finishing etc complete as specified in detailed description.

ZICL290301 29.3.1  |RMC of mix G 25 from approved source in foundations plinth, M3 21,620.00
beams, columns, pedestals, walls, pilecaps etc - upto plinth level

ZICL290302 29.3.2 |RMC of mix G 25 from approved source In lintels, shelves, M3 22,507.00
balconies, beams, sunshades, wall, column, roof slab, staircases
fins, facia etc- above plinth level.

ZICL2904XX 29.4 |RCC LINTELS

ZICL2904XX RCC Lintels (1:1 1/2: 3 in machine mix), rate to include form work

Z1CL2904XX & reinforcement as per drawing No LIOC/ENG/STD/02.

ZICL290401 29.4.1 (115 x 150 concrete lintel M 1,540.00

Z1CL290402 29.4.2 |225x 150 concrete lintel. M 3,080.00

ZICL3000XX 30 FORM WORK

ZICL3000XX Approved type form work as per the specifications for

ZICL3000XX foundation, Columns, Beams & slabs etc including deshuttering

ZICL300100 30.1 Form work M2 2,110.00

ZICL3100XX 31 STEEL REINFORCEMENT

ZICL3100XX Providing, bending, laying, binding & fixing in position High Yield

ZICL3100XX Tor Steel Bar and MS steel bar reinforcement conforming to

ZICL3100XX BS 8110 Part 1 of approved make, including supplying & providing

ZICL3100XX soft annealed wire used for binding at all levels and locations

ZICL3100XX for RCC work with all leads & lifts

ZICL310100 31.1 Reinforcement 6 mm - 32mm dia. Bar and links KG 220.00

ZICL3200XX 32 STONE MASONRY

ZICL3201XX 32.1 RANDOM RUBBLE MASONARY WORK
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZICL3201XX Random rubble masonry work in cement sand mortar 1:5 in
ZICL3201XX wall foundation
ZICL320101 32.1.1 |Random Rubble masonary in foundation & superstructure M3 10,302.00
ZICL3202XX 32.2  [SIZE STONE MASONRY IN CM 1:6
ZICL3202XX Providing size stone masonry (first sort) in CM 1:6 with hard
ZICL3202XX stone, in foundation, plinth & superstructure including scaffolding
ZICL3202XX and all lead and lifts. Including raised pointing.
ZICL320201 32.2.1 |SS masonary in super structure M3 14,688.00
ZICL3203XX 32.3 [STONE PITCHING 225 MM THICK
ZICL3203XX Providing dry stone pitching 225 mm thick laid in course and
ZICL3203XX required profile with hammer dressed stones having no side less
ZICL3203XX than 150 mm, with minimum depth 200 mm including preparing
ZICL3203XX bedding surface, pointing with CM 1:3 mix, all lead and lifts, etc.
ZICL3203XX complete.
ZICL320301 32.3.1 |Stone Pitching 225 mm thick laid in course M2 2,878.00
ZICL320302 32.3.2 |Same as above (stones supplied by LIOC) M2 2,370.00
ZICL3300XX 33 BRICK MASONRY
ZICL3300XX Providing good quality brick masonry with bricks of type Il grade |
ZICL3300XX of SLS 39 (crushing strength 4.8N/mm2)as per BS 6073 part 1&2 in
ZICL3300XX superstructure in CM 1:5 including all leads and lifts.
ZICL330100 33.1 Brick work 115mm thick in all floors M2 1,893.00
ZICL330200 33.2 Brick work 225mm thick in Ground floor & up to 3rd floor levels M3 13,008.00
ZICL330300 33.3 Brick work 340mm thick in Tank pits M3 13,008.00
ZICL3300XX 33 HOLLOW CEMENT BLOCK MASONRY
ZICL3300XX Providing good quality hollow cement block masonry in
ZICL3300XX superstructure with CM 1:5 including all leads and lifts.
ZICL330400
33.4 100mm Tk Hollow block masonry with block Zize 400mmx200mmx100mm M2 1,344.00
ZICL330500
33.5 150mm Tk Hollow block masonry with block Zize 400mmx200mmx150mm M2 1,771.00
ZICL330600
33.6 [200mm Tk Hollow block masonry with block Zize 400mmx200mmx200mm M2 2,372.00
ZICL3300XX 33 SOLID CEMENT BLOCK MASONRY
ZICL3300XX Providing good quality solid cement block masonry in
ZICL3300XX superstructure with CM 1:5 including all leads and lifts.
ZICL330700 33.7 |100mm Tk Solid block masonry with block Zize 400mmx200mmx100mm M2 1,595.00
Z1CL330800 33.8 150mm Tk Solid block masonry with block Zize 400mmx200mmx150mm M2 2,273.00
ZICL330900 33.9  |200mm Tk Solid block masonry with block Zize 400mmx200mmx200mm M2 2,978.00
ZICL3400XX 34 WATER PROOFING & DAMP FROOFING
ZICL3401XX 34.1 DPC-DAMP PROOF COURSE
ZICL3401XX 40mm thick PCC of mix 1:2:4 with 12mm and down aggregate
ZICL3401XX mixed with approved water proof admixtures , semi-rough finish.
ZICL340101 34.1.1 |DPCin wall foundation M2 950.00
ZICL3402XX 34.2 |WATER FROOFING & ROOF FINISHES
ZICL3402XX Providing torch applied water proofing included with 3 mm thk
ZICL3402XX bitumen membrane treatment finished with following 4 layers
ZICL3402XX as per drawing No LIOC/ENG/STD/03.
ZICL3402XX L 1- 1:3 Cement : Sand leveling screed (25mm Thk)
ZICL3402XX L 2 -3mm thick Water proofing membrane
ZICL3402XX L 3 - 40mm Thk CM 1:3 rendering
ZICL3402XX L 4 - Liquid Acrylic Fexible Membrane (Two coats of Baralastic)
ZICL340201 34.2.1 |Water Proofing in roof slabs & RCC gutters M2 3,360.00
ZICL3403XX 34.3 P & L PRESSED CLAY TILES (TERRACOTA) ON ROOFS
ZICL3403XX Providing and laying pressed clay tiles as per approved pattern
ZICL3403XX 20mm nominal thickness and of approved size) on roofs jointed
ZICL3403XX with cement mortar 1:4 (1 cement : 4 coarse sand) mixed with
ZICL3403XX 2% integral water proofing compound (1 cement : 4 coarse sand)
ZICL3403XX and finished neat, complete
ZICL340301 34.3.1 |Providing and laying pressed clay tiles above the waterfroofing M2 2,310.00
ZICL3500XX 35 PLASTERING WORKS
ZICL3501XX 35.1 WALL FINISHES (External Plaster - 16 mm thick)
ZICL3501XX External walls, columns, reveals narrow width facia etc. with
ZICL3501XX 16 mm thick cement and sand mortar 1:4 finished semi rough (Sponge
ZICL3501XX Finish) with uniform texture.
ZICL350101 35.1.1 |External Plasters in walls M2 667.00
ZICL350102 35.1.2 |External Plasters in boundary walls M2 667.00
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZICL3502XX 35.2  [WALL FINISHES (Internal Plaster- 12mm thick )
ZICL3502XX Internal Walls, Columns, Soffit, reveals narrow width etc. with
ZICL3502XX 12mm thick cement , and sand mortar 1:4, finished smooth with
ZICL3502XX neat cement
ZICL350201 35.2.1 |Internal & Soffit Plaster at all places including scaffolding. M2 651.00
ZICL3503XX 35.3 12MM THK PLATERING FOR DRIP COURSE
ZICL3503XX Providing 12mm thick plastering for Drip course of size as per
ZICL3503XX drawings but not less than a width of 20mm with cement mortar
ZICL3503XX 1:4 including scaffolding, curing, finishing, etc. complete:
ZICL350301 35.3.1 |Providing 12mm thick plastering for Drip course M 130.00
ZICL3504XX 35.4 [CHICKEN WIRE MESH FOR JUNCTION OF BRICK WORK & RCC WORK
ZICL3504XX Providing and fixing of 200mm wide chicken wiremesh of 24 gauge
ZICL3504XX at the junction of brickwork and RCC work, including fixing with
ZICL3504XX nails and rawl plugs etc; before applying plaster.
ZICL350401 35.4.1 |Providing and fixing of 200mm wide chicken wiremesh M2 282.00
ZICL3505XX 35.5 [COPING FOR COMPOUND WALL
ZICL3505XX Making coping for the top of compound wall in plain cement
ZICL3505XX concrete Mix 1:2:4 up to 75mm thick, including cost of all materials,
ZICL3505XX shuttering, labour scaffolding etc. and finishing with 12mm thick
ZICL3505XX plastering in CM 1:4 including water drip bond as per standard
ZICL3505XX drawing No LIOC/ENG/STD/04..
ZICL350501 35.5.1 |Coping border in boundary wall M 743.00
ZICL3600XX 36 TILING WORKS
ZICL3601XX 36.1 WALL FINISHES (Wall Tiles)
ZICL3601XX Glazed ceramic wall tiles of approved colour and quality, bedded
ZICL3601XX on 12mm thick cement backing (1:3) joints grouted and pointed
ZICL3601XX neatly to match colour of tiles
ZICL3601XX Size of tiles: 200mm x 300mm x 6mm
ZICL360101 36.1.1 |Wall tiles in Toilets (white) - All floors M2 4,877.00
ZICL360102 36.1.2 |Wall tiles in Service Station (Colour) M2 4,877.00
ZICL3602XX 36.2 FLOOR FINISHES (Tiling - Polished)
ZICL3602XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3602XX Supplying and laying Homogenous polished ceramic floor tiles of
ZICL3602XX approved colour and quality. Rate to include cement bedding
ZICL3602XX and grouting including all costs for material and labour
ZICL360201 36.2.1 |Floor tiling in all floors M2 5,041.00
ZICL3603XX 36.3 FLOOR FINISHES (Tiling - Non skid)
ZICL3603XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3603XX Supplying and laying Homogenous polished ceramic floor tiles of
ZICL3603XX approved colour and quality. Rate to include cement bedding
ZICL3603XX and grouting including all costs for material and labour
ZICL360301 36.3.1 |Floor tiling in Pavements (Wallk way around the building) M2 5,041.00
ZICL360302 36.3.2 |Floor tiling in toilets in all floors M2 5,041.00
ZICL3604XX 36.4 [FLOOR FINISHES (Skirting-Polished Tiles)
ZICL3604XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3604XX Supplying and lying Homogenous ceramic polished floor tiles of
ZICL3604XX approved colour and quality. Rate to include cement bedding
ZICL3604XX and grouting including all costs for material and labour
ZICL360401 36.4.1 |Skirting tiling 100 mm high in all floors M 605.00
ZICL3605XX 36.5 [GRANOLITHIC FLOOR FINISHES
ZICL3605XX Granolithic floor finish bonded construction in CC 1:1:2 mix of
ZICL3605XX 40mm thick including cost of all materials, labour for laying,
ZICL3605XX preparation of base etc., Power trowelling & applied with
ZICL3605XX two coats of mastic floor paint complete.
ZICL360501 36.5.1 |Granolithic floor finish M2 2,660.00
ZICL3606XX 36.6 [COLOUR TILING FOR PUMP ISLAND
ZICL3606XX Supplying and fixing of Homogeneous polished ceramic floor tiles
ZICL3606XX of approved colour for pump island including cement bedding,
ZICL3606XX grouting etc complete
ZICL360601 36.6.1 |600 MMX600 mmx 9 mm tk colour tiles for pump island M2 5,562.00
ZICL3700XX 37 GRANITING WORKS
ZICL3701XX 371 S&F 10MMTHK MIROR POLISHED BLACK GRANITE
ZICL3701XX Supplying and fixing of 10mm thick mirror polished black granite
ZICL3701XX tiles for pump island edges etc. over 12mm thick CM 1:4
ZICL3701XX including cost of all materials and labour etc. complete.
ZICL370101 37.1.1 |10 MM Thick Jet Black granite (1'x2' Granite Tiles) M2 15,008.00
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZICL3702XX 37.2 BLACK GRANITE FOR PUMP ISLAND
ZICL3702XX Supplying and fixing 18 - 20mm thick black granite for pump island
ZICL3702XX including bedding, cutting, & complete
ZICL370201 37.2.1 |18 - 20 MM Thick Jet Black granite M2 25,850.00
ZICL3703XX 37.3 EDGE NOSING FOR GRANITE INCLUDING ALL CHARGES
ZICL370301 37.3.1 |Half round edge nosing (Quarter portion of circle) M 670.00
ZICL370302 37.3.2 |Full round edge nosing (Half portion of circle) M 833.00
ZICL3800XX 38 ALUMINIUM & GLASSING WORKS
ZICL3801XX 38.1 DOORS & WINDOWS (GLASS DOORS)
ZICL3801XX Supply and fixing structural 12mm tk toughened glass entrance
ZICL3801XX Door complete including all accessories with stainless steel door
ZICL3801XX handle and floor springs as per Drawing No LIOC/ENG/STD/05-I & Il
ZICL3801XX and specifications.
ZICL380101 38.1.1 |Glass doors-Type - D1 M2 28,800.00
ZICL3802XX 38.2 DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3802XX Supply and fixing Aluminium anodized & colour powder coated
ZICL3802XX Door fully glazed (with 5 mm thick plain float glass) or partly
ZICL3802XX Aluminium anodised & colour powder coated and partly panelled
ZICL3802XX door complete including all accessories as per Drawing No
ZICL3802XX LIOC/ENG/STD/05 -1 & Il & specs.
ZICL380201 38.2.1 |Aluminium Doors - Type - D2 M2 23,800.00
ZICL3803XX 38.3 DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3803XX Supply and fixing Aluminium anodized & colour powder coated
ZICL3803XX Door fully glazed (with 5 mm thick plain float glass) or partly
ZICL3803XX Aluminium anodised & colour powder coated and partly panelled
ZICL3803XX door complete including all accessories as per Drawing No.
ZICL3803XX LIOC/ENG/STD/05 - 1 & Il & specs.
ZICL380301 38.3.1  |Aluminium Doors - Type - D3 & D4 M2 16,800.00
ZICL3804XX 38.4 [DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3804XX Supply and fixing Aluminium anodized & colour powder coated
ZICL3804XX Door fully glazed (with 5 mm thick plain float glass) or partly
ZICL3804XX Aluminium anodised & colour powder coated and partly panelled
ZICL3804XX door complete including all accessories as per Drawing No.
ZICL3804XX LIOC/ENG/STD/05 - | &ll & specs.
ZICL380401 38.4.1  |Aluminium Doors - Type - D5 M2 16,800.00
ZICL3805XX 38.5 DOORS & WINDOWS (FIXED GLAZING)
ZICL3805XX Supplying and fixing of Fixed glazing including 12mm thick plain
ZICL3805XX Float glass as per Drawing No. LIOC/ENG/STD/05 - | & ii & specs.
ZICL3805XX and specifications
ZICL380501 38.5.1 |Fix Glassing In sales building M2 15,450.00
ZICL3806XX 38.6 DOORS & WINDOWS (ALUMINIUM WINDOW)
ZICL3806XX Supplying and fixing of Aluminium anodized and colour powder
ZICL3806XX coated casement window including fixing 5 mm thick plain float
ZICL3806XX glass as per Drawing No. LIOC/ENG/STD/05 - | & ii & specifications
ZICL380601 38.6.1  |Aluminium Window - Type - W1 M2 11,860.00
ZICL3807XX 38.7 (D & W (ALUMINIUM VENTILATOR)
ZICL3807XX Supply and fixing of Aluminium anodized & colour powder coated
ZICL3807XX Louvered Ventilator including Aluminium frame as per Drawing
ZICL3807XX No. LIOC/ENG/STD/05 -i &ii & specifications
ZICL380701 38.7.1 |Aluminium Ventilator - Type - V1 M2 16,000.00
ZICL3808XX 38.8 D & W (ALUMINIUM PARTITION)
ZICL3808XX Supply and fixing of Partly glazed (5mm thick) and partly paneled
ZICL3808XX partitions using 12 mm thickdouble skin both side laminated exterior
ZICL3808XX grade particle board as per approved drawing No.
ZICL3808XX LIOC/ENG/STD/05 - | & Il & specs.
ZICL380801 38.8.1 |Partly Aluminium & Partly Glass Double skin Partition M2 15,000.00
ZICL3809XX 38.9 D & W (ROLLER DOOR)
ZICL3809XX Providing and fixing in position Pressed steel Roller Door
ZICL3809XX (0.60mm tk. ZINCALUME powder coated),100mm wide slats with
ZICL3809XX or without grill as per drawing No.LIOC/ENG/STD/05 - | & Il & with
ZICL3809XX approved type lock and hood.
ZICL380901 38.9.1 |Manually operated Roller Door (Self coiling type) M2 11,200.00
ZICL380902 38.9.2 |Electro-mechanically operated Roller Door (Gear operated type with remote cc M2 12,270.00
ZICL3900XX 39 PAINTING WORK
ZICL3901XX 39.1 PAINTING WORK (EXTERNAL WALLS)
ZICL3901XX Surface penetration, supplying & painting two coats of exterior
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ZICL3901XX Weather Shield paint for exterior walls of Building & Boundary
ZICL3901XX walls including columns, reveals, narrow widths etc. as per the
ZICL3901XX specification of approved colour including. One coat of filler and two
ZICL3901XX coats of Weather Shield paint of approved colour and shade.
ZICL390101 39.1.1 |External Painting walls M2 569.00
ZICL3902XX 39.2  [PAINTING WORK (INTERNAL WALLS & SOFFITS)
ZICL3902XX Surface preparation, supplying & painting one coat of primer and
ZICL3902XX two coats of interior acrylic emulsion paint for interior walls of
ZICL3902XX Building as per the specification of approved colour & shade.
ZICL3902XX The work includes providing 2 coats of self curing wall putty & curing.
ZICL3902XX Internal walls, columns, ceiling, reveals, narrow widths etc.
ZICL390201 39.2.1 |Internal Painting of Buildings M2 625.00
ZICL3903XX 39.3 PAINTING WORK (ENAMEL PAINTING)
ZICL3903XX Applying of 2 coats of Synthetic Enamal Paint over a coat of
ZICL3903XX matching primer with all leads & lift, preparation of surface etc
ZICL390301 39.3.1  |Enamal Painting (Synthetic enamal) M2 674.00
ZICL4000XX 40 PLUMBING WORK
ZICL4001XX 40.1 PLUMBING WORK (WATER SUPPLY PIPES)
ZICL4001XX Supplying, laying, jointing and testing of PVC type 1000 pipes
ZICL4001XX with necessary pipe specials in duct, along walls, suspended under
ZICL4001XX slab, below ground etc. including providing brackets, complete
ZICL400101 40.1.1 [20mm dia. PVC pipe M 356.00
ZICL400102 40.1.2 [25mm dia. PVC pipe M 502.00
ZICL400103 40.1.3 [32mm dia. PVC pipe M 690.00
ZICL400104 40.1.4 [50mm dia. PVC pipe M 1,177.00
ZICL400105 40.1.5 [80mm dia. PVC pipe M 2,372.00
ZICL4002XX 40.2 |PLUMBING WORK (WASTE & STORM WATER)
ZICL4002XX Supplying, laying, jointing and testing of PVC pipes of type
ZICL4002XX 600 laid through ducts, underground, along walls, laid horizontally,
ZICL4002XX suspended through/at ceiling/slab levels complete with pipe
ZICL4002XX specials,cleanouts etc.inclusive of fixing to walls/slabs,
ZICL4002XX excavation, backfilling etc., inclusive of brackets supports &
ZICL4002XX anchors etc. and rough finishing sleeves
ZI1CL400201 40.2.1 [110 mm dia. PVC pipe -Sewer Pipe M 2,665.00
ZI1CL400202 40.2.2 110 mm dia. PVC pipe - Storm water Pipe M 2,665.00
ZI1CL400203 40.2.3 [80mm dia PVC pipe - Waste Water M 2,372.00
ZI1CL400204 40.2.4 [50mm dia PVC pipe - Waste Water M 1,177.00
ZI1CL4003XX 40.3 PLUMBING WORK (HDPE O/H WATER TANK )
ZICL4003XX Supplying and installation of Hihg Density Poly Ethylene overhead
ZICL4003XX tanks with necessary ball float valves, isolation valves, drain valves etc.
ZICL400301 40.3.1 [Capacity 500 Lt HDPE water tank EA 10,802.00
ZICL400302 40.3.2 [Capacity 1000 Lt HDPE water tank EA 19,100.00
ZICL400303 40.3.3 [Capacity 2000 Lt HDPE water tank EA 35,693.00
Z1CL4004XX 40.4 |PLUMBING WORK (WATER CONNECTION)
ZICL4004XX Obtaining water connection from Municipal including necessary
ZICL4004XX coordination etc
ZICL400401 40.4.1 [Water connection - 25 mm Dia or as permitted by authorities ST 39,250.00
ZICL4100XX 41 SANITORY FITTINGS & FIXTURES
ZICL4101XX 411 SANITORY FITTINGS & FIXTURES (WC)
ZICL4101XX Supplying and fixing of ceramic Water Closet complete with
ZICL4101XX "S" or "P" trap and connection to sewer piping, inclusive of closed
ZICL4101XX coupled ceramic cistern & flushing arrangements, complete with angle
ZICL4101XX valve and flexible hose for water connection and all other fittings
ZICL4101XX and accessories. Fittings to be as per approved make.
ZICL4101XX Al fittings shall be of brass with CP coating.
ZICL410101 41.1.1 [Water closets in Toilets (WHITE colour) EA 33,350.00
ZI1CL4102XX 41.2  |SANITORY FITTINGS & FIXTURES (Squatting pan)
ZICL4102XX Supplying and fixing of ceramic Squatting pan complete with
ZICL4102XX "S" or "P" trap and connection to sewer piping, inclusive of 10 Ltr PVC
ZICL4102XX high level cistern & flushing arrangements, complete with angle
ZICL4102XX valve and flexible hose for water connection and all other fittings
ZICL4102XX and accessories. Fittings to be as per approved make.
ZICL4102XX All fittings shall be of brass with CP coating.
Z1CL410201 41.2.1 |Ceramic Squatting pan in Toilets (WHITE colour) EA 12,148.00
ZICL4103XX 41.3  |SANITORY FITTINGS & FIXTURES (Wash Basin)
ZICL4103XX Supplying and fixing of ceramic Wash Basin (Pedestal type)
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ZICL4103XX complete with brass pillar tap (CP coated), waste coupling, waste
ZICL4103XX plug and CP chain, CP metal bottle trap and connector complete
ZICL4103XX Al fittings shall be of brass with CP coating.
ZICL410301 41.3.1 |Wash basins in Toilets (WHITE colour) EA 23,560.00
ZICL4104XX 41.4  |SANITORY FITTINGS & FIXTURES (FLAT BACK OR CORNER TYPE URINAL)
ZICL4104XX Providing & fixing white vitreous china flat back or wall corner type lipped
ZICL4104XX front urinal basin of the following sizes with drain pipe and all fittings
ZICL4104XX complete as directed by I0CL.
ZICL4104XX Al fittings shall be of brass with CP coating.
ZICL410401 41.4.1 [Flat back or wall corner type Urinal in Toilets (WHITE colour) EA 12,086.00
ZICL4105XX 41.5 PLUMBING ACCESSORIES
ZICL4105XX Supply & Installation of plumbing accessories as per BS standards
ZICL4105XX Note: All plumbing fittings & accessories shall be brass with
ZICL4105XX CP coating
ZI1CL410501 41.5.1 [Bevelled edged Mirrors ( 500 mm x 600 mm ) EA 5,720.00
ZICL410502 41.5.2 [CP Towel Rail 500mm long EA 5,200.00
ZICL410503 41.5.3 [CP Robe Hooks EA 2,500.00
ZICL410504 41.5.4 [CP Soap Tray EA 2,815.00
ZICL410505 41.5.5 [PVC Floor gulley with CP grating EA 2,750.00
Z1CL410506 41.5.6 |CP shower head with arm EA 3,150.00
ZICL410507 41.5.7 |20mm Concealed Valve (stop cock) EA 5,800.00
ZICL410508 41.5.8 [CP hand bidet spray/ Health faucet EA 3,632.00
ZICL410509 41.5.9 [CP pillar tap(1/2") EA 3,775.00
ZICL410510 41.5.10 |1 1/4" SS Bottle trap EA 3,375.00
ZICL410511 41.5.11 |Ball float valve for O/H tank EA 3,500.00
ZICL410512 41.5.12 |40mm Brass stop valves complete EA 5,260.00
ZICL410513 41.5.13 |20mm Brass stop valves complete EA 3,381.00
ZICL410514 41.5.14 |15mm Angle valve EA 2,881.00
ZICL410515 41.5.15 |CP Bib tap(1/2") short arm EA 2,735.00
ZICL410516 41.5.16 |CP Bib tap(1/2") long arm EA 3,882.00
ZICL410517 41.5.17 |Flexible Hose (60cm) with braided metallic cover EA 505.00
ZICL410518 41.5.18 |Providing & fixing CP brass toilet paper holder EA 3,230.00
ZICL410519 41.5.19 |Providing & fixing 15 mm CP brass concealed stop cock with wall flange EA 2,800.00
ZICL410520 41.5.20 |Providing and fixing solid plastic seat and cover with CP brass hinges & rubber | EA 3,750.00
ZICL410521 41.5.21 |Providing & fixing 10 litres white PVC flushing high level cistern EA 3,700.00
Z1CL4200XX 42 STEEL WORKS
ZICL4201XX 421 STRUCTURAL DESIGN FOR CANOPY AND FALSE CEILING
ZICL4201XX Charges towards detailed fabrication drawings for structural
ZICL4201XX Canopy including foundation, columns, rafters, trusses, perlins,
ZICL4201XX angles, brassings, cleats, fastners, fals ceiling grid, etc. including
ZICL4201XX bill of materials & specifications for the entire Canopy to be
ZICL4201XX constructed. Entire design & drawings for the above to be
ZICL4201XX duly certified by Chartered Structural Engineer & approval
ZICL4201XX of LIOC to be obtained prior to comencement of work at Site;
ZICL4201XX Rate to be quoted also to include two visits by the Chartered
ZICL4201XX Structural Engineer as below:
ZICL4201XX 1st Visit: Upon completion of fabrication & erection of Canopy
ZICL4201XX Structure including Roofing & before comencement of false
ZICL4201XX celing; 2nd Visit: Upon completion of entire Canopy works
ZICL4201XX including false ceiling , erection of under canopy lights etc. &
ZICL4201XX issuing of certificate of completion. This certificate
ZICL4201XX shall be adressed directly to LIOC
ZICL4201XX Note: The charges to be quoted includes design and BOM for the
ZICL4201XX foundation of Canopy, structural canopy and false ceiling including
ZICL4201XX obtaining approval of LIOC prior to commencement of works.
ZI1CL420101 42.1.1 [Structural drawings for canopies up to 200 Sgm EA 80,000.00
ZI1CL420102 42.1.2 [Structural drawings for canopies more than 200 Sgm EA 100,000.00
ZICL4202XX 42.2 |STRUCTURAL STEEL WORKS FOR CANOPY COLUMNS
ZICL4202XX Supply, fabrication, cutting, welding, erection of MS structural
ZI1CL4202XX steel Columns comprising of channels/ angles/ flat bars/ rods/ plates
ZICL4202XX etc as per complete details shown in relevent drgs. for columns/ base
ZI1CL4202XX plates/ gussets and all other places as required including mechanical
ZI1CL4202XX cleaning of surface of structurals using power tool;
ZICL4202XX Rate shall include for applying one under coat of zinc
ZICL4202XX phosphate metal primer, one coat of micaceous iron oxide (MIO)
ZICL4202XX paint with two coats of synthetic enamel gloss paint of approved
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ZICL4202XX colour & shade. The job includes providing and fixing all nuts/
ZICL4202XX bolts/ washers etc and no separate payment towards the same
ZICL4202XX shall be made.
ZI1CL420201 42.2.1 [Structural Steel Works for Canopy columns & similar structuural works KG 375.00
ZICL4203XX 42.3 FOUNDATION BOLTS FOR CANOPIES
ZICL4203XX Supplying and fixing of foundation bolts of diameter as per design using
ZICL4203XX Fe 460 grade steel with 100mm threading including nuts/ bolts/
ZICL4203XX washers etc as per drg No. LIOC/ENG/STD/06
Z1CL420301 42.3.1 (1000 mm long anchor bolts. EA 2,675.00
Z1CL4204XX 42.4 |STRUCTURAL STEEL WORK FOR CANOPY ROOF STRUCTURE
ZICL4204XX Supply, fabrication, cutting, welding, erection of MS structural
Z1CL4204XX steel works comprising of beams/ channels/ angles/ lip channels/
Z1CL4204XX rods/ rafters/ plates/ gussets etc as per approved drawings for
Z1CL4204XX Canopy & fascia framework for petrol sheds including mechanical
Z1CL4204XX cleaning of surface of structurals using power tool;
ZICL4204XX Rate shall include for applying one under coat of zinc phosphate
ZICL4204XX metal primer, one coat of micaceous iron oxide (MIO) paint with
ZICL4204XX two coats of synthetic enamel gloss paint of approved colour &
ZICL4204XX shade. The job includes providiing and fixing all nuts/
ZICL4204XX bolts/ washers etc and no separate payment towards the same
ZICL4204XX shall be made.
ZICL4204XX Note: For measurement purpose, the roof ceiling plan area from
ZICL4204XX edge to edge shall be considered for payment.
71CL420401 42.4.1 |[Structural Steel Works at Canopy Roof structure LIOC/ENG/STD/07-I M2 10,082.00
ZI1CL420402 42.4.2 |Structural steel works for Fascia for Canopy LIOC/ENG/STD/07-1 LM 2,170.00
ZI1CL4205XX 42.5 |STEEL WORK FOR ROOFING OF CANOPIES
ZICL4205XX Supplying and Laying ZINCALUME roofing sheet of 0.47 mm
ZICL4205XX Total Coated Thickness (TCT) colour bonded on visible side &
ZICL4205XX electro plated on other side, in single length fixed to steel ceiling
ZICL4205XX structural frame work. Rate to include ridge caps, side capping,
ZICL4205XX gable capping, apron flashings etc.,
ZI1CL420501 42.5.1 [Supplying and Laying ZINCALUME roofing sheet. M2 2,480.00
ZI1CL420502 42.5.2 |Providing and fixing 500 mm wide 0.47 mm ZINCALUME shee ridges M 1,457.00
ZI1CL420503 42.5.3 [Supply & fixing of ZINCALUME 450 mm wide flashing M 1,115.00
ZICL420504 42.5.4 [Sup & ins of ZINCALUME 600mm wide flashing M 1,485.00
ZI1CL4206XX 42.6 |GUTTERS FOR ROOF OF CANOPY
ZICL4206XX Suppling and fixing 900 mm wide x 150 mm high to 200mm
ZICL4206XX precoated Zincalume sheet steel (0.47 mm TCT) gutters fixed
ZICL4206XX with recommended fasteners and mild steel 25 x 5 mm flat as
ZICL4206XX per the detailed drawing No. LIOC/ENG/STD/07-1ll. Rate to
ZICL4206XX include suitable nozzles to connect 110 mm dia PVC down pipes.
ZICL4206XX Rate to be quoted also to include sealing of the joints of the
ZICL4206XX gutter with necessary silicone sealant for water tightness.
ZI1CL420601 42.6.1 [Suppling and fixing of precoated Zincalume gutters M 2,230.00
ZICL2206XX 22.6 FRP GUTTERS FOR ROOF OF CANOPY
ZICL2206XX Suppling and fixing 900 mm wide x 150 mm high to 200mm
ZICL2206XX precoated FRP (3 mm TCT) gutters fixed
ZICL2206XX with recommended fasteners and mild steel 25 x 5 mm flat as
ZICL2206XX per the detailed drawing No. LIOC/ENG/STD/07-lll. Rate to
ZICL2206XX include suitable nozzles to connect 110 mm dia PVC down pipes.
ZICL2206XX Rate to be quoted also to include sealing of the joints of the
ZICL2206XX gutter with necessary silicone sealant for water tightness.
ZICL220602 22.6.2 |Suppling and fixing of precoated FRP gutters M 10,200.00
ZICL4207XX 42.7 |STEEL WORK - SUSPENDED FALSE CEILING FOR CANOPIES
ZICL4207XX Supply,fabrication,fixing of Double Panel Strip False Ceiling using
ZICL4207XX Zincalume High Tensile steel sheet (0.47 mm TCT with white/ivory
ZICL4207XX colour bonding on visible side & electro plated on the other
ZICL4207XX side) effective width of 150mm to 200mm (AZ-150, G550/ G300);
ZICL4207XX The framework for the false ceiling shall be made out of 25 mm x
ZICL4207XX 25 mm square tubes suspended from the roof using 8 mm dia
ZICL4207XX thread bars neatly secured including levelling the fase ceiling to
ZICL4207XX required line and alignment; The structural frame of false ceiling
ZICL4207XX with suspension shall be painted in one coat of zinc phosphate
ZICL4207XX primer, one coat of MIO primer & two coats of synthetic enamel
ZICL4207XX paint of approved colour and shade. The entire works shall be
ZICL4207XX complete in all respects as per approved drawings.
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ZICL4207XX No separate payment towards fasteners lik nuts/ bolts/ washers

ZICL4207XX etc shall be made and rate quoted to include the same.

ZICL420701 42.7.1 |ZINCALUME colour bonded Suspended False Ceiling with framework M2 3,639.00

ZI1CL4208XX 42.8 |PROVIDING GYPSUM BOARD FALSE CEILING

ZICL4208XX Providing Gypsum board false ceiling of 12.5 mm thick tapered

ZICL4208XX edge gypsum board using standard Gl sections for suspension

ZICL4208XX including scaffolding, labour, making necessary cutouts, sundries etc.

ZICL4208XX complete as per standard specifications and as directed by LIOC.

ZICL420801 42.8.1 |Gypsum board false ceiling with supporting suspension framework M2 2,600.00

ZI1CL4209XX 42.9 |STEEL WORK (PUMP GUARDS/ FIRE BUCKETS)

ZICL420901 42.9.1 [Supplying & Fixing Pump Guards as per drawings No. LIOC/ENG/STD/08 EA 10,000.00

ZI1CL420902 42.9.2 [Supply of Fire buckets (9 lt capacity) painted in red & letters in black EA 1,000.00

ZICL4210XX 42.10 |STEEL WORK (HOARDINGS)

ZICL4210XX Supply, fabrication & erection of single sided hoarding board

ZICL4210XX fabricated as per approved drawings using MS structural frames all

ZICL4210XX round for fixing flex. The cost to be quoted also includes all civil

ZICL4210XX works for supplying and providing foundation as per drawing details.

ZICL4210XX Mechanical cleaning & Painting of the hoardings shall be carried out

ZICL4210XX as per enclosed specifications; Supplying & Flex is excluded from the

ZICL4210XX scope of works.

ZICL421001 42.10.1 |(45 ft X 15 ft) Hoarding as per drawing LIOC/ENG/STD/09 EA 418,300.00

Z1CL421002 42.10.2 |(30 ft X 10 ft) Hoarding as per drawing LIOC/ENG/STD/10 EA 253,100.00

ZICL421003 42.10.3 |(20 ft X 08 ft) Hoarding as per drawing LIOC/ENG/STD/ 11 EA 160,000.00

ZI1CL4210XX 42.11 STEEL WORK (ISOLATED 2/3 WHEELER CANOPY)

ZICL4211XX Supply, fabrication & erection of 2/3 wheeler steel canopy

ZICL4211XX fabricated as per approved drawing No LIOC/ENG/STD/07-II

ZICL4211XX Using MS structuralS / steelroofing / gutters & down pipes etc.

ZICL4211XX The cost includes all civilworks for supplying and providing

ZICL4211XX foundation as per drawing details. Mechanical cleaning &

ZICL4211XX Painting of the Canopy shall be carried out as per specifications;

ZICL4211XX Supplying & installation of ceiling and under canopy florescent

ZICL4211XX lamps also includ. Facia Flex is excluded from the scope of works.

ZICL421101 42.11.1 |2/3 wheeler canopy as per drawing (Projected Area -3mx1.5m) EA 145,000.00

ZICL421102 42.11.2 |2/3 wheeler canopy as per drawing (Projected Area -4.5mx1.5m) EA 216,000.00

ZICL4300XX 43 PUMP ISLAND

ZICL4301XX 43.1 PUMP ISLAND (WITH GRANITE WORK)

ZICL4301XX Construction of Pump pedestal as per enclosed drawing (with

ZICL4301XX GRANITE work), including excavation, foundation concrete

ZICL4301XX (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm, CM 1:4,

ZICL4301XX foundation bolts (M10), concrete for foundation bolts, finished with

ZICL4301XX jet black granite, etc , complete as per drawings.

ZICL4301XX Note: The granite works includes necessary edge rounding (half

ZICL4301XX round) including polishing etc complete.

ZICL430101 43.1.1  [900mm x 5000 mm Pump island as per drawing LIOC/ENG/STD/12 EA 330,900.00

ZICL430102 43.1.2  [900mm x 2500 mm Pump island as per drawing LIOC/ENG/STD/12 EA 191,300.00

ZICL430103 43.1.3 [900mm x 2000 mm Pump island as per drawing LIOC/ENG/STD/12 EA 151,200.00

ZICL430104 43.1.4 [900mm x 4000 mm Pump island as per drawing LIOC/ENG/STD/12 EA 302,400.00

ZICL4302XX 43.2 PUMP ISLAND (WITHOUT GRANITE WORK)

ZICL4302XX Construction of Pump pedestal as per enclosed drawing (without

ZICL4302XX GRANITE work), including excavation, foundation concrete

ZICL4302XX (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm thk, CM 1:4,

ZICL4302XX foundation bolts (M10), concrete for foundation bolts, finishing the

ZICL4302XX surfaces with cement rendering, etc , complete as per drawing.

ZICL430201 43.2.1  [900mm x 5000 mm Pump island as per drawing LIOC/ENG/STD/13 EA 67,600.00

ZI1CL430202 43.2.2  [900mm x 2500 mm Pump island as per drawing LIOC/ENG/STD/13 EA 38,900.00

ZICL430203 43.2.3  [900mm x 2000 mm Pump island as per drawing LIOC/ENG/STD/13 EA 33,100.00

ZI1CL430204 43.2.4 [900mm x 4000 mm Pump island as per drawing LIOC/ENG/STD/13 EA 66,200.00

ZICL4400XX 44 MANHOLES

ZICL4401XX 441 TANK MANHOLES

ZICL4401XX Construction of brick work manhole chamber with 10 mm Steel

ZICL4401XX cover & frame over existing tank including demolishing existing

ZICL4401XX manhole and removing the debris as per the standard drawing

Z1CL440101 44.1.1 |Brick manhole chamber(Internal size-1000x1000x750 mm) EA 90,680.00
as per drawing No. LIOC/ENG/STD/14

Z1CL440102 44.1.2 |Brick manhole chamber(Internal size-750x750x750 mm) EA 61,125.00
as per drawing No. LIOC/ENG/STD/15
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ZICL4402XX 44.2 BRICK MANHOLES (ELECTRICAL)

ZICL4402XX Construction of electrical chambers with RCC cover slab

Z1CL4402XX including earth work, PCC, brick work, plastering and fixing

ZICL4402XX RCC cover (150 MM THK) as per standard drawing.

Z1CL440201 44.2.1 |Electrical chamber inner dimensions 600 x 600 mm EA 20,295.00
as per drawing No. LIOC/ENG/STD/16

Z1CL440202 44.2.2 |Electrical chamber inner dimensions 450 x 450 mm EA 11,415.00
as per drawing No. LIOC/ENG/STD/16

ZICL4403XX 44.3 BRICK MANHOLES (STORM WATER)

ZICL4403XX Construction of chamber in storm water catch pit with MS

Z1CL4403XX manhole cover & frame including earth work, PCC, brick work,

ZICL4403XX plastering and fixing MS manhole cover with frame as per standard

ZICL4403XX drawing

71CL440301 44.3.1 [Storm water catch pit internal 600 mm x 600 mm size LIOC/ENG/STD/17 EA 39,120.00
as per drawing

71CL440302 44.3.2 |Storm water catch pit internal 450 mm x 450 mm size LIOC/ENG/STD/17 EA 22,005.00
as per drawing

71CL440303 44.3.3 [Fill point manhole internal 600 mm x 600 mm size LIOC/ENG/STD/18 EA 39,120.00
as per drawing

Z1CL4404XX 44.4 |GROUND WATER SUMP

ZICL4404XX Construction of Ground water sump including of earth work,

ZICL4404XX PCC, brick work, RCC manhole frame and all finishing works

Z1CL4404XX as per drawing No. LIOC/ENG/STD/19.

ZICL4404XX (DIMENSION L- 2m X B -2m X H -1.2m)

ZICL440401 44.4.1 4000 Ltr capacity ground water sump EA 168,185.00

ZI1CL4500XX 45 PRECAST ITEMS

ZICL4501XX 45.1 PRECAST HUME PIPES

ZICL4501XX Supplying, laying, jointing of RCC hume pipes with collars laid

ZICL4501XX underground inclusive of excavation work & backfilling

ZICL450101 45.1.1 [225mm dia. - RCC hume pipe Class NP2 M 3,200.00

ZICL450102 45.1.2 (300 mm dia. - RCC hume pipe Class NP2 M 4,000.00

ZICL450103 45.1.3 450 mm dia. RCC hume pipe Class NP2 M 4,685.00

ZICL450104 45.1.4 [600 mm dia. - RCC hume pipeClass NP2 M 5,360.00

ZI1CL4502XX 45.2 PRECAST KERB

ZICL4502XX Supplying and laying precast kerbs (G 40 grade) including

ZICL4502XX excavation, bending, jointing and making good sides with

ZICL4502XX necessary concrete including all civil works. The job includes

ZICL4502XX providing concrete bedding (150 mm thk) below kervb walls

ZICL450201 45.2.1 |Precast drop curb (125 mm thk x 150 mm high x 900 mm long) M 2,134.00

ZI1CL450202 45.2.2 |Precast curbing (125 mm thk x 255 mm high x 900 mm long) M 2,271.00

ZICL4503XX 45.3 PRECAST SEPTIC TANK & SOKAGE PIT

ZICL4503XX Supply & installation of cylindrical precast septic tank & cylindrical

ZICL4503XX precast soakage pit including necessary inspection chambers and PVC

ZICL4503XX vent cowl (3 m long)

ZICL450301 45.3.1 [Precast 2500 ltr capacity septic tank ST 100,800.00

ZICL450302 45.3.2 |Precast 2000 ltr capacity soakage pit ST 44,800.00

ZI1CL450303 45.3.3 [110mm dia. vent cowl with Waste Water Pipe (3 m long) EA 4,435.00

ZICL4504XX 45.4 PRECAST DRAIN COVER SLABS

ZICL4504XX Supplying and laying precast RDA drain cover slabs (G 40 grade)

ZICL4504XX including removal of existing damaged slabs, Providing cement

ZICL4504XX motar or PCC bedding for levelling and making good with

ZICL4504XX necessary concrete/ formwork including all civil works. The job

ZICL4504XX includes providing concrete bedding along both the sides of

ZICL4504XX RDA drain egdes to resting of precast cover slabs. Precast slabs

ZICL4504XX shall be provided from SEC / ICC or reputred supplies as per RDA

ZICL4504XX specifications. (Measurement shall be done along the drain)

ZI1CL450401 45.4.1 |Precast drain cover slab (600 mm Wide x 750 mm long x 100 mm Thick) M 8,034.00

ZICL450402 45.4.2 |Precast drain cover slab (450 mm Wide x 900 mm long x 150 mm Thick) M 13,147.00

ZICL4505XX 45.5 PRECAST PIPE LINE TRENCHES

ZICL4505XX Supplying, laying, jointing of RCC 100mm tk pipeline trenches with

ZICL4505XX cover slabs laid underground inclusive of excavation work & sand filling

ZICL450501 450x450x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab

45.5.1 M 10,075.00
Z1CL450502 450x550x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab
45.5.2 M 11,530.00
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZICL450503 300x650x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab
45.5.3 M 14,590.00
ZICL4600XX 46 DRIVE WAY
ZICL4601XX 46.1 INTER LOCKING PAVERS (SUPPLY & LAYING)
ZICL4601XX Supply & laying of Interlocking Paving blocks of Thickness 80 mm
ZICL4601XX Uni type, natural colour, average compressive strength 50 N/ mmz2
ZICL4601XX (British Standard 1993) Laying on the 50mm thk compacted river
ZICL4601XX sand bedding consolidated with mechanical vibrator, filling the
ZICL4601XX grooves with Seaved sand.
ZICL460101 46.1.1 [Supply & laying of inter locking pavers (Natural Colour) M2 3,400.00
ZICL460102 46.1.2 [Supply & laying of inter locking pavers (Colour) M2 3,645.00
ZICL4602XX 46.2 DRIVE WAY (GRAVEL FILLING )
ZICL4602XX Filling with imported gravelly soil, compact in layers of 150mm,
ZICL4602XX watered, rammed and well consolidated as per the specifications
ZICL460201 46.2.1 |[Gravel filling in driveway M3 2,087.00
ZICL4603XX 46.3 DRIVE WAY (SAND FILLING )
ZICL4603XX Filling with river sand, compact in layers of 50mm, watered
ZICL4603XX rammed and well consolidated as per the specifications
ZICL460301 46.3.1 [Sand filling in driveway M3 4,735.00
ZICL4604XX 46.4 |DRIVE WAY (ABC METAL FILLING )
ZICL4604XX Providing and laying ABC metal filling to a thickness of
ZICL4604XX 225mm average and consolidating by 8 - 10 tones road roller etc
ZICL4604XX complete to receive 80mm Thk interlocking pavers or Asphalt.
ZICL460401 46.4.1 |ABC metal filing in driveway M3 4,535.00
ZICL4605XX 46.5 DRIVE WAY (ASPHALT CONCRETE )
ZICL4605XX Supply and laying of Asphalt concrete using 80/100 hot bitumen,
ZICL4605XX in 2 layers for 75mm total thickness in approach road ways as per
ZICL4605XX standard specifications.
ZICL460501 46.5.1 [Asphalt concreting in driveway M2 2,077.00
ZICL4700XX 47 FENCING
ZICL4701XX 471 P & F CHAIN LINK FENCING WITH MS TUBES
ZICL4701XX Providing and fixing chain link fencing, using 10SWG Gl wire
ZICL4701XX 50mm square mesh (Green PVC Coated) fixed with 25 mm Dia
ZICL4701XX medium duty Gl Pipe with vertical post of 50 mm Dia medium
ZICL4701XX duty GI pipes with necessary nuts, bolts, washers & other fixtures
ZICL4701XX required, painting two coats of zinc phosphate primer and two
ZICL4701XX coats of Synthetic Enamel paint etc. complete as per drawing
ZICL4701XX LIOC/ENG/STD/20 and specifications. (The rate for civil works
ZICL4701XX like excavation, brick masonry, PCC etc. shall be paid separately)
ZICL470101 47.1.1 [1200MM High Chain link fencing M 5,350.00
ZI1CL4800XX 48 TUBE WELL
ZICL4801XX 48.1 TUBE WELL AS PER FOLLOWING SPECIFICATIONS
ZICL4801XX Rate shall include for following scope of work
ZICL4801XX (i) Identifying the point for drilling the tube well.
ZICL4801XX (ii) Drilling 165mm-180mm dia borewell up to a depth of 30 RM
ZICL4801XX inclusive of all works necessary for commissioning.
ZICL4801XX (iii)Supplying and fixing high density polymer water pipe of 25mm
ZICL4801XX dia for borewell upto a depth of 30 RM & additional 10RM for OH Tank.
ZICL4801XX (iv) Providing 165mm dia PVC casing pipe in bore well and drilling upto
ZICL4801XX 200 mm dia borehole for fixing the pipe to a required depth
ZICL4801XX (v) Providing, fitting and commissioning upto 20 stage 1.5 HP
ZICL4801XX submersible pump of approved make (Jinasena) with all accessories.
ZICL4801XX (vi) Supplying and laying of copper flat type cable (3Core 2.5 Sgmm
ZICL4801XX Copper Flat Cable for submersible Pump)
ZICL4801XX A relevant capacity of 3 core submersible flat type copper cable from
ZICL4801XX submersible pump to motor starter shall be provided.
ZICL4801XX Waterproof jointing material shall be used for cable jointing
ZICL4801XX between motor and starter cable under the water surface.
ZICL480101 48.1.1 [Borewell, including all the above scope of work complete. ST 132,100.00
ZI1CL4900XX 49 LANDSCAPING
ZICL4901XX 49.1 Turfing the area with Buffalo grass
ZICL4901XX Surface preparation, turfing the area with Buffalo grass in sheet
ZICL4901XX form, adding manure and all works as per detailed specification.
ZICL490101 49.1.1 |[Surface preparation, turfing with Buffalo grass M2 735.00
ZICL4902XX 49.2 Planting of Trees
ZICL4902XX Excavation of pit (1°6”x1’6”),preparation of suitable media
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZICL4902XX (compost + top soil= approximately 3kg) ,planting and staking
ZICL4902XX of Trees as directed and adding manure and all works as per
ZICL4902XX detailed specification.
Z1CL490201 49.2.1 [Bamboo plants ( bush with average 4 nos of trees above 5' Height) EA 11,775.00
ZI1CL490202 49.2.2 [Red Palm ( bush with average 4 nos of trees above 5' Height) EA 6,440.00
ZIME2100XX 21 UNDER GROUND TANKS
ZIME2101XX 21.1 INSTALLATION OF TANKS IN EARTH PIT
ZIME2101XX Installation UNDER GROUND CYLINDRICAL fuel storage tank as
ZIME2101XX per drawings in earth pit with bottom slab, Top slab
ZIME2101XX and man hole covers as per specifications. Rate to include
ZIME2101XX for excavation, shoring works, civil works, Concreting, placement
ZIME2101XX of tank. Construction of Man-holes as per drawing, hydrotesting
ZIME2101XX at 0.5 KSC, removal of water after testing, cleaning of the tank
ZIME2101XX etc complete as per drawings andtechnical specifications.
ZIME2101XX (Tank will be supplied by LIOC)
ZIME2101XX NOTE: Rate shall include necessary earth work supports. No extra
ZIME2101XX payment shall be allowed for any shoring work, dewatering,
ZIME2101XX excavation, Back filling of pit with sand etc
ZIME210101 21.1.1 |Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/21 EA 425,600.00
ZIME210102 21.1.2 |Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/22 EA 586,670.00
ZIME210103 21.1.3 |Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/23 EA 667,200.00
ZIME2102XX 21.2  |INSTALLATION OF TANK IN MASONRY PIT
ZIME2102XX Installation UNDER GROUND CYLINDRICAL fuel storage tanks as
ZIME2102XX per drawings in brick masonry pit with bottom slab & Top slab
ZIME2102XX and man hole chambers & covers as per specifications. Rate to
ZIME2102XX include excavation, shoring , civil works, Concreting, placement
ZIME2102XX of tank. Construction of Man-holes as per drawing, hydrotesting
ZIME2102XX at 0.5 KSC, removal of water after testing, cleaning of the tank
ZIME2102XX etc complete as per drawings and technical specifications.
ZIME2102XX (Tank shall be supplied by LIOC)
ZIME2102XX NOTE: Rate shall include necessary earth work supports. No extra
ZIME2102XX payment shall be allowed for any shoring work, dewatering,
ZIME2102XX excavation, Back filling outside masonry pit with excavated earth
ZIME2102XX / sand/ ABC etc complete.
ZIME210201 21.2.1 [Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/24 EA 876,450.00
ZIME210202 21.2.2 |Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/25 EA 1,136,100.00
ZIME210203 21.2.3 |Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/26 EA 1,270,450.00
ZIME2200XX 22 FUEL PIPING SYSTEM
ZIME2201XX 22.1 FUEL PIPING SYSTEM ( MS THREADED PIPES - UNDER GROUND)
ZIME2201XX Supply, fabrication, laying and testing of MS, BLACK, ERW, threaded
ZIME2201XX pipes (heavy duty) conforming to BS 1387 (latest edition) as
ZIME2201XX per LIOC specifications including forged fittings like bends, tee,
ZIME2201XX unions, barrel nipples, couplings and all other fittings etc
ZIME2201XX as required and as directed
ZIME2201XX Underground pipeline including application of anti corrosive
ZIME2201XX paint and wrapping/ coating with 3 mm thk bituminous flash tape
ZIME2201XX as per specifications.
ZIME220101 22.1.1 |80 mm dia. M 4,200.00
ZIME220102 22.1.2 |50 mm dia. M 3,160.00
ZIME220103 22.1.3 |40 mm dia M 2,465.00
ZIME2202XX 22.2  |FUEL PIPING SYSTEM ( MS THREADED PIPES - ABOVE GROUND)
ZIME2202XX Supply, fabrication, laying and testing of MS, BLACK, ERW, threaded
ZIME2202XX pipes (heavy duty) conforming to BS 1387 (latest edition) as per
ZIME2202XX LIOC specifications including forged fittings like bends, tee etc
ZIME2202XX unions, barrel nipples, couplings and all other fittings etc
ZIME2202XX as required and as directed
ZIME2202XX Aboveground pipeline including painting as specified in
ZIME2202XX detailed description.
ZIME220201 22.2.1 |80 mm dia M 3,170.00
ZIME220202 22.2.2 |50 mm dia M 2,475.00
ZIME220203 22.2.3 |40 mm dia M 2,000.00
ZIME2300XX 23 FUEL PIPING SYSTEM (CHECK VALVE)
ZIME2301XX 23.1 Angular check valve (Tank Top Valve)
ZIME2301XX Supplying, fixing of approved make screwed type angular check
ZIME2301XX valve as per specifications.
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ZIME230101 23.1.1 |Angular check valve -1 1/2" Dia (OPW Make - 40mm Dia) EA 20,953.00
ZIME230102 23.1.2 |Angular check valve -1 1/2" Dia (LEADER Make 40mm Dia) EA 15,814.00
ZIME230103 23.1.3 |Angular check valve - 2" Dia (OPW Make - 50mm Dia) EA 25,645.00
ZIME230104 23.1.4 |Angular check valve - 2" Dia (LEADER Make - 50mm Dia) EA 20,829.00
ZIME2400XX 24 FUEL PIPING SYSTEM (VENT HOODS)

ZIME2401XX 241 Supply and installation of ‘U’ type MS forged bend on the

ZIME2401XX vent pipes including painting as per specifications and supplying

ZIME2401XX and brazing with brass wire mesh of 11 mesh per linear centi-

ZIME2401XX meter in two layers on both ends.

ZIME240101 24.1.1 |50 mm dia Vent Hood EA 3,565.00
ZIME240102 24.1.2 |40 mm dia Vent Hood EA 2,970.00
ZIME2500XX 25 FUEL DISPENSING UNITS

ZIME2501XX 25.1 Installation of standard duty/heavy duty DUs

ZIME2501XX Installation of supplied standard duty/heavy duty dispensing

ZIME2501XX pump on existing pump island as per manufacturers installation manual,

ZIME2501XX drawings and instructions including supplying /filling required quantity

ZIME2501XX of dry sand in the pit(s) below the pump Including providing necessary

ZIME2501XX anchor bolts and C.C. foundation. Rates to include related

ZIME2501XX mechanical and electrical works.

ZIME250101 25.1.1 |Installation of standard duty/heavy duty MONO DUs EA 10,000.00
ZIME250102 25.1.2 |Installation of standard duty/heavy duty DUO DUs EA 15,500.00
ZIME2502XX 25.2 Installation of Multi Product Pumps / Dispensers (MPP/ MPD)

ZIME2502XX Installation of supplied Multi Product Pumps / Dispensers (MPP/ MPD)

ZIME2502XX on pump island as per manufacturers installation manual, drawings,

ZIME2502XX including supplying, providing necessary channel frame works,

ZIME2502XX foundation bolts, supplying and filling required quantity of dry

ZIME2502XX sand in the pit(s) below the pump including necessary anchor

ZIME2502XX anchor bolts and C.C. foundation. Rates to include related

ZIME2502XX mechanical and electrical works.

ZIME250201 25.2.1 |2 product - 4 nozzle MPPs/MPDs EA 33,000.00
ZIME250202 25.2.2 |3 product - 6 nozzle MPPs/MPDs EA 34,000.00
ZIME2600XX 26 SUP & INST OF AIR COMPRESSORS / DAGS

ZIME2601XX 26.1 SUP & INST OF AIR COMPRESSORS

ZIME2601XX Supply and installation of horizontal air compressor assembly with

ZIME2601XX delivery pressure of 12 kg/sq cm (g) equipped with pressure

ZIME2601XX gauge, non- return/safety/drain/delivery valves, automatic cut-

ZIME2601XX off switch and suitable electrical connections & all standard

ZIME2601XX accessories, including civil works:

ZIME260101 26.1.1 |Sup & Inst of 3 HP compressor with 200 LITRES reservoir tank (Newco) EA 165,370.00
ZIME260102 26.1.2 |Sup & Inst of 3 HP compressor with 160 LITRES reservoir tank (Elgi) EA 168,225.00
ZIME260103 26.1.3 |Sup & Inst of 5 HP compressor with 500 LITRES reservoir tank(Newco) EA 309,000.00
ZIME260104 26.1.4 |Sup & Inst of 5 HP compressor with 220 LITRES reservoir tank(Elgi) EA 268,850.00
ZIME260105 26.1.5 |Installation of LIOC supplied 3 HP/ 5 HP compressor with vessel. EA 7,475.00
ZIME2602XX 26.2 |SUP & INST OF DIGITAL AIR GAUGE

ZIME2602XX Supply & installation of Digital tyre inflator (pedestal type)

ZIME2602XX microprocessor based, automatic air pressure controller with

ZIME2602XX solenoid controlled nozzle for automatic fill and release functions.

ZIME2602XX Complete with weather proof cabinet, 3 digit LCD displays with

ZIME2602XX backlight illuminations i.e. one for actual tyre pressure and another

ZIME2602XX for set pressure. Air filter, remote controller, cables, PVC hose pipe

ZIME2602XX and working pressure upto 10bar( including civil work for

ZIME2602XX foundation,etc.). Make shall be as approved by LIOC.

ZIME260201 26.2.1 |Supply and installation of DAG (PCL make) EA 214,600.00
ZIME260202 26.2.2 |Supply and installation of DAG ( Air Tech Make) EA .
ZIME260203 26.2.3 |Supply and installation of DAG (Set Air Make) EA -
ZIME260204 26.2.4 |Installation of LIOC supplied DAG including foundation EA 11,000.00
ZIME060205 6.2.5 |Supply and installation of DAG (ELGI Make) EA 126,098.00
ZIME2603XX 26.3 SUP & INST OF COMPRESSED AIR PIPE LINES

ZIME2603XX Supplying, laying, jointing of GI medium duty pipes laid vertically

ZIME2603XX down in ducts, along walls, laid under ground inclusive of excavation

ZIME2603XX work, backfilling and c/w pipe specials, hangers, brackets including

ZIME2603XX 3 coats of enamel paint over one coat of primer etc.and anchors

ZIME2603XX anchors to wall/slabs, complete with brackets, supports & anchors etc.

ZIME2603XX and reinstatement of surface.

ZIME260301 26.3.1 [15mm Dia.laid above ground M 605.00
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ZIME260302 26.3.2 |15 mm Dia. laid underground M 650.00
ZIME260303 26.3.3 |20mm Dia.laid above ground M 775.00
ZIME260304 26.3.4 |20 mm Dia. laid underground M 870.00
ZIME260305 26.3.5 |50mm dia Pipelaid underground EA 1,797.00
ZIME2604XX 26.4 |SUP & INST OF NITROGEN TYRE INFLATOR
ZIME2604XX Supply & installation of Nitrogen tyre inflator (pedestal type)

ZIME2604XX microprocessor based, automatic air pressure controller with
ZIME2604XX solenoid controlled nozzle for automatic fill and release functions.
ZIME2604XX Complete with weather proof cabinet, 3 digit LCD displays with
ZIME2604XX backlight illuminations i.e. one for actual tyre pressure and another
ZIME2604XX for set pressure. Air filter, remote controller, cables, PVC hose pipe
ZIME2604XX and working pressure upto 10bar( including civil work for
ZIME2604XX foundation,etc.). Operating pressure 0-140, Purity of nitrogen - 95%
ZIME2604XX Storage tank size - 60 Ltr, Dimension -620*430*1260 mm
ZIME260401 26.4.1  [Supply and installation of Nitrogen Tyre Inflator (Make -ELGI, Model -S15028) EA 250,000.00
ZIME2605XX 26.5 SUP & INST OF 4 TON HYDRAULIC HOIST (MAKE - ELGI)
ZIME2605XX Supply and installation of 4 Ton Hoist with Operating pressure
ZIME2605XX of 9 to 12 kgf/cm2, Country of Origin-India, No. of post - 1,
ZIME2605XX Lifting height -1500 mm, Overall length-Front -4500 mm,
ZIME2605XX WITH FRP COATING , equipped with pressure vessal, presure gauge,
ZIME2605XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2605XX air piping connections & all standard accessories,
ZIME2605XX including civil works:
ZIME260501 26.5.1 [Supply and installation of 4 Ton Hoist (Make -ELGI, Model -HS 00040) EA 550,000.00
ZIME2606XX 26.6 SUP & INST OF 8 TON HYDRAULIC HOIST (MAKE - ELGI)
ZIME2606XX Supply and installation of 8 Ton Hoist with Operating pressure
ZIME2606XX of 9 to 12 kgf/cm2, Country of Origin-India, No. of post - 1,
ZIME2606XX Lifting height -1525 mm, Overall length-Front -5800 mm,
ZIME2606XX Ramp width -820 mm, Qil fills capacity - 175 ltrs
ZIME2606XX WITH FRP COATING , equipped with pressure vessal, presure gauge,
ZIME2606XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2606XX air piping connections & all standard accessories,
ZIME2606XX including civil works:
ZIME260601 26.6.1 [Supply and installation of 8 Ton Hoist (Make -ELGI, Model -HS 00080) EA 800,000.00
ZIME2607XX 26.7 [SUP & INST OF 16 TON HYDRAULIC HOIST (MAKE - ELGI)
ZIME2607XX Supply and installation of 16 Ton Hoist with Operating pressure
ZIME2607XX of 9 to 12 kgf/cm2, Country of Origin-India, No. of post - 2,
ZIME2607XX Inside Column- 2794 mm, Lifting height -2007 mm, Overall length-Front -7620
mm,
ZIME2607XX Ramp width -820 mm, Oil fills capacity - 520 ltrs
ZIME2607XX WITH FRP COATING , equipped with pressure vessal, presure gauge,
ZIME2607XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2607XX air piping connections & all standard accessories,
ZIME2607XX including civil works:
ZIME260701 26.7.1 [Supply and installation of 16 Ton Hoist (Make -ELGI, Model -HT 00160) EA 1,430,000.00
ZIME2608XX 26.8 SUP & INST OF HIGH PRESURE WASH PUMP (MAKE - ELGI)
ZIME2608XX Supply and installation of High Pressure wash pump with Operating
ZIME2608XX pressure of 22kgf/cm2 equipped with pressure gauge,
ZIME2608XX non- return/safety/drain/delivery valves, and suitable
ZIME2608XX water piping connections, 2 Nos Presure Hose -8mmx10m
ZIME2608XX and 2 Presure Guns etc & all standard accessories, including civil works:
ZIME260801 26.8.1 [Sup & Inst of High Pressure Wash Pump (ELGI MAKE, Model -LL03022) EA 210,000.00
ZIME2609XX 26.9 SUP & INST OF HIGH PRESURE WASH PUMP (MAKE - Automas)
ZIME2609XX Supply and installation of High Pressure wash pump with Operating
ZIME2609XX pressure of 10 Bar, Flow Rate - 12LPM equipped with pressure
ZIME2609XX gauge, non- return/safety/drain/delivery valves, and suitable
ZIME2609XX water piping connections, & all standard accessories,2 Nos Presure
ZIME2609XX Hose -8mmx10m and 2 Presure Guns etc, including civil works:
ZIME260901 26.9.1 [Sup & Inst of High Pressure Wash Pump ( MAKE-Automas, Model: PR-2212) EA
180,000.00
ZIME2610XX 26.10 |SUPPLY OF GREASE PUMP FOR SERVICE STATION(MAKE - ELGI)
ZIME2610XX Supply of Grease Pump with Pressure Ratio 50:1 with Tank capacity- 50kg
ZIME2610XX Working pressure range of air -2-10 Bar equipped with all standard
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ZIME2610XX accessories: Country of Origin-India
ZIME261001 26.10.1 |Supply of Grease Pump(50kg) (MAKE -ELGI , Model-513002) EA 75,000.00
ZIME2611XX 26.11 |SUPPLY OF FOAM SPRAYER FOR SERVICE STATION(MAKE - HPMM)
ZIME2611XX Supply of Foam Sprayer with Max Pressure 4 Bar with Tank capacity- 30Ltr
ZIME2611XX Working pressure range of air 2.5-3 Bar equipped with all standard
ZIME2611XX accessories: Foam Gun Dia-12x8.5mm, Draining hose length -8m
ZIME2611XX Country of Origin- Chaina
ZIME261101 26.11.1 |Supply of Foam Sprayer(30Ltr) (MAKE -HPMM , Model-HW-5330) EA 35,000.00
ZIME2612XX 26.12 |SUPPLY OF WET & DRY VACUUM CLEANER (MAKE - ELGlI)
ZIME2612XX Supply of Vacuum Cleaner with Weight 14kg, & Tank capacity- 37Ltr
ZIME2612XX Detergent Tank -8Ltr, 220-240V, Water Lift -2400mm,
ZIME2612XX Air Flow - 215m3/h, Noise Level -60DB, equipped with
ZIME2612XX all standardaccessories: Country of Origin-India
ZIME261201 26.12.1 |Supply of Vacuum Cleaner (37 Ltr) (MAKE -ELGI , Model-1699EL006) EA 85,000.00
ZIME2613XX 26.13 |SUP & INST OF 4 TON ELECTRIC HOIST (MAKE -ELGI)
ZIME2613XX Supply and installation of 4 Ton Electric Hoist with 3HP, 400V/50HZ, 3 Phase
ZIME2613XX Motor, Country of Origin-India, No. of post - 2, Capacity - 4000KG, Lifting
ZIME2613XX height-1.9m, with all standard accessories, including power connections:
ZIME261301 26.13.1 [Supply and inst of 4 Ton Electric Hoist (Make -ELGI, Model -512012) EA 350,000.00
ZIME2614XX 26.14 |SUPPLY OF WASTE OIL DRAINER (MAKE - HPMM)
ZIME2614XX Supply and installation of Pneumatic Wate QOil Drainer with Tank
ZIME2614XX Capacity 80Ltr, Tray Volume -15Ltr, Operating Pressure - 8-10 Bar,
ZIME2614XX Qil Drain Pressure < 2 Bar, Vacume degree -0-0.1 Mpa,
ZIME2614XX Oil Temparature range - 40-60 C & all standard accessories,
ZIME2614XX Country of Origin- Chaina
ZIME261401 26.14.1 |Supply of Pneumatic Waste Oil Drainer (Make -HPMM, Model -HC-2181) EA 35,000.00
ZIME2615XX 26.15 |SUP & INST OF WASTE WATER TREATMENT PLANT FOR SERVICE STATION
ZIME2615XX Supply and installation of Wate Water Treatment Plant including grease
ZIME2615XX trap etc. The treatment plant shall be designed to comply with the Central
ZIME2615XX Environmental Authority (CEA) tolerance limits for industrial effluents
ZIME2615XX discharged into the island surface water.
ZIME2615XX The Scope of works for WTP include the followings:
ZIME2615XX a).Process design for waste water disposal of 20 vehicles per day
ZIME2615XX (Total volume of 2000 Ltrs of wastewater produced per day)
ZIME2615XX b).Civil works (including construction of oil and grease traps,
ZIME2615XX two sludge drying beds and filter unit).
ZIME2615XX c).Plumbing and electrical works within plant area.
ZIME2615XX d).Supply and installation of coagulation/ flocculation tank.
ZIME2615XX e). Supply and installation of Two Nos of 0.5 HP Submersible pumps.
ZIME2615XX f).Testing and commissioning.
ZIME2615XX g).Obtaining approvals from Environmental Authority.
ZIME2615XX
Nominated Sub Contractor: M/s Texpert Environmental Engineers(Pvt) Ltd
ZIME2615XX 81/1/A Jaya Gardens Negambo Road ,Kandana
ZIME2615XX Tel : 0112251065, 0777 447430, Fax : 2254366
ZIME261501 26.15.1 [Sup and inst of (Capacity -2000 Ltr per day)Waste Water Treatment Plant ST
400,000
ELECTRICAL ITEMS
ZIEL2100XX 21 ELECTRICAL INSTALLATON (Point , Circuit & Flexible Wiring)
ZIEL2101XX 21.1 ELECTRICAL INSTALLATON (Point wiring for Light fittings)
ZIEL2101XX Point wiring for light fittings with 7/0.5 mm single core two run
ZIEL2101XX Cu/ PVC cable and 7/0.67 single core cu/pvc earth wire run
ZIEL2101XX through 18mm diameter UPVC conduit pipe of s-lon or
ZIEL2101XX equivalent make and controlled by a 10A one way switch.
ZIEL210101 21.1.1 |Point wiring for light fittings EA 2,875.00
ZIEL2102XX 21.2 ELECTRICAL INSTALLATON (socket outlets)
ZIEL2102XX Switch socket outlet wired in a ring circuit with 7/0.67mm pvc cable
ZIEL2102XX and 7/0.67mm pvc earth wire in pvc conduit pipe
ZIEL210201 21.2.1 |13 Amp switch socket outlet with wiring EA 3,610.00
ZIEL210202 21.2.2 |15 Amp switch socket outlet with wiring EA 3,700.00
ZIEL2103XX 21.3 ELECTRICAL INSTALLATON (Telephone socket)
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ZIEL2103XX Supply and install 10 pair telephone junction box with

ZIEL2103XX Telephone socket outlet wired with two pair telephone cable

ZIEL210301 21.3.1 |Telephone socket outlets with wiring EA 3,215.00

ZIEL210302 21.3.2 |10 pair TP junction box with wiring EA 3,900.00

ZIEL2200XX 22 ELECTRICAL INSTALLATON (Lighting fixtures)

ZIEL2201XX 22.1 ELECTRICAL INSTALLATON (florescent)

ZIEL2201XX Supply and Installation of surface type florescent fitting C/W full

ZIEL2201XX Parabolic mirror longer and magnetic ballast

ZIEL220101 22.1.1 |3x18W (2'x2') surface type florescent EA 8,170.00

ZIEL2202XX 22.2  |ELECTRICAL INSTALLATON (florescent)

ZIEL2202XX Supply and installation of fluorescent lamp fitting c/w prismatic

ZIEL2202XX diffuser

ZIEL220201 22.2.1 |1x36W fluorescent lamp fitting EA 5,535.00

ZIEL220202 22.2.2 |1x18W fluorescent lamp fitting EA 3,055.00

ZIEL2300XX 23 ELECTRICAL INSTALLATON (FANS)

ZIEL2301XX 23.1 ELECTRICAL INSTALLATON (CEILING FAN)

ZIEL2301XX Supply and installation of ceiling fan with electronic regulator

ZIEL2301XX regulator wired with 7/0.67mm pvc cable and 7/0.67mm pvc

ZIEL2301XX earth wire in pvc conduit pipe

ZIEL230101 23.1.1 |52" dia ceiling fan with electronic regulator EA 6,870.00

ZIEL2302XX 23.2  |ELECTRICAL INSTALLATON (PROPELLER FAN)

ZIEL2302XX Supply and install wall mounted propeller fan complete with back

ZIEL2302XX draft shutters for toilets. (Make KDK, National or eqgivalent) Capacity

ZIEL2302XX 40 L/S wired in a ring circuit with 7/0.67mm pvc cable and

ZIEL2302XX 7/0.67mm pvc earth wire in pvc conduit pipe

ZIEL230201 23.2.1 |10" dia wall mounted propeller fan with wiring EA 8,880.00

ZIEL2400XX 24 ELECTRICAL INSTALLATON (Cetrifugal Water Pumps)

ZIEL2400XX Supply and installation of Centrifugal Water moters

ZIEL2400XX wired with 7/0.67mm pvc cable and 7/0.67mm pvc

ZIEL2400XX earth wire in pvc conduit pipe with floater switch complete.

ZIEL240100 24.1 0.5 HP Centrifugal Water Pump with floater witch & wiring EA 23,725.00

ZIEL240200 24.2 0.75 HP Centrifugal Water Pump with floater witch & wiring EA 26,365.00

ZIEL240300 24.3 1.0 HP Centrifugal Water Pump with floater witch & wiring EA 29,220.00

ZIEL2500XX 25 ELECTRICAL INSTALLATON (CFL LIGHTS)

ZIEL2501XX 25.1 ELECTRICAL INSTALLATON (CFL & LED LIGHTS)

ZIEL2501XX Supply and installation of surface mounted CFL & LED lamp fitting with

ZIEL2501XX complete with LAMP

ZIEL250101 25.1.1 |18W CFL spot lamp fitting (Down lightting) EA 3,265.00

ZIEL250102 25.1.2 |2'x 2' surface type LED fitting C/W 4x10W LED Tube lights. 18,040.00

ZIEL250103 25.1.3 |2'x 2' surface type LED fitting C/W 3x10W LED Tube lights. 15,695.00

ZIEL250104 25.1.4 |2'x 2' surface type LED fitting C/W 2x10W LED Tube lights. 13,337.00

ZIEL2502XX 25.2 |ELECTRICAL INSTALLATON (Canopy Lights -3X36W CFL Fitting)

ZIEL2502XX Installation of Under Canopy Lights recess mounted symmetrical

ZIEL2502XX (square in shape) under canopy low bay luminaire with necessary

ZIEL2502XX accessories as per manufacturers specifications & drawings.

ZIEL2502XX 3 x 36 CFL with reflectors, luminaire & fitting

ZIEL250201 25.2.1 |Sup & Inst of Canopy Lights (BAJAJ Make) EA 23,555.00

ZIEL250202 25.2.2 |Sup & Inst of Canopy Lights (WIPRO Make) EA 22,023.00

ZIEL250203 25.2.3 |Sup & Inst of Canopy Lights (PHILLIPS Make) EA 20,550.00

ZIEL250204 25.2.4 |lInstallation of LIOC supplied Canopy Lights EA 1,955.00

ZIEL250205 25.2.5 |Sup & Inst of Canopy Lights (COMPTON Make) EA 22,286.00
(Model No CRFW12336EB 3x36w Lh 18 type as per Compton Catalogue)

ZIEL2503XX 25.3 ELECTRICAL INSTALLATON (Canopy Lights -70W LED Fitting)

ZIEL2503XX Installation of Under Canopy Lights recess mounted Green bay Gen I

ZIEL2503XX 70W, 7200 lumen , IP 65 (System efficiency>100Lumen/ W)

ZIEL2503XX with necessary accessories as per manufacturers specifications & drawings.

ZIEL250301 25.3.1  [Sup & Inst of LED Canopy Lights (PHILLIPS Make) EA 70,562.00
(Model No BY400V LED72S CW SK PSU S2 FG WH+AC400B as per PHILIPS Catalogue)

ZIEL2600XX 26 ELECTRICAL INSTALLATON (Yard Light)

ZIEL2601XX 26.1 ELECTRICAL INSTALLATON (Yard Light- OCTAGONAL POLES)

ZIEL2601XX Installation of 6m to 7m long tapered G.l. yard lamp post include

ZIEL2601XX with necessary accessories. Rate shall include for RCC Base

ZIEL2601XX as indicated in drawing No. LIOC/ENG/STD/27.

ZIEL260101 26.1.1 |Sup & Inst of Yard light pole incluging RCC base (Galva Pole)) EA 98,955.00

ZIEL260102 26.1.2 |Sup & Inst of Yard light pole incluging RCC base (WIPRO Make) EA 99,350.00

ZIEL260103 26.1.3 [Sup & Inst of 6M High Yard light pole incluging RCC base (Lysaght Make) EA 74,060.00
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZIEL260104 26.1.4 [Sup & Inst of 7M High Yard light pole incluging RCC base (Lysaght Make) EA 90,379.00
ZIEL2602XX 26.2 ELECTRICAL INSTALLATON (Yard Light - 250W MHL Lamp c/w Fitting)

ZIEL2602XX Installation of MHL 150W/250W Yard Light lamp complete with fitting

ZIEL2602XX and necessary accessories. Rate shall include for installation with

ZIEL2602XX scafolding / labour etc. complete

ZIEL260201 26.2.1 [Sup & Inst of MHL 250W Yard light Fitting (BAJAJ Make) EA 33,330.00
ZIEL260202 26.2.2 [Sup & Inst of MHL 150W Yard light Fitting (WIPRO Make) EA 20,010.00
ZIEL260203 26.2.3 [Sup & Inst of MHL 250W Yard light Fitting (WIPRO Make) EA 25,314.00
ZIEL260204 26.2.4 [Sup & Inst of MHL 250W Yard light Fitting (PHILIPS Make) EA 24,725.00
ZIEL260205 26.2.5 [Sup & Inst of MHL 150W Yard light Fitting (PHILIPS Make) EA 23,311.00
ZIEL260206 26.2.6 [Sup & Inst of MHL 250W Yard light Fitting (Nikkon Make) EA 26,375.00
ZIEL260207 26.2.7 [Sup & Inst of MHL 150W Yard light Fitting (Nikkon Make) EA 21,071.00
ZIEL2603XX 26.3 ELECTRICAL INSTALLATON (LIOC supplied Yard Light Pole c/w fitting)

ZIEL2603XX Installation of 5m to 6m long tapered G.I. yard lamp post complete

ZIEL2603XX with lamp fitting and necessary accessories. Rate shall include

ZIEL2603XX for RCC Base as indicated in drawing No. LIOC/ENG/STD/27.

ZIEL260301 26.3.1 |Installation of LIOC supplied Yard light pole c/w fitting. EA 11,000.00
ZIEL2700XX 27 ELECTRICAL INSTALLATON (MCB DB/MV PANEL)

ZIEL2701XX 27.1 ELECTRICAL INSTALLATON (MCB DB)

ZIEL2701XX Supplying and installation of wall mounting type MCB TPN Distribution

ZIEL2701XX Board (DB-1), dust and vermin proof made of 1.6 mm thick CRCA sheet

ZIEL2701XX provided with hinged door consisting of the following

ZIEL2701XX Tinned Copper bus bars for phases and neutral links.

ZIEL2701XX 01 Nr 30 A 4P MCB

ZIEL2701XX 02 Nr 30 A 4P RCCB(30 mA)

ZIEL2701XX 03 Nrs 25 A DP RCCB(30 mA)

ZIEL2701XX 06 Nrs 10A SP MCB

ZIEL2701XX 03 Nrs 16A SP MCB

ZIEL2701XX 03 Nrs 20A SP MCB

ZIEL2701XX All accessories & internal Wiring including wall mounting of Distribution

ZIEL2701XX Board as per Drawing No. LIOC/ENG/STD/36

ZIEL270101 27.1.1 |S&l DB Set with all accessories and Wiring EA 60,000.00
ZIEL2702XX 27.2 ELECTRICAL INSTALLATON (MV PANEL)

ZIEL2702XX Supply, erection, testing and commissioning of MV panel board,

ZIEL2702XX cubicle floor mounting type with dust and vermin proof made of

ZIEL2702XX 1.6 mm thick CRCA sheet with busbar chamber, cable

ZIEL2702XX chamber and the following switches, MCB incorporated with

ZIEL2702XX panel board as per Drawing No. LIOC/ENG/STD/28/1&l1&lll

ZIEL2702XX 100 Amps 4 pole load break type change over switch - 1 NO

ZIEL2702XX 100 Amps TPN MCCB - 1 NO

ZIEL2702XX 40 Amps 4P MCB - 4 Nos

ZIEL2702XX 20 Amps TP MCB - 4 Nos

ZIEL2702XX 32 Amps TPN FSU - 3 Nos

ZIEL2702XX 25 Amps DP RCCB - 9 Nos.

ZIEL2702XX 6-30 Amps DP MCB -45 Nos

ZIEL2702XX Phase indication lamp, Voltmeter, Ammeter, selector switches,

ZIEL2702XX CT coils and control fuses

ZIEL270201 27.2.1 |S&l MV panel with all accessories & Wiring EA 520,500.00
ZIEL2800XX 28 ELECTRICAL CABLING

ZIEL2801XX 28.1 ELECTRICAL CABLING (THROUGH EARTH TRENCH)

ZIEL2801XX Supply & Installation of electrical cabling laying under ground / above

ZIEL2801XX ground with conduits as per specification

ZIEL280101 28.1.1 |4x6 mm2 pvc Main wire from MSB to DBs M 1,560.00
ZIEL280102 28.1.2 |4x4 mm2 pvc Main wire for compressor M 1,225.00
ZIEL280103 28.1.3  |4x35 mm?” PVC/SWA/XLPE cable Gene/CEB meter M 5,050.00
ZIEL280104 28.1.4 |[4x 16mm2 PVC main wire to DB'S from Main Panel M 3,140.00
ZIEL2802XX 28.2 ELECTRICAL CABLING (THROUGH HUME PIPE)

ZIEL2802XX Supply & laying of electrical cabling through the concrete pipes or

ZIEL2802XX cable trenches below drive way level

ZIEL280201 28.2.1 |4x2.5 mm2 PVC/SWA/XLPE CU cable for pump M 970.00
ZIEL280202 28.2.2 |3x2.5mm2 Armoured cable for canopy light M 730.00
ZIEL280203 28.2.3 |3x1.5mm2 Armoured cable for yard light M 590.00
ZIEL2900XX 29 EARTHING SYSTEM

ZIEL2901XX 29.1 EARTHING SYSTEM ( EARTH POLE)

ZIEL2901XX Providing 100mm Dia, 5.4 mm thick CI pipe earthing poles for
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SERVICE CODES S/ NO DESCRIPTION UNIT RATE (LKR)
ZIEL2901XX earthing of Tanks, Dispensing units, DG sets/EB panel/MV panel etc
ZIEL2901XX including Man hole as per Standard drawing & specifications LIOC/ENG/STD/29
ZIEL290101 29.1.1 |100mm Dia, 5.4 mm thk. Cl pipe earthing pole EA 45,000.00
ZIEL2902XX 29.2  |EARTHING SYSTEM (FOR EARTH GRID)
ZIEL290201 29.2.1 |50mmx6émm Gl Flat strip connecting earthpoles M 745.00
ZIEL290202 29.2.2 |32mmx3mm Gl strip connecting earthpoles M 300.00
ZIEL290203 29.2.3 |Solid copper wire of no,8 swg for earth M 240.00
ZIEL290204 29.2.4 |50 x 10 mm earth bus inside the earthpit LIOC/ENG/STD/30&31 NO 1,975.00
ZIEL3000XX 30 ELECTRICAL INSTALLATON (SAFETY)
ZIEL3001XX 30.1 ELECTRICAL INSTALLATON (RUBBER MAT FOR MV PANNEL)
ZIEL3001XX Supply & installation of electrically resistive rubber mat
ZIEL3001XX for MV Panel board.
ZIEL300101 30.1.1  |Supply of Rubber Mat for MV Pannel Board (1 M X 1.5 M) 440 V Grade ST 20,000.00
ZIEL3002XX 30.2 (ELECTRICAL INSTALLATON (CHEQURED PLATES)
ZIEL3002XX Supply & installation of 6 MM Chequred Plates
ZIEL3002XX for cable Trenches.
ZIEL300201 30.2.1 |6 MM Chequred Plates M2 10,000.00
ZIEL3100XX 31 ELECTRICAL INSTALLATON (TESTING /ENERGIZING & COMMISIONING)
ZIEL3101XX 31.1 ELECTRICAL INSTALLATON (MEGGER TEST)
ZIEL3101XX Test the entire installation by a Charted Electrical Engineer and submit
ZIEL3101XX test certificates
ZIEL310101 31.1.1 |Test electrical work of Sales Building ST 16,800.00
ZIEL310102 31.1.2 |Test electrical work of Service Station ST 16,800.00
ZIEL310103 31.1.3 |Testing electrical work of External electical system ST 20,000.00
ZIEL3102XX 31.2  [ELECTRICAL INSTALLATON(CEB CONNECTION FOR ENERGIZING)
ZIEL3102XX Obtaining CEB conection with approval for revised load sanction
ZIEL3102XX & shifting CEB meter board/ Providing and fixing of L angle
ZIEL3102XX as per CEB advice etc all complete.
ZIEL310201 31.2.1 |60 Amp 3Phase CEB Connection ST 40,000.00

M&R WORKS (CIVIL/MICHANICAL & ELECTRICAL)
M&R CIVIL

ZICL5000XX 50 DISMANTLING

ZICL5000XX Note: In case LIOC decides to hand over the dismantled items to

ZICL5000XX the Contractor, these shall be taken over and immediately

ZICL5000XX removed from the site. Amount worked out at the following rates

ZICL5000XX will be deducted from the bill towards value of the scrap removed from the
site. Structural steel / Gl items such as angles, channels

ZICL5000XX joists, plates, gratings, roofing sheets etc shall at Rs. 20/- per Kg;

ZICL5000XX Aluminium items such as false ceiling, door & window frames,

ZICL5000XX partitions etc. - Rs. 50 per Kg.

ZICL5001XX 50.1 DISMANTLING HUMEPIPES/ BRICK & RUBBLE WORK/PCC & RCC WORK

ZICL500101 50.1.1 |Removing the existing 150/300 mm dia U/G R.C.C Hume pipes M 1,000.00
including necessary excavation in earth/soil and back filling the
trench including proper consolidation etc. complete.

ZICL500102 50.1.2 |Dismantling the existing brick masonry work and disposing off the M3 3,500.00
debris to an unobjectionable place.

ZICL500103 50.1.3 |Dismantling the existing rubble stone masonry work and disposing M3 3,500.00
off the debris to an unobjectionable place.

ZICL500104 50.1.4 |Dismantling the existing PCC work and disposing off debris to an M3 4,412.00
unobjectionable place.

ZICL500105 50.1.5 |Dismantling the existing RCC work and disposing off the debris M3 5,600.00
to an unobjectionable place. All reinforcement steel shall be the
property of the contractor

ZICL5002XX 50.2 REMOVING ROOFING/ CLADING PANELS

ZICL5002XX Removing existing AC / Gl / Galvalume / klippon sheets on the

ZICL5002XX structure of roof / cladding etc. including providing necessary

ZICL5002XX scaffoldings / ladders, stacking serviceable materials and

ZICL5002XX transportation and disposal of the damaged sheets etc. complete

ZICL5002XX as directed by LIOC.

ZICL500201 50.2.1 |Removing existing AC / GI / Galvalume / klippon sheets M2 1,065.00

ZICL5003XX 50.3 REMOVING FALSE CEILING PANELS

ZICL5003XX Removing existing metallic false ceiling in canopies and stacking

ZICL5003XX of the serviseable materials and disposal of damaged materials

ZICL5003XX as directed by LIOC including providing necessary scaffoldings /
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ZICL5003XX ladders, labour charges etc. complete.
ZICL500301 50.3.1 |For area measuring less than 50 sq.m. (under a single canopy) M2 822.00
ZICL500302 50.3.2 |For area measuring more than 50 sq.m. (under a single canopy) M2 748.00
ZICL5004XX 50.4 [DISMANTLING STEEL WORKS
ZICL500401 50.4.1 |Cutting the existing mild steel structural such as RS Joists, angles, KG 124.00
channels, 'I'-sections MS plates, chequered plates, etc. with gas
cutting, stacking of the serviseable materials and disposal of
damaged materials as directed by LIOC including providing
necessary scaffoldings / ladders, labour charges etc. complete.
ZI1CL500402 50.4.2 |Dismantling existing steel/wooden doors, windows, ventilators, M2 375.00
louvers and disposal of the debris as directed by I0CL.
ZICL5005XX 50.5 [DISMANTLING INTER LOCKING PAVERS
ZICL500501 50.5.1 |Removing the paver blocks and stacking at the RO premises as per M2 503.00
the directions of the LIOC including all leads and lifts
ZICL500502 50.5.2 |Removing the paver blocks and underlying sand cushion including M2 725.00
stacking at the RO premises as per the directions of the LIOC
including all leads and lifts
ZICL500503 50.5.3 |Dismantling the existing Water Bound Macadam (WBM)/ Aggregate M3 3,396.00
Base Course (ABC) including carting away and disposing all the
debris away from the site with all leads and lifts as per the
directions of LIOC.
ZICL5006XX 50.6 |[BREAKING OF CONCRETE
ZICL5006XX Breaking of concrete of any grade including disposal of debris,
ZICL5006XX including all leads and lifts etc., complete for various thickness
ZICL500601 50.6.1 |Breaking of 150mm thick concrete M2 1,355.85
ZICL500602 50.6.2 |Breaking of 200 mm thick concrete M2 1,807.80
ZICL500603 50.6.3 |Breaking of 300mm & above thick concrete M2 2,711.70
ZICL5007XX 50.7 [M&R WORK FOR ROOFING OF CANOPIES
ZICL5007XX Removal & relLaying of ZINCALUME® roofing sheet of 0.47 mm
ZICL5007XX Total Coated Thickness with colour bonded in visible side &
ZICL5007XX electro plated in other side, in single length fixed to existing
ZICL5007XX steel frame work.
ZICL500701 50.7.1 |Removal & refixing of existing Roofing sheets M2 562.50
ZI1CL500702 50.7.2 |Removal & refixing of ZINCALUME 450mm/600mm flashing M 337.50
ZICL500703 50.7.3 |Supply & fixing of 50 mm self driven roofing fastner EA 25.00
ZICL5008XX 50.8 [M&R WORK (GUTTERS)
ZICL5008XX Removal & reLaying of 900 mm wide 150 mm high to 200mm
ZICL5008XX precoated sheet fixedwith recommended fasteners and
ZICL5008XX MS 25 x 5 mm flat as per the detailed drawing No.
ZICL5008XX LIOC/ENG/STD/15. Rate to include suitable nozzles to
ZICL5008XX connect 110 mm dia PVC down pipes.
ZICL500801 50.8.1 |Removal of corroded gutters M 262.00
ZICL500802 50.8.2 |Removal & Restore the gutter to required slope M 443.00
ZICL5009XX 50.9 [M&R WORK (SUSPENDED FALSE CEILING)
ZICL5009XX Removal & re fixing of Double Panel ZINCALUME Strip Ceiling
ZICL5009XX sheets in the existing ceiling frame work.
ZICL500901 50.9.1 |Removal & Refixing of 150-200mm ceiling strips M 200.00
ZICL500902 50.9.2 |Replacing of Suspended False Ceiling sheets M2 850.00
ZICL500903 50.9.3 |Replacing of ceiling flashing M 550.00
ZICL500904 50.9.4 |Removal of 150-200mm ceiling strip M 100.00
ZICL5010XX 50.10 |RELAYING OF DISMANTLED INTER LOCKING PAVERS
ZICL5010XX Relaying the dismantled (supplied) inter locking pavers
ZICL5010XX with 50mm thick sand bedding
ZICL501001 50.10.1 [Relaying of inter locking pavers M2 1,468.00
ZICL5011XX 50.11 |REPAIRS TO TANK TOP RCC M/H
ZICL5011XX To demolish and reconstruct the Manholes as per the drawings.
ZICL501101 50.11.1 |Fixing with existing steel frame and cover - 1200mm x 1200mm EA 20,000.00
ZICL501102 50.11.2 [Fixing with existing steel frame and cover - 900mm x 900mm EA 19,000.00
ZICL501103 50.11.3 [Fixing with newly fabricated steel frame and cover -1200mmx1200mm EA 57,000.00
ZICL501104 50.11.4 [Fixing with newly fabricated steel frame and cover -900mm x 900mm EA 56,000.00
ZICL5012XX 50.12 |RE-ERECTING OF DISMANTLED HOARDINGS
ZICL501201 50.12.1 [Re -erecting of dismantled 45'X15' Hoarding with new foundations EA 60,000.00
ZICL501202 50.12.2 [Re -erecting of dismantled 30'X10' Hoarding with new foundations EA 55,000.00
ZICL501203 50.12.3 [Re -erecting of dismantled 20'X8' Hoarding with new foundations EA 50,000.00
ZICL5013XX 50.13 |WATER PROOFING OF TANK MANHOLES
ZICL5013XX Water proofing of Tank manholes applied with two coats of Baralastic
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ZICL5013XX in Both the directions after replastering the internal sides & bottom of
ZICL5013XX the manholes & complete as per specifications.
ZICL501301 50.13.1 [Water proofing of Tank manholes applied with two coats of Baralastic M2 2,200.00
ZICL1401XX 30.13 |WATER PROOFING OF CORRODED & LEAKY ZnAl GUTTERS WITH 2MM THICK FRP COATING
ZICL301302 30.13.2 |Water proofing of corroded Zn Al Gutters with 2mm thick FRP coating. M 2,130.00
ZICL5100XX 51 M&R WORKS (DOORS & WINDOWS)
ZICL5101XX 51.1 FIXING GLAZING IN DOORS,WINDOWS
ZICL5101XX Providing and fixing glazing using approved plain float glass in
ZICL5101XX aluminium doors, windows, ventilator shutters and partitions etc.,
ZICL5101XX with PVC / neoprene gasket etc., complete as per approved drawings
ZICL5101XX and the directions of LIOC. (Item includes replacement of the
ZICL5101XX damaged glass and disposal of the same.)
ZICL510101 51.1.1 |5 mm thick SQM 2,800.00
ZICL510102 51.1.2 |12 mm thick SQM 5,800.00
ZICL5102XX 51.2 [FRP DOOR
ZICL510201 51.2.1 |Sup & fixing single panelled PVC doors &frame as per enclosed specs. SsQM 16,500.00
ZICL5103XX 51.3 FITTINGS & HARDWARE FOR DOORS & WINDOWS
ZICL5103XX Providing and fixing following hardware to door shutters with suitable
ZICL5103XX screws etc. complete as directed.
ZICL510301 51.3.1 |Godrej make 6 lever mortice lock with a pair of CP handles EACH 7,500.00
ZICL510302 51.3.2 |Godrej make keyed cylindrical lock with a pair of Stainless steel knob EACH 7,500.00
ZICL510303 51.3.3 |Door Stoppers EACH 1,875.00
ZICL510304 51.3.4 |Supplying and fixing approved make hydraulic door closer including EACH 6,500.00
cost and conveyance of all materials, labour charges for fixing, etc.
complete as per directions of LIOC.
ZICL510305 51.3.5 |Supplying and fixing approved make hydraulic floor spring with cover EACH 16,500.00
plates including cutting and making good floors for required embedding
in floor, cost and conveyance of all materials, labour charges for
fixing, etc.complete as per directions of LIOC.
ZICL510306 51.3.6 |Providing & fixing on doors / windows glass panes of approved make SQM 7,000.00
brown / grey colour sun control film (reflective type) including
all charges
ZICL5200XX 52 CLEANING OF RO
ZICL5201XX 52.1 Cleaning of RO including following items & refixing the same after
ZICL5201XX cleaning is over by using suitable mechanicaly sound scaffolding / ladders etc.
ZICL5201XX as per detailed specification etc complete. (suitable cleaning agent which
ZICL5201XX retains colour, texture and quality of the cleaning surface is to be used.)
ZICL5201XX Main signage FRP/ACM Monolith
ZICL5201XX Canopy and building facia including backlit facia.
ZICL5201XX Facility Signages/Wavy Bands
ZICL5201XX Canopy roof
ZICL5201XX False Ceiling
ZICL5201XX Canopy light fitting
ZICL5201XX Canopy column /Colum cladding
ZICL5201XX Yard lights including fittings.
ZICL5201XX Building cladding
ZICL5201XX Rain water gutter & Down pipes
ZICL5201XX Manholes (Tank Manholes/Electrical & Storm water Manholes)
ZICL5201XX Granite/Tile surfaces of Pump Islands
ZICL5201XX Fix Glasses of Sales Building
ZICL5201XX Aluminium /Gass Doors & Windows including frames
ZICL5201XX Driveway cleaning (Inlerlocking paved & Concreted areas only)
ZICL520101 52.1.1 |Cleaning of RO include with above items ST 40,000.00
ZICL5202XX 52.2 [Mobilisation of ladder, scaffolding, etc. for carrying out routine
ZICL5202XX maintenance at locations as advised by LIOC officer in charge.
ZICL5202XX (This item will be operated on one time basis for various items
ZICL5202XX covered in this schedule , where ladder or scaffolding is
ZICL5202XX required for carrying out the non-scheduled replacement
ZICL5202XX / maintenance job. Many items of works in may be clubbed
ZICL5202XX together and executed as far as possible, in order to reduce
ZICL5202XX operation of mobilisation item.)
ZICL520201 52.2.1 |Mobilisation of ladder, scaffolding, etc. for carrying out M&R works ST 10,000.00

M&R ELECTRICAL
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ZIEL3200XX 32 ELECTRICAL INSTALLATON (DB)
ZIEL3200XX Supplying and fixing Single Raw Poly Carbonate distribution board
ZIEL3200XX 01no of 30 Amp main switch
ZIEL3200XX 01no of 30 Amp ELCB
ZIEL3200XX 03 no of MCB and including all accessories
ZIEL320100 321 Single Raw Breaker Distribution Board with above accessories & Wiring EA 15,300.00
ZIEL3300XX 33 ELECTRICAL INSTALLATON (ISOLATOR)
ZIEL3300XX Supply and Installation of Isolators with or without EC
ZIEL330100 33.1 40A 2P Isolator with enclosure EA 2,190.00
ZIEL330200 33.2 40A 4P Isolator with metal enclosure EA 5,500.00
ZIEL3400XX 34 ELECTRICAL INSTALLATON (single phase Trip Switch)
ZIEL3400XX Supply and intalltion of single phase Trip Switch suitable for
ZIEL3400XX 1.1 KW mortor for pump including making necessary connection
ZIEL340100 34.1 Single phase Trip Switch EA 3,500.00
ZIEL3500XX 35 ELECTRICAL INSTALLATON (MCB IN DB)
ZIEL3500XX Supplying and fixing of MCB on distribution board
ZIEL3500XX including all accessories and complete
ZIEL350100 35.1 3 RAW BREAKER POLY CARBONATE DISTRIBUTION BOARD EA 7,064.00
ZIEL350200 35.2  [Supplying and fixing of 10 Amp MCB EA 780.00
ZIEL350300 35.3 Supplying and fixing of 16 Amp MCB EA 780.00
ZIEL350400 35.4  [Supplying and fixing of 20 Amp MCB EA 780.00
ZIEL3600XX 36 REPLACING OF MHL CANOPY & YARD LIGHT
ZIEL360100 36.1 Replacement of 150W metal halide lamp of approved make. EA 4,400.00
ZIEL360200 36.2 Replacement of 250W metal halide lamp of approved make. EA 5,175.00
ZIEL360300 36.3 Replacement of MHL Bulb holder for 150/ 250 MHL lamps EA 700.00
ZIEL360400 36.4 Replacement of MHL ballast/ choke for 150/ 250 MHL lamps EA 3,900.00
ZIEL360500 36.5 Replacement of MHL Capacitor 35 mF EA 1,000.00
ZIEL360600 36.6 Replacement of MHL Ignitor EA 1,400.00
ZIEL360700 36.7 |Replacement of 65W CFL Bulb EA 2,500.00
ZIEL360800 36.8 Replacement of Standard CFL Bulb holder (Thread/Adaptor type) EA 550.00
ZIEL360900 36.9 Replacement of Control gear for 150W/250W metal halide lamp. EA 2,200.00
ZIEL361000 36.10 [125 watt HPMV lamp of approved make. EA 870.00
ZIEL361100 36.11 250 watt HPMV lamp of approved make. EA 1,290.00
ZIEL361200 36.12 [Control gear for 125 watt HPMV lamp. EA 1,950.00
ZIEL361300 36.13 [Control gear for 250 watt HPMV lamp. EA 1,950.00
ZIEL3700XX 37 REPLACING OF CFL CANOPY LIGHT
ZIEL370100 371 Replacement of 36W CFL lamp of approved make. EA 1,500.00
ZIEL370200 37.2 Replacement of single electronic ballast for 36W CFL lamp. EA 1,050.00
ZIEL370300 37.3 Replacement of twin electronic ballast for 36W CFL lamp. EA 1,470.00
ZIEL3800XX 38 REPLACING OF CFL / FLUORACENT & LED LIGHT
ZIEL380100 38.1 Replacement of 36W Floracent tube EA 192.00
ZIEL380200 38.2 Replacement of 18W Floracent tube EA 192.00
ZIEL380300 38.3 Replacement of Floracent Starter EA 100.00
ZIEL380400 38.4 Replacement of Floracent choke EA 550.00
ZIEL380500 38.5 Replacement of 18W CFL Bulb EA 600.00
ZIEL380600 38.6 Supply & fixing 18W (4ft ) LED Tube light EA 4,358.50
ZIEL380700 38.7  |Supply & fixing 10W (2ft ) LED Tube light EA 2,300.00
ZIEL380800 38.8 Supply & fixing 10 W LED Pendant bulb EA 1,943.50
ZIEL380900 38.9 Supply & fixing 8 W LED Pendant bulb EA 1,713.50
ZIEL3900XX 39 REPLACING OF OTHER ELECTRICAL FITTINGS & FIXTURES
ZIEL390100 39.1 Replacing of 13Amp/15 Amp Plugbase EA 750.00
ZIEL390200 39.2 S&l 60 AMP Change Over Switch EA 10,000.00
ZIEL390300 39.3 S&I FSU and Selector Switch EA 4,000.00
ZIEL390400 39.4 Supply & installation of KWH Meter (Single Phase) EA 8,775.00
ZIEL390500 39.5 Supply & installation of KWH Meter (Three Phase) EA 8,775.00
ZIEL4000XX 40 EARTHING POLE(For Pumps)
ZIEL4000XX Supplying & providing earthing with 40mm dia,1.5 m C Class Gl pipe
ZIEL4000XX for pump ( resistance not to exceed 5 ohms) including all
ZIEL4000XX necessary materials.
ZIEL400100 40.1 40mm Dia , Gl pipe earthing pole EA 5,000.00
ZIEL4100XX 41 BATTERIES(For Pumps)
ZIEL4100XX Supplying and fixing 12 volt Charged Lead Acid SMF type battery
ZIEL4100XX of approved make for Electronic dispensing pumps including giving
ZIEL4100XX necessery electrical connection
ZIEL410100 411 LEAD ACID 12 V DC. SEALED MAINTENANCE FREE (SMF)TYPE BATTERY EA 4,500.00

M&R MECHANICAL
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ZIME2700XX 27 EXHUMING & DISMANTLING
ZIME2701XX 27.1 EXHUMING OF UNDERGROUND PRODUCT TANKS
ZIME2701XX Exhuming of tanks of following capacities with fittings including
ZIME2701XX connected civil works, breaking of concrete slab, disposing of debris etc.
ZIME270101 27.1.1 |09 KL Tank EA 40,000.00
ZIME270102 27.1.2 |15 KL Tank EA 50,000.00
ZIME270103 27.1.3 |22.5 KL Tank EA 70,000.00
ZIME2702XX 27.2  |DISMANTLING OF DISPENSING UNITS
ZIME2702XX Removing connected dispensing pump from pedestal including
ZIME2702XX disconnection of pipeline, electrical connection, removal of nuts of
ZIME2702XX the foundation bolts etc. complete.
ZIME270201 27.2.1  |Mono pump EA 2,400.00
ZIME270202 27.2.2  |Duo pump EA 2,800.00
ZIME270203 27.2.3 |MPD / MPP EA 3,750.00
ZIME2703XX 27.3 DISMANTLING OF AIR COMPRESSOR / DAG
ZIME2703XX Removing connected Air Compressor / DAG from pedestal including
ZIME2703XX disconnection of pipeline, electrical connection, removal of nuts of
ZIME2703XX the foundation bolts etc. complete.
ZIME270301 27.3.1 |Air compressor (3hp /5hp) EA 3,500.00
ZIME270302 27.3.2 |Digital Air Guage EA 2,400.00
ZIME2704XX 27.4  |DISMANTLING PRODUCT PIPING
ZIME2704XX Disconnecting, dismantling existing welded/ screwed MS/ Gl
ZIME2704XX pipeline both above/underground including dismantling of
ZIME2704XX clamping or excavating, back-filling, restoring the surfaces
ZIME2704XX into original condition, disconnecting all fittings, stacking the
ZIME2704XX dismantled pipes/fittings at site as directed.
ZIME270401 27.4.1 |Dismantling 80 mm dia P/L M 283.00
ZIME270402 27.4.2 |Dismantling 50 mm dia P/L M 221.00
ZIME270403 27.4.3 |Dismantling 40 mm dia P/L M 174.00
ZIME270404 27.4.4 |Dismantling 25 mm dia P/L M 144.00
ZIME270405 27.4.5 |Dismantling 20 mm dia/ 15 mm dia P/L (airlines) M 113.00
ZIME2705XX 27.5 DISMANTLING ACCESSORIES (MSP/YARD LIGHTS/GAD ETC.)
ZIME270501 27.5.1 |Exit/ Entry signage EA 1,500.00
ZIME270502 27.5.2  |Main Signage (MSP) EA 12,800.00
ZIME270503 27.5.3 |Yard light pole EA 4,625.00
ZIME2705XX 27.6  |DISMANTLING ACCESSORIES (HOARDINGS)
ZIME270601 27.6.1 |45'X15' Hoarding EA 12,500.00
ZIME270602 27.6.2 |30'X10" Hoarding EA 10,000.00
ZIME270603 27.6.3 |20'X8 Hoarding EA 9,375.00
ZIME2707XX 27.7 DISPOSAL OF DISMANTLED ITEMS
ZIME2707XX The amount indicated against these items will be deducted
ZIME2707XX when calculating the total for removing the item to
ZIME2707XX their (contractor's) possession
ZIME270701 7.71 Disposing tanks of capacity 2000 gals (9kl) EA -53,200.00
ZIME270702 7.7.2 |Disposing tanks of capacity 3000 gals(15kl) EA -76,000.00
ZIME270703 7.7.3 |Disposing tanks of capacity 5000 gals (22.5kl) EA -95,000.00
ZIME270704 7.7.4 |Disposing of Roofing sheets of Canopy M2 -200.00
ZIME270705 7.7.5 |Disposing of false ceiling of Canopy including framework M2 -200.00
ZIME270706 7.7.6 |Disposing of dismantled structural steel KG -45.00
ZIME270707 7.7.7 |Disposing of dismantled paver blocks M2 -225.00
ZIME270708 7.7.8 |Disposing of Electrical cabling, pannel Efc ST -50,000.00
ZIME270709 7.7.9 |Disposing of old canopy lights ST -1,000.00
ZIME2800XX 28 SUPPLY & INSTALLATION OF TANK FITTINGS
ZIME2800XX Supplying & installation of the following tank fittings conforming
ZIME2800XX to detailed specification.
ZIME2801XX 28.1 TANK FITTING -Gl & Brass End Caps
ZIME280101 28.1.1 |Gl End Caps- 40mm dia for suction pipe EA 480.00
ZIME280102 28.1.2 |Gl End Caps - 50 mm dia.for suction pipe EA 480.00
ZIME280103 28.1.3 |Brass End Caps- 50mm dia for dip pipe EA 1,500.00
ZIME280104 28.1.4 |Brass End Caps - 80 mm dia.for fill pipe EA 2,000.00
ZIME2802XX 28.2  |TANK FITTING -MS BUSH (SLEAVES)
ZIME280201 28.2.1 |100 x 80 mm - Bush EA 1,079.00
ZIME280202 28.2.2 |80 x 50 mm - Bush EA 944.00
ZIME280203 28.2.3 |50 x 40 mm - Bush EA 672.00
ZIME2803XX 28.3  |TANK FITTING - MS Coupling
ZIME280301 28.3.1 |80 mm dia.-Coupling EA 680.00
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ZIME280302 28.3.2 |50 mm dia.-Coupling EA 560.00
ZIME280303 28.3.3 |40mm dia-Coupling EA 480.00
ZIME2804XX 28.4 |TANK FITTING - MS Barrel Nipple
ZIME280401 28.4.1 |80 mm dia.- Barrel Nipple EA 680.00
ZIME280402 28.4.2 |50 mm dia.- Barrel Nipple EA 560.00
ZIME280403 28.4.3 |40 mm dia.- Barrel Nipple EA 480.00
ZIME2805XX 28.5 |TANK FITTING - MS Union
ZIME280501 28.5.1 |80 mm -Union EA 4,731.00
ZIME280502 28.5.2 |50 mm -Union EA 2,975.00
ZIME280503 28.5.3 |40 mm union for Dispensing Pump EA 1,897.00
ZIME2806XX 28.6 |TANK FITTING - PERMANITE OIL PACKING
ZIME2806XX Removal & Refix the existing circular steel Manhole cover
ZIME2806XX in product Tanks with permanite oil packing as per drawing
ZIME280601 28.6.1 |With exsisting 3 mm thick oil packing in single M/H Tank EA 3,738.00
ZIME280602 28.6.2 |With new 3 mm thick oil packing in single M/H Tank EA 6,613.00
ZIME280603 28.6.3 |With new 3 mm thick oil packing in three M/H Tank EA 5,319.00
ZIME2807XX 28.7 |TANK FITTING - MS Bolt and Nut in the Tank Manhole
ZIME280701 28.7.1 |Replace MS Bolt and Nut in the Tank Manhole (Out of 22 Nos) EA 250.00
ZIME2808XX 28.8 |TANK FITTING - Dip rods for Tanks
ZIME2808XX Supplying of dip rods conforming to detailed specification.

ZIME280801 28.8.1 |Dip rods for 09/15/22.5 KL Tank EA 6,250.00
ZIME2900XX 29 OTHER TANK WORKS

ZIME2901XX 29.1 UG TANK - CLEANING

ZIME2901XX Cleaning of UG tanks including removal and re fixing of manholes

ZIME290101 29.1.1 |9klUG Tank EA 12,750.00
ZIME290102 29.1.2 |15kl UG Tank EA 16,125.00
ZIME290103 29.1.3 |22.5kl UG Tank EA 19,500.00
ZIME2902XX 29.2 UG TANKS - PUMPING OUT WATER

ZIME2902XX Removal of rain water at the bottom of Tank mixed with fuel

ZIME2902XX ( Rate shall include for seperation of water & fuel) The works

ZIME2902XX must be carried out using hand pumps/ pneumatic pump only.

ZIME290201 29.2.1 |Tanks of 9/ 15/ 22.5 KL capacity EA 5,125.00
ZIME2903XX 29.3 UG TANK - EMPTYING OUT PRODUCT

ZIME2903XX Removing product from the under ground tanks and emptying it

ZIME2903XX including collecting the product in barrels supplied by the

ZIME2903XX LIOC/ dealer. It shall be ensured that no loss of product takes

ZIME2903XX place while carrying out the job. The job will be carried

ZIME2903XX out in the presence of LIOC and dealers representatives. The works

ZIME2903XX must be carried out using hand pumps/ pneumatic pump only.

ZIME290301 29.3.1 |Tanks of 9/ 15/ 22.5 KL capacity KL 1,800.00
ZIME2904XX 29.4 |UG TANKS - PRESSURE TESTING

ZIME2904XX Testing the tank hydro-statically with sweet water, to a pressure of

ZIME2904XX 0.50 Kg/Sq.cm. (Testing includes supplying, filling and emptying out

ZIME2904XX the water after testing) cleaning the internal surface of the

ZIME2904XX tank etc. complete.

ZIME290401 29.4.1 |09 KL Tank EA 8,160.00
ZIME290402 29.4.2 |15 KL Tank EA 8,840.00
ZIME290403 29.4.3 |22.5 KL Tank EA 9,250.00
ZIME2905XX 29.5 FUEL PIPING SYSTEM (reducer/Expander & NRV)

ZIME290501 29.5.1 |Supply & installation of Reducer/Expander for suction line (40/50MM) EA 1,500.00
ZIME290502 29.5.2 |1 1/2" Non return valve (OPW make) for suction lies EA 14,000.00
ZIME2906XX 29.6 FUEL PIPING SYSTEM (PRESSURE TESTING PIPE LINES)

ZIME2906XX Hydrostatic testing of MS pipeline complete as per LIOC specification,

ZIME2906XX including supply of water and emptying out water after testing

ZIME290601 29.6.1 |40/50mm dia MS pipeline testing M 100.00
ZIME290602 29.6.2 |80mm dia MS pipeline testing M 120.00
ZIME3000XX 30 M&R WORK (DUs / AIR GUAGE)

ZIME3001XX 30.1 Supply and installation of 50mm/ 40 mm flexible connector

ZIME3001XX Supply and installation of 50mm/ 40 mm flexible connector with

ZIME3001XX flanges for connecting product piping to the dispensing units.

ZIME300101 30.1.1  |50mm/ 40 mm flexible connectors for DUs EA 8,970.00
ZIME3002XX 30.2 [OTHER WORKS AT AIR GUAGE & COMPRESSOR

ZIME300201 30.2.1 |Replacing of Air Guage chuck EA 2,178.00
ZIME300202 30.2.2 |Supplying and fixing of hose assembly for Electronic Air inflator EA 1,648.00
ZIME300203 30.2.3 |Replacing of Pressure Guage at Air Compressor EA 1,907.00
ZIME300204 30.2.4 |Replacing of Pressure cut off valve at Air Compressor EA 5,000.00
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ZIME3100XX 31 TRANSPORTATION
ZIME3101XX 31.1 TRANSPORTATION OF DISPENSING UNITS & OTHER EQUIPMENT
ZIME3101XX Transportation of DUs, DAG, Comp, nitrogen inflator, Yard Lights
ZIME3101XX (paid one way only) including loading & unloading
ZIME310101 31.1.1 |i. Upto 50 Km ST 4,485.00
ZIME310102 31.1.2 |ii. Additional - 51 to 100 KM KM 97.00
ZIME310103 31.1.3 |iii. Additional - 101 to 200 KM KM 89.50
ZIME310104 31.1.4 |iv. Additional - over 200 KM KM 82.00
ZIME3102XX 31.2  [TRANSPORTATION OF TANKS, MSP,HOARDING Etc.
ZIME3102XX Transportation of Tanks, MSP etc (paid one-way only)
ZIME3102XX including loading & unloading
ZIME310201 31.2.1 |i. Upto 20 Km ST 14,950.00
ZIME310202 31.2.2 |ii. Additional - above 20 KM KM 209.00
ZIME3103XX 31.3 [TRANSPORTATION FOR M & R WORKS ONLY
ZIME3103XX Transportation of Labours, Material etc (paid each way )
ZIME3103XX for M & R contracts less than SLR 15,000.00
ZIME3103XX and petrol sheds beyond 50 Km from contractor's establishment
ZIME310301 31.3.1 |Transportation of Labours, Material etc KM 36.50
QUOTE RATE IN PERCENTAGE (%) ON THE ABOVE INDICATED ESTIMATED AMOUNT
PLUS IN FIGURES
A
PLUS IN WORDS
MINUS IN FIGURES
B
MINUS IN WORDS
C AT PAR
NOTE:

A. TENDERERS MUST QUOTE THEIR PERCENTAGE IN FIGURES AND WORDS ON THE ESTIMATED AMOUNT INDICATED IN APPROPRIATE SPACES
B. IN CASE THE TENDERERS QUOTE THE RATES/ PERCENTAGE AS "ZERO" THEN RATE QUOTED SHALL BE CONSIDERED AS AT PAR FOR ARRIVING

C. VAT APPLICABLE ON THE ABOVE AMOUNT AT PREVAILING PERCENTAGE SHALL BE REIMBURSED AT ACTUALS.

SIGNATURE OF TENDERER

SEAL

Sr. VICE PRESIDENT (ENGG)

LANKA 10C PLC
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