
Lanka IOC
1 TENDER NUMBER : LIOC/ENG/PT- 01/23- 24

2 NAME OF WORK : RATE CONTRACT OF ROUTINE CONSTRUCTION & MAINTENANCE WORKS FOR LANKA IOC PETROL SHEDS/ LUBRICANT 

SERVICE STATIONS/ GUEST HOUSE/ OIL TERMINAL ACROSS THE ISLAND.

3 BID BOND: LKR 300,000/- (BY DD/ BG AS PER FORMAT FURNISHED IN TENDER DOCUMENTS)

4 DUE DATE & TIME : 20.06.2023 AT 11:00 HRS

 SERVICE CODES S/ NO DESCRIPTION UNIT  RATE (LKR) 

CIVIL ITEMS
ZICL2100XX 21 PRILIMINARIES
ZICL2100XX Temporary  disconnection  and  making  temporary arrangements
ZICL2100XX for  the  supply  of  electricity, fuel  lines,  water,  telephone
ZICL2100XX and  other  services when  required  for the  service station to 
ZICL2100XX to function during  construction  of  the  facility.
ZICL210100 21.1 Priliminaries ST 213,900.00         
ZICL2200XX 22 SITE CLEARANCE
ZICL2200XX Clearing the site of all weeds, shrubs, bushes, grass and growth of 
ZICL2200XX upto 30 cms, measured at a height of 1 m above ground level and 
ZICL2200XX other obstructions etc. complete & disposing off the materials to 
ZICL2200XX an unobjectionable location irrespective of any lead and lift 

LANKA IOC PLC
LEVEL 20, WEST TOWER, WORLD TRADE CENTRE, 

ECHELON SQUARE, COLOMBO - 01
SRI LANKA

SCHEDULE OF ITEMS

ZICL2200XX an unobjectionable location irrespective of any lead and lift 
ZICL2200XX including filling the pits/hollows formed by removing the weeds, 
ZICL2200XX shrubs, etc. with approved selected earth, rolling the surface 
ZICL2200XX with hand roller, etc. as directed by LIOC.
ZICL220100 22.1 Site Clearance M2 66.24                   
ZICL2202XX 22.2 FELLING OF TREES
ZICL2202XX Felling of trees of girth measured at a height of 1 m above 
ZICL2202XX ground level including cutting of trunks and branches, removing 
ZICL2202XX the roots and disposal of all materials and filling and compacting 
ZICL2202XX of earth. All complete as directed by Engineer-in-charge.
ZICL220201 22.2.1 Beyond 30 cm girth and upto 60 cm girth EA 5,444.10              
ZICL220202 22.2.2 Beyond 60 cm girth and upto 120 cm girth EA 8,771.28              
ZICL220203 22.2.3 Removing the roots by excavation of an already cut trees and backfilling EA 8,067.48              
ZICL2300XX 23 SOIL INVESTIGATION
ZICL2301XX 23.1 Geological investigation works for the construction purposes 
ZICL2301XX of buildings, Canopy and underground tank installation at
ZICL2301XX  petrol sheds and other similar areas & comprising of 
ZICL2301XX Sinking bore hole in normal type of soil through shell and Auger 
ZICL2301XX method or any other method requried as per site conditions 
ZICL2301XX in accordance with BS specifications. Each bore hole shall be of 
ZICL2301XX 50 is reachedia 150 mm and for a depth of 6 m or when N Value 
ZICL2301XX greater than (Minimum of 3 bore holes shall be considered for 
ZICL2301XX each site)
ZICL2301XX Note: Rates shall include all field tests/ lab tests etc as per  
ZICL2301XX detailed specifications enclosed. Charges to be quoted shall be 
ZICL2301XX per bore hole only.
ZICL230101 23.1.1 Geological investigation works for boreholes EA 189,750.00         
ZICL2302XX 23.2 Rate for additional depth of boring using rotary technique in
ZICL2302XX soil beyond 6 M & upto 10 M if such instance is encountered at 
ZICL2302XX site. All other parameters be as per details mentioned above.
ZICL230201 23.2.1 Rate for additional depth of boring for each borehole EA 4,830.00              
ZICL2303XX 23.3 Submission of detailed soil investigation report including 
ZICL2303XX Consultants recommendations for providing foundations for buildings/
ZICL2303XX canopy/ Under ground product tanks etc. 
ZICL230301 23.3.1 Submission of detailed soil investigation report ST 20,700.00           
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ZICL2400XX 24 DEMOLITION
ZICL2401XX 24.1 Demolish  permanent / temporary  structures
ZICL2401XX Demolish  permanent / temporary  following structures including
ZICL2401XX foundations / Pavements &  remove debris & materials from site
ZICL2401XX for old CPC RO sites taken over by LIOC.
ZICL240101 24.1.1 Demolition Sales Building & RCC Canopy ST 82,800.00           
ZICL240102 24.1.2 Demolition Service Station with Hoist ST 115,920.00         
ZICL240103 24.1.3 Demolition Concrete Ramp ST 33,120.00           
ZICL240104 24.1.4 Demolition O/H Water Tank with structure ST 33,120.00           
ZICL240105 24.1.5 Demolition Pump Island upto 2.0m ST 8,280.00              
ZICL240106 24.1.6 Demolition Pump Island upto 5.0m ST 15,180.00           
ZICL240107 24.1.7 Demolition Toilet & Septic tanks ST 48,300.00           
ZICL2500XX 25 EXCAVATION  
ZICL2501XX 25.1 Excavation in all kinds of soil except rock. 
ZICL2501XX Rate to include necessary earth  work  supports,dewatering, 
ZICL2501XX backfilling  and removing  of  any excess  excavated  materials 
ZICL2501XX from site to an unobjectionable place observing all environmental 
ZICL2501XX rules and regulations.
ZICL250101 25.1.1 Excavation up to 1.5m depth M3 1,242.00              
ZICL250102 25.1.2 Excavation from 1.5m to 3 M M3 1,555.26              
ZICL2502XX 25.2 EXCAVATION IN HARD ROCK BY CHISELING/ MECHANICAL EQUIPMENT
ZICL2502XX Excavation for foundations, substructures, etc. to the 
ZICL2502XX specified depths below existing ground level, in hard rock by 
ZICL2502XX chiselling/ pneumatic drilling. Item includes de-watering, shoring,ZICL2502XX chiselling/ pneumatic drilling. Item includes de-watering, shoring,
ZICL2502XX strutting, disposing excess excavated material outside the
ZICL2502XX premises of LIOC at an unobjectionable place irrespective of 
ZICL2502XX lead etc as specified in detailed description. Backfilling shall be 
ZICL2502XX paid seperately. (The rate shall include dewatering of the
ZICL2502XX excavated area till completion of all works upto ground level)
ZICL250201 25.2.1 Upto 1.5 m M3 3,539.70              
ZICL250202 25.2.2 Above 1.5 upto 3.0 m M3 3,946.80              
ZICL2503XX 25.3 EXCAVATION IN HARD ROCK BY BLASTING
ZICL2503XX Excavation for foundations, substructures, etc. to the specified 
ZICL2503XX depths below existing ground level, in hard rock by 
ZICL2503XX controlled blasting. Item includes de-watering, shoring, strutting, 
ZICL2503XX disposing excess excavated material outside the premises 
ZICL2503XX of LIOC at an unobjectionable place irrespective of lead etc as 
ZICL2503XX specified in detailed description. Backfilling shall be paid
ZICL2503XX  separately. (The rate shall include dewatering of the excavated 
ZICL2503XX area till completion of all works upto ground level)
ZICL250301 25.3.1 Upto 1.5 m M3 3,670.80              
ZICL250302 25.3.2 Above 1.5 upto 3.0 m M3 4,084.80              
ZICL2504XX 25.4 MASS MECHANICAL EXCAVATION
ZICL2504XX Mass mechanical excavation of Land, excavated earth in all kinds 
ZICL2504XX of soils excluding hard rock. Item includes dewatering, leveling 
ZICL2504XX of surface, filling at site if necessary, stacking serviceable 
ZICL2504XX material, disposing the surplus excavated materials within /
ZICL2504XX  outside LIOC premises to an unobjectionable location 
ZICL2504XX irrespective of any lead & lift, as directed by LIOC. The excavation 
ZICL2504XX shall be termed as mass excavation if and only if the quantity of 
ZICL2504XX excavation is minimum 100.00 CUM. (Measurement will be only 
ZICL2504XX for the quantity of cutting)
ZICL250401 25.4.1 Mass mechanical excavation of Land M3 1,214.40              
ZICL2600XX 26 PROV. & INJECTING ANTI TERMITE EMULSION
ZICL2600XX Providing and injecting chemical emulsion for pre-constructional 
ZICL2600XX anti- termite treatment and creating a chemical barrier 
ZICL2600XX for walls, trenches, foundation, top surface of plinth filling,
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ZICL2600XX foundation of walls, floor, along exterior perimeter of building, 
ZICL2600XX etc. complete, conforming to manufacturers specifications
ZICL2600XX & as directed by LIOC using Chloropyriphos Emulsifiable 20 %
ZICL2600XX concentration (Plinth area shall be measured for payment). 
ZICL260100 26.1 Injecting chemical emulsion for anti- termite treatment M2 316.02                 
ZICL2700XX 27 FILLING & COMPACTION
ZICL2701XX 27.1 SUPPLY, FILLING & COMPACTION
ZICL2701XX Supply, filling, spreading & compacting after sprinkling required
ZICL2701XX quantity of water using 8 to 10 ton roller to 95% of maximum 
ZICL2701XX dry density in layers not exceeding 200 mm compacted thickness
ZICL2701XX as per the enclosed detailed specifications
ZICL270101 27.1.1 Imported approved quality Gravel M3 2,877.30              
ZICL270102 27.1.2 with selected excavated earth M3 676.20                 
ZICL270103 27.1.3 Selected imported earth M3 2,139.00              
ZICL270104 27.1.4 With clean coarse river sand M3 6,534.30              
ZICL2702XX 27.2 FILLING IN PLINTH & COMPACTION
ZICL2702XX Filling in plinth or where directed including supply, transporting,
ZICL2702XX and spreading,  thoroughly compacting in layers not exceeding 
ZICL2702XX 200 mm in depth complete 
ZICL270201 27.2.1 with selected excavated earth M3 552.00                 
ZICL270202 27.2.2 With selected imported earth M3 2,014.80              
ZICL2800XX 28 PIPE LINE/CABLE TRENCHES
ZICL2800XX Providing trenches with or without brick works as per drg No 
ZICL2800XX LIOC/ENG/STD/01, including excvation, sand filling,brick work, ZICL2800XX LIOC/ENG/STD/01, including excvation, sand filling,brick work, 
ZICL2800XX rcc works, removal of debris from the site, etc, complete.
ZICL2800XX  (Driveway cutting with breaking of concrete will be paid 
ZICL2800XX seperately.)
ZICL280100 28.1 Pipe line trenches without brick work(450mm deep & 300mm wide) M  1,566.30              
ZICL280200 28.2 Cable line trenches without brick work (300mm deep & 300mm wide) M  1,217.16              
ZICL280200 28.3 Pipe line trenches with Brick workas per Drawing No LIOC/ENG/STD/01 M  14,554.86           
ZICL2900XX 29 CONCRETING
ZICL2901XX 29.1 PROVIDING & LAYING PCC USING MACHINE MIX CONCRETE (MMC)
ZICL2901XX Providing and laying of plain cement concrete (PCC) of specified 
ZICL2901XX grade conforming to BS 8110 Part 1 for all works in foundation, 
ZICL2901XX plinth & superstructure. Item includes cost of all materials, 
ZICL2901XX mixing, pouring in position, compaction,  curing, finishing etc 
ZICL2901XX complete as specified in detailed description. Formwork shall be 
ZICL2901XX paid seperately. (The rate shall include dewatering of the
ZICL2903XX 29.3 PROVIDING AND LAYING RCC USING RMC
ZICL2903XX Providing & laying of reinforced cement concrete (RCC) of
ZICL2903XX specified grade conforming to BS 8110 Part 1 using RMC.Item
ZICL2903XX includes cost of all materials excluding steel reinforcement, 
ZICL2903XX mixing, pouring in position, compaction, formwork, scaffolding,
ZICL2903XX curing, finishing etc complete as specified in detailed description.
ZICL290301 29.3.1 RMC of mix G 25 from approved source in foundations plinth, M3 29,835.60           

beams, columns, pedestals, walls, pilecaps etc - upto plinth level
ZICL290302 29.3.2 RMC of mix G 25 from approved source In lintels, shelves, M3 31,059.66           

balconies, beams, sunshades, wall, column, roof slab, staircases
fins, facia etc- above plinth level.

ZICL2904XX 29.4 RCC LINTELS
ZICL2904XX RCC Lintels (1:1 1/2: 3 in machine mix), rate  to  include form  work  
ZICL2904XX & reinforcement as per drawing No LIOC/ENG/STD/02.
ZICL290401 29.4.1 115 x 150  concrete  lintel M  2,125.20              
ZICL290402 29.4.2 225x 150  concrete  lintel. M  4,250.40              
ZICL3000XX 30 FORM WORK 
ZICL3000XX Approved type form work as per the specifications for 
ZICL3000XX foundation, Columns, Beams & slabs etc including deshuttering
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ZICL300100 30.1 Form work M2 2,911.80              
ZICL3100XX 31 STEEL REINFORCEMENT
ZICL3100XX Providing, bending, laying, binding & fixing in position High Yield
ZICL3100XX Tor Steel Bar and MS steel bar reinforcement conforming to 
ZICL3100XX BS 8110 Part 1 of approved make, including supplying & providing 
ZICL3100XX soft  annealed wire used for binding at all levels and locations 
ZICL3100XX for RCC work with all leads & lifts
ZICL310100 31.1 Reinforcement 6 mm - 32mm dia. Bar and links KG 303.60                 
ZICL3200XX 32 STONE MASONRY
ZICL3201XX 32.1 RANDOM RUBBLE MASONARY WORK
ZICL3201XX Random  rubble  masonry  work  in  cement  sand mortar 1:5 in 
ZICL3201XX wall foundation
ZICL320101 32.1.1 Random Rubble masonary in foundation & superstructure M3 14,216.76           
ZICL3202XX 32.2 SIZE STONE MASONRY IN CM 1:6
ZICL3202XX Providing size stone masonry (first sort) in CM 1:6 with hard 
ZICL3202XX stone, in foundation, plinth & superstructure including scaffolding 
ZICL3202XX and all  lead and lifts. Including raised pointing.
ZICL320201 32.2.1 SS masonary in super structure M3 20,269.44           
ZICL3203XX 32.3 STONE PITCHING 225 MM THICK
ZICL3203XX Providing dry stone pitching 225 mm thick laid in course and 
ZICL3203XX required  profile with hammer dressed stones having no side less 
ZICL3203XX than 150 mm, with minimum depth 200 mm including preparing 
ZICL3203XX bedding surface, pointing with CM 1:3 mix, all lead and lifts, etc. 
ZICL3203XX complete.ZICL3203XX complete.
ZICL320301 32.3.1 Stone Pitching 225 mm thick laid in course M2 3,971.64              
ZICL320302 32.3.2 Same as above (stones supplied by LIOC) M2 3,270.60              
ZICL3300XX 33 BRICK MASONRY
ZICL3300XX Providing good quality brick masonry with bricks of type II grade I
ZICL3300XX of SLS 39 (crushing strength 4.8N/mm2)as per BS 6073 part 1&2 in 
ZICL3300XX superstructure in CM 1:5 including all leads and lifts. 
ZICL330100 33.1 Brick work 115mm thick in all floors M2 2,612.34              
ZICL330200 33.2 Brick work 225mm thick in Ground floor & up to 3rd floor levels M3 17,951.04           
ZICL330300 33.3 Brick work 340mm thick in Tank pits M3 17,951.04           
ZICL3300XX 33 HOLLOW CEMENT BLOCK MASONRY
ZICL3300XX Providing good quality hollow cement block masonry in
ZICL3300XX superstructure with CM 1:5 including all leads and lifts. 
ZICL330400 33.4 100mm Tk Hollow block masonry with block Zize 400mmx200mmx100mm M2 1,854.72              
ZICL330500 33.5 150mm Tk Hollow block masonry with block Zize 400mmx200mmx150mm M2 2,443.98              
ZICL330600 33.6 200mm Tk Hollow block masonry with block Zize 400mmx200mmx200mm M2 3,273.36              
ZICL3300XX 33 SOLID CEMENT BLOCK MASONRY
ZICL3300XX Providing good quality solid cement block masonry in
ZICL3300XX superstructure with CM 1:5 including all leads and lifts. 
ZICL330700 33.7 100mm Tk Solid block masonry with block Zize 400mmx200mmx100mm M2 2,201.10              
ZICL330800 33.8 150mm Tk Solid block masonry with block Zize 400mmx200mmx150mm M2 3,136.74              
ZICL330900 33.9 200mm Tk Solid block masonry with block Zize 400mmx200mmx200mm M2 4,109.64              
ZICL3400XX 34 WATER PROOFING & DAMP FROOFING
ZICL3401XX 34.1 DPC-DAMP PROOF COURSE
ZICL3401XX 40mm thick PCC of mix 1:2:4 with 12mm and down aggregate
ZICL3401XX mixed with approved water proof admixtures , semi-rough finish. 
ZICL340101 34.1.1 DPC in  wall  foundation M2 1,311.00              
ZICL3402XX 34.2 WATER FROOFING & ROOF FINISHES
ZICL3402XX Providing torch applied water proofing  included with 3 mm thk 
ZICL3402XX bitumen membrane treatment finished with following 4 layers 
ZICL3402XX as per drawing No LIOC/ENG/STD/03.
ZICL3402XX L 1- 1:3 Cement : Sand leveling screed (25mm Thk)
ZICL3402XX L 2 -3mm thick Water proofing membrane
ZICL3402XX L 3 - 40mm Thk CM 1:3 rendering 
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ZICL3402XX L 4 - Liquid Acrylic Fexible Membrane (Two coats of Baralastic)
ZICL340201 34.2.1 Water Proofing in  roof slabs & RCC gutters M2 4,636.80             
ZICL3403XX 34.3 P & L PRESSED CLAY TILES (TERRACOTA) ON ROOFS
ZICL3403XX Providing and laying pressed clay tiles  as per approved pattern 
ZICL3403XX 20mm nominal thickness and of approved size) on roofs jointed 
ZICL3403XX with cement mortar 1:4 (1 cement : 4 coarse sand) mixed with
ZICL3403XX 2% integral water proofing compound (1 cement : 4 coarse sand)  
ZICL3403XX and finished neat, complete
ZICL340301 34.3.1 Providing and laying pressed clay tiles above the waterfroofing M2 3,187.80              
ZICL3500XX 35 PLASTERING WORKS
ZICL3501XX 35.1 WALL FINISHES (External Plaster - 16 mm thick)
ZICL3501XX External walls, columns, reveals narrow width facia etc. with 
ZICL3501XX 16 mm thick cement and sand mortar 1:4 finished  semi rough (Sponge
ZICL3501XX Finish) with uniform texture.
ZICL350101 35.1.1 External Plasters in walls M2 920.46                 
ZICL350102 35.1.2 External Plasters in boundary walls M2 920.46                 
ZICL3502XX 35.2 WALL FINISHES (Internal Plaster- 12mm thick )
ZICL3502XX Internal Walls, Columns, Soffit, reveals narrow width etc. with
ZICL3502XX 12mm thick cement , and sand mortar 1:4, finished smooth with
ZICL3502XX neat cement
ZICL350201 35.2.1 Internal & Soffit Plaster at all places including scaffolding. M2 898.38                 
ZICL3503XX 35.3 12MM THK PLATERING FOR DRIP COURSE
ZICL3503XX Providing 12mm  thick plastering for Drip course of size as per 
ZICL3503XX drawings but not less than a width of 20mm with cement mortar ZICL3503XX drawings but not less than a width of 20mm with cement mortar 
ZICL3503XX 1:4 including scaffolding, curing, finishing, etc. complete:
ZICL350301 35.3.1 Providing 12mm  thick plastering for Drip course M 179.40                 
ZICL3504XX 35.4 CHICKEN WIRE MESH FOR JUNCTION OF BRICK WORK & RCC WORK
ZICL3504XX Providing and fixing of 200mm wide chicken wiremesh of 24 gauge 
ZICL3504XX at the junction of brickwork and RCC work, including fixing with 
ZICL3504XX nails and rawl plugs etc; before applying plaster.
ZICL350401 35.4.1 Providing and fixing of 200mm wide chicken wiremesh M2 389.16                 
ZICL3505XX 35.5 COPING FOR COMPOUND WALL
ZICL3505XX Making coping for the top of compound wall in plain cement
ZICL3505XX concrete Mix 1:2:4 up to 75mm thick, including cost of all materials, 
ZICL3505XX shuttering, labour scaffolding etc. and finishing with 12mm thick 
ZICL3505XX plastering in CM 1:4  including water drip bond as per standard 
ZICL3505XX drawing No LIOC/ENG/STD/04..
ZICL350501 35.5.1 Coping border in boundary wall M 1,025.34              
ZICL3600XX 36 TILING WORKS
ZICL3601XX 36.1 WALL FINISHES (Wall Tiles)
ZICL3601XX Glazed ceramic wall tiles of approved colour and quality, bedded 
ZICL3601XX on 12mm thick cement backing (1:3) joints grouted and pointed 
ZICL3601XX neatly to match colour of tiles
ZICL3601XX Size of tiles: 200mm x 300mm x 6mm  
ZICL360101 36.1.1 Wall tiles in Toilets (white) - All floors M2 6,730.26              
ZICL360102 36.1.2 Wall tiles in Service Station (Colour) M2 6,730.26              
ZICL3602XX 36.2 FLOOR FINISHES (Tiling - Polished)
ZICL3602XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3602XX Supplying and laying Homogenous polished ceramic floor tiles of
ZICL3602XX approved colour and quality. Rate to include cement bedding
ZICL3602XX and grouting including all costs for material and labour
ZICL360201 36.2.1 Floor tiling in all floors M2 6,956.58              
ZICL3603XX 36.3 FLOOR FINISHES (Tiling - Non skid)
ZICL3603XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3603XX Supplying and laying Homogenous polished ceramic floor tiles of
ZICL3603XX approved colour and quality. Rate to include cement bedding
ZICL3603XX and grouting including all costs for material and labour
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ZICL360301 36.3.1 Floor tiling in Pavements (Wallk way around the building) M2 6,956.58              
ZICL360302 36.3.2 Floor tiling in toilets in all floors M2 6,956.58              
ZICL3604XX 36.4 FLOOR FINISHES (Skirting-Polished Tiles)
ZICL3604XX 300mm x 300mm x 9mm Tiles of approved colour and shade
ZICL3604XX Supplying and lying Homogenous ceramic polished floor tiles of
ZICL3604XX approved colour and quality. Rate to include cement bedding
ZICL3604XX and grouting including all costs for material and labour
ZICL360401 36.4.1 Skirting tiling 100 mm high in all floors M 834.90                 
ZICL3605XX 36.5 GRANOLITHIC FLOOR FINISHES 
ZICL3605XX Granolithic floor finish bonded construction in CC 1:1:2 mix of
ZICL3605XX 40mm thick including cost of all materials, labour for laying,
ZICL3605XX preparation of base etc., Power trowelling & applied with 
ZICL3605XX two coats of mastic floor paint complete.
ZICL360501 36.5.1 Granolithic floor finish M2 3,670.80              
ZICL3606XX 36.6 COLOUR TILING FOR PUMP ISLAND 
ZICL3606XX Supplying and fixing of Homogeneous polished ceramic floor tiles
ZICL3606XX of approved colour for pump island including cement bedding, 
ZICL3606XX grouting etc complete
ZICL360601 36.6.1 600 MMX600 mmx 9 mm tk colour tiles for pump island M2 7,675.56              
ZICL3700XX 37 GRANITING WORKS
ZICL3701XX 37.1 S&F 10MMTHK MIROR POLISHED BLACK GRANITE
ZICL3701XX Supplying and fixing of 10mm thick mirror polished black granite 
ZICL3701XX tiles for pump island edges etc. over 12mm thick CM 1:4 
ZICL3701XX including cost of all materials and labour etc. complete.ZICL3701XX including cost of all materials and labour etc. complete.
ZICL370101 37.1.1 10 MM Thick Jet Black granite (1'x2' Granite Tiles) M2 20,711.04           
ZICL3702XX 37.2 BLACK GRANITE FOR PUMP ISLAND 
ZICL3702XX Supplying and fixing 18 - 20mm thick black granite for pump island
ZICL3702XX including bedding, cutting, &  complete
ZICL370201 37.2.1 18 - 20 MM Thick Jet Black granite M2 35,673.00           
ZICL3703XX 37.3 EDGE NOSING FOR GRANITE INCLUDING ALL CHARGES  
ZICL370301 37.3.1 Half round edge nosing (Quarter portion of circle) M 924.60                 
ZICL370302 37.3.2 Full round edge nosing (Half portion of circle) M 1,149.54              
ZICL3800XX 38 ALUMINIUM & GLASSING WORKS
ZICL3801XX 38.1 DOORS & WINDOWS (GLASS DOORS)
ZICL3801XX Supply and fixing structural 12mm tk toughened glass entrance 
ZICL3801XX Door complete including all accessories with stainless steel door
ZICL3801XX handle and floor springs as per Drawing No LIOC/ENG/STD/05-I & II
ZICL3801XX and specifications.  
ZICL380101 38.1.1 Glass doors-Type  -  D1 M2 39,744.00           
ZICL3802XX 38.2 DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3802XX Supply and fixing Aluminium anodized & colour powder coated 
ZICL3802XX Door fully glazed (with 5 mm thick plain float  glass) or partly 
ZICL3802XX Aluminium anodised & colour powder coated and partly panelled 
ZICL3802XX door complete including all accessories as per Drawing No
ZICL3802XX LIOC/ENG/STD/05 -I & II & specs.  
ZICL380201 38.2.1 Aluminium Doors - Type - D2 M2 32,844.00           
ZICL3803XX 38.3 DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3803XX Supply and fixing Aluminium anodized & colour powder coated 
ZICL3803XX Door fully glazed (with 5 mm thick plain float  glass) or partly 
ZICL3803XX Aluminium anodised & colour powder coated and partly panelled 
ZICL3803XX door complete including all accessories as per Drawing No.  
ZICL3803XX LIOC/ENG/STD/05 - I & II & specs.  
ZICL380301 38.3.1 Aluminium Doors - Type - D3 & D4 M2 23,184.00           
ZICL3804XX 38.4 DOORS & WINDOWS (ALUMINIUM DOORS)
ZICL3804XX Supply and fixing Aluminium anodized & colour powder coated 
ZICL3804XX Door fully glazed (with 5 mm thick plain float  glass) or partly 
ZICL3804XX Aluminium anodised & colour powder coated and partly panelled 
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ZICL3804XX door complete including all accessories as per Drawing No.  
ZICL3804XX LIOC/ENG/STD/05 - I &II & specs.
ZICL380401 38.4.1 Aluminium Doors  - Type - D5 M2 23,184.00           
ZICL3805XX 38.5 DOORS & WINDOWS (FIXED GLAZING)
ZICL3805XX Supplying and fixing of Fixed glazing including 12mm thick plain 
ZICL3805XX Float glass as per Drawing No. LIOC/ENG/STD/05 - I & ii & specs.
ZICL3805XX and specifications
ZICL380501 38.5.1 Fix Glassing In sales building M2 21,321.00           
ZICL3806XX 38.6 DOORS & WINDOWS (ALUMINIUM WINDOW)
ZICL3806XX Supplying and fixing of Aluminium anodized and colour powder 
ZICL3806XX coated casement window including fixing 5 mm thick plain float  
ZICL3806XX glass as per Drawing No. LIOC/ENG/STD/05 - I & ii &  specifications
ZICL380601 38.6.1 Aluminium Window  - Type - W1 M2 16,366.80           
ZICL3807XX 38.7 D & W (ALUMINIUM VENTILATOR)
ZICL3807XX Supply and fixing of Aluminium anodized & colour powder coated 
ZICL3807XX Louvered Ventilator including Aluminium frame as per Drawing
ZICL3807XX No. LIOC/ENG/STD/05 -i &ii & specifications
ZICL380701 38.7.1 Aluminium Ventilator  - Type - V1 M2 22,080.00           
ZICL3808XX 38.8 D & W (ALUMINIUM PARTITION)
ZICL3808XX Supply and fixing of Partly glazed (5mm thick) and partly paneled 
ZICL3808XX partitions using 12 mm thickdouble skin both side laminated exterior 
ZICL3808XX grade particle board as per approved drawing No. 
ZICL3808XX LIOC/ENG/STD/05 - I & II & specs.
ZICL380801 38.8.1 Partly  Aluminium & Partly Glass  Double skin Partition M2 20,700.00           ZICL380801 38.8.1 Partly  Aluminium & Partly Glass  Double skin Partition M2 20,700.00           
ZICL3809XX 38.9 D & W (ROLLER DOOR)
ZICL3809XX Providing and fixing in position Pressed steel Roller Door
ZICL3809XX (0.60mm tk. ZINCALUME powder coated),100mm wide slats with 
ZICL3809XX or without grill as per drawing No.LIOC/ENG/STD/05 - I & II & with 
ZICL3809XX approved type lock and hood.
ZICL380901 38.9.1 Manually operated Roller Door (Self coiling type) M2 15,456.00           
ZICL380902 38.9.2 Electro-mechanically operated Roller Door (Gear operated type with remote controller) M2 16,932.60           
ZICL3900XX 39 PAINTING WORK
ZICL3901XX 39.1 PAINTING WORK (EXTERNAL WALLS)
ZICL3901XX Surface penetration, supplying & painting two coats of exterior 
ZICL3901XX Weather Shield paint for exterior walls of  Building  & Boundary
ZICL3901XX walls including columns, reveals, narrow widths etc. as per the
ZICL3901XX specification of approved colour including. One coat of filler and two 
ZICL3901XX coats of Weather Shield paint of approved colour and shade.
ZICL390101 39.1.1 External Painting walls M2 785.22                 
ZICL3902XX 39.2 PAINTING WORK (INTERNAL WALLS & SOFFITS)
ZICL3902XX Surface preparation, supplying & painting one coat of primer and
ZICL3902XX two coats of interior acrylic emulsion paint for interior walls of 
ZICL3902XX Building as per the specification of approved colour & shade.
ZICL3902XX The work includes providing 2 coats of self curing wall putty & curing.
ZICL3902XX Internal walls, columns, ceiling, reveals, narrow widths etc.
ZICL390201 39.2.1 Internal Painting of Buildings M2 862.50                 
ZICL3903XX 39.3 PAINTING WORK (ENAMEL PAINTING)
ZICL3903XX Applying of 2 coats of Synthetic Enamal Paint over a coat of 
ZICL3903XX matching primer with all leads & lift, preparation of surface etc
ZICL390301 39.3.1 Enamal Painting (Synthetic enamal) M2 930.12                 
ZICL4000XX 40 PLUMBING WORK
ZICL4001XX 40.1 PLUMBING WORK (WATER SUPPLY PIPES)
ZICL4001XX Supplying, laying, jointing and testing of PVC type 1000 pipes
ZICL4001XX with necessary pipe specials in duct, along walls, suspended under
ZICL4001XX slab, below ground etc. including providing brackets, complete
ZICL400101 40.1.1 20mm dia. PVC pipe M  491.28                 
ZICL400102 40.1.2 25mm dia. PVC pipe M  692.76                 
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ZICL400103 40.1.3 32mm dia. PVC pipe M  952.20                 
ZICL400104 40.1.4 50mm dia. PVC pipe M  1,624.26              
ZICL400105 40.1.5 80mm dia. PVC pipe M  3,273.36              
ZICL4002XX 40.2 PLUMBING WORK (WASTE & STORM WATER)
ZICL4002XX Supplying, laying, jointing and testing of PVC pipes of type 
ZICL4002XX 600 laid through ducts, underground, along walls, laid horizontally,
ZICL4002XX suspended through/at ceiling/slab levels complete with pipe
ZICL4002XX specials,cleanouts etc.inclusive of fixing to walls/slabs, 
ZICL4002XX excavation, backfilling etc., inclusive of brackets supports & 
ZICL4002XX anchors etc. and rough finishing sleeves 
ZICL400201 40.2.1 110 mm dia. PVC pipe -Sewer Pipe M  3,677.70              
ZICL400202 40.2.2 110 mm dia. PVC pipe - Storm water Pipe M  3,677.70              
ZICL400203 40.2.3 80mm dia PVC pipe - Waste Water M  3,273.36              
ZICL400204 40.2.4 50mm dia PVC pipe - Waste Water M  1,624.26              
ZICL4003XX 40.3 PLUMBING WORK (HDPE O/H WATER TANK )
ZICL4003XX Supplying and installation of Hihg Density Poly Ethylene overhead 
ZICL4003XX tanks  with necessary ball float valves, isolation valves, drain valves etc.
ZICL400301 40.3.1 Capacity 500 Lt HDPE water tank EA 14,906.76           
ZICL400302 40.3.2 Capacity 1000 Lt HDPE water tank EA 26,358.00           
ZICL400303 40.3.3 Capacity 2000 Lt HDPE water tank EA 49,256.34           
ZICL4004XX 40.4 PLUMBING WORK (WATER CONNECTION)
ZICL4004XX Obtaining water connection from Municipal including necessary 
ZICL4004XX coordination etc
ZICL400401 40.4.1 Water connection - 25 mm Dia or as permitted by authorities ST 54,165.00           ZICL400401 40.4.1 Water connection - 25 mm Dia or as permitted by authorities ST 54,165.00           
ZICL4100XX 41 SANITORY FITTINGS & FIXTURES
ZICL4101XX 41.1 SANITORY FITTINGS & FIXTURES (WC)
ZICL4101XX Supplying and fixing of ceramic Water Closet complete with
ZICL4101XX "S" or "P" trap and connection to sewer piping, inclusive of closed 
ZICL4101XX coupled ceramic cistern & flushing arrangements, complete with angle
ZICL4101XX valve and flexible hose for water connection and all other fittings 
ZICL4101XX and accessories. Fittings to be as per approved make.
ZICL4101XX All fittings shall be of brass with CP coating. 
ZICL410101 41.1.1 Water closets in  Toilets (WHITE colour) EA 46,023.00           
ZICL4102XX 41.2 SANITORY FITTINGS & FIXTURES (Squatting pan)
ZICL4102XX Supplying and fixing of ceramic Squatting pan complete with
ZICL4102XX "S" or "P" trap and connection to sewer piping, inclusive of 10 Ltr PVC
ZICL4102XX high level cistern & flushing arrangements, complete with angle
ZICL4102XX valve and flexible hose for water connection and all other fittings 
ZICL4102XX and accessories. Fittings to be as per approved make.
ZICL4102XX All fittings shall be of brass with CP coating. 
ZICL410201 41.2.1 Ceramic Squatting pan  in  Toilets (WHITE colour) EA 16,764.24           
ZICL4103XX 41.3 SANITORY FITTINGS & FIXTURES (Wash Basin)
ZICL4103XX Supplying and fixing of ceramic Wash Basin (Pedestal type)
ZICL4103XX complete with brass pillar tap (CP coated), waste coupling, waste 
ZICL4103XX plug and CP chain, CP metal bottle trap and connector complete
ZICL4103XX All fittings shall be of brass with CP coating. 
ZICL410301 41.3.1 Wash basins in  Toilets (WHITE colour) EA 32,512.80           
ZICL4104XX 41.4 SANITORY FITTINGS & FIXTURES (FLAT BACK OR CORNER TYPE URINAL)
ZICL4104XX Providing & fixing white vitreous china flat back or wall corner type lipped 
ZICL4104XX front urinal basin of the following sizes with drain pipe and all fittings
ZICL4104XX complete as directed by IOCL.
ZICL4104XX All fittings shall be of brass with CP coating. 
ZICL410401 41.4.1 Flat back or wall corner type Urinal in  Toilets (WHITE colour) EA 16,678.68           
ZICL4105XX 41.5 PLUMBING ACCESSORIES 
ZICL4105XX Supply & Installation of plumbing accessories as per BS standards
ZICL4105XX Note: All plumbing fittings & accessories shall be brass with 
ZICL4105XX CP coating
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ZICL410501 41.5.1 Bevelled edged Mirrors ( 500 mm x 600 mm ) EA 7,893.60              
ZICL410502 41.5.2 CP Towel Rail 500mm long  EA 7,176.00              
ZICL410503 41.5.3 CP Robe Hooks EA 3,450.00              
ZICL410504 41.5.4 CP Soap Tray EA 3,884.70              
ZICL410505 41.5.5 PVC Floor gulley  with CP grating EA 3,795.00              
ZICL410506 41.5.6 CP shower head with arm EA 4,347.00              
ZICL410507 41.5.7 20mm Concealed Valve (stop cock) EA 8,004.00              
ZICL410508 41.5.8 CP hand bidet spray/ Health faucet EA 5,012.16              
ZICL410509 41.5.9 CP pillar tap(1/2") EA 5,209.50              
ZICL410510 41.5.10 1 1/4" SS Bottle trap  EA 4,657.50              
ZICL410511 41.5.11 Ball float valve for O/H tank EA 4,830.00              
ZICL410512 41.5.12 40mm Brass stop valves complete EA 7,258.80              
ZICL410513 41.5.13 20mm Brass stop valves complete EA 4,665.78              
ZICL410514 41.5.14 15mm Angle valve EA 3,975.78              
ZICL410515 41.5.15 CP Bib tap(1/2") short arm EA 3,774.30              
ZICL410516 41.5.16 CP Bib tap(1/2") long arm EA 5,357.16              
ZICL410517 41.5.17 Flexible Hose (60cm) with braided metallic cover EA 696.90                 
ZICL410518 41.5.18 Providing & fixing CP brass toilet paper holder EA 4,457.40              
ZICL410519 41.5.19 Providing & fixing 15 mm CP brass concealed stop cock with wall flange EA 3,864.00              
ZICL410520 41.5.20 Providing and fixing solid plastic seat and cover with CP brass hinges & rubber buffers EA 5,175.00              
ZICL410521 41.5.21 Providing & fixing 10 litres white PVC flushing high level cistern EA 5,106.00              
ZICL4200XX 42 STEEL WORKS
ZICL4201XX 42.1 STRUCTURAL DESIGN FOR CANOPY AND FALSE CEILING
ZICL4201XX Charges towards detailed fabrication drawings for structural ZICL4201XX Charges towards detailed fabrication drawings for structural 
ZICL4201XX Canopy including foundation,  columns, rafters, trusses, perlins, 
ZICL4201XX angles, brassings, cleats, fastners, fals ceiling grid, etc. including 
ZICL4201XX bill of materials & specifications for the entire Canopy to be 
ZICL4201XX constructed. Entire design & drawings for the above to be 
ZICL4201XX duly certified by Chartered Structural Engineer & approval
ZICL4201XX of LIOC to be obtained prior to comencement of work at Site; 
ZICL4201XX Rate to be quoted also to include two visits by the Chartered
ZICL4201XX Structural Engineer as below:
ZICL4201XX 1st Visit: Upon completion of fabrication & erection of Canopy
ZICL4201XX Structure including Roofing & before comencement of false
ZICL4201XX celing; 2nd Visit: Upon completion of entire Canopy works 
ZICL4201XX including false ceiling , erection of under canopy lights etc. & 
ZICL4201XX issuing of certificate of completion. This certificate 
ZICL4201XX shall be adressed directly to LIOC
ZICL4201XX Note: The charges to be quoted includes design and BOM for the 
ZICL4201XX foundation of Canopy, structural canopy and false ceiling including 
ZICL4201XX obtaining approval of LIOC prior to commencement of works.
ZICL420101 42.1.1 Structural drawings for canopies up to 200 Sqm EA 110,400.00         
ZICL420102 42.1.2 Structural drawings for canopies more than 200 Sqm EA 138,000.00         
ZICL4202XX 42.2 STRUCTURAL STEEL WORKS FOR CANOPY COLUMNS
ZICL4202XX Supply, fabrication, cutting, welding, erection of MS structural  
ZICL4202XX steel Columns comprising of channels/ angles/ flat bars/ rods/ plates
ZICL4202XX etc as per complete details shown in relevent drgs. for columns/ base 
ZICL4202XX plates/ gussets and all other places as required including mechanical 
ZICL4202XX cleaning of surface of structurals using power tool; 
ZICL4202XX Rate shall include for applying one under coat of zinc 
ZICL4202XX phosphate metal primer, one coat of micaceous iron oxide (MIO) 
ZICL4202XX paint with two coats of synthetic enamel gloss paint of approved 
ZICL4202XX colour & shade. The job includes providing and fixing all nuts/ 
ZICL4202XX bolts/ washers etc and no separate payment towards the same 
ZICL4202XX shall be made.
ZICL420201 42.2.1 Structural Steel Works for Canopy columns & similar structuural works KG 517.50                 
ZICL4203XX 42.3 FOUNDATION BOLTS FOR CANOPIES
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ZICL4203XX Supplying and fixing of foundation bolts of diameter as per design using
ZICL4203XX Fe 460 grade steel with 100mm threading including nuts/ bolts/ 
ZICL4203XX washers etc as per drg No. LIOC/ENG/STD/06
ZICL420301 42.3.1 1000 mm  long anchor bolts. EA 3,691.50              
ZICL4204XX 42.4 STRUCTURAL STEEL WORK FOR CANOPY ROOF STRUCTURE
ZICL4204XX Supply, fabrication, cutting, welding, erection of MS structural  
ZICL4204XX steel works comprising of beams/ channels/ angles/ lip channels/ 
ZICL4204XX rods/ rafters/ plates/ gussets etc as per approved drawings for
ZICL4204XX Canopy & fascia framework for petrol sheds including mechanical 
ZICL4204XX cleaning of surface of structurals using power tool; 
ZICL4204XX Rate shall include for applying one under coat of zinc phosphate
ZICL4204XX metal primer, one coat of micaceous iron oxide (MIO) paint with 
ZICL4204XX two coats of synthetic enamel gloss paint of approved colour & 
ZICL4204XX shade. The job includes providiing and fixing all nuts/ 
ZICL4204XX bolts/ washers etc and no separate payment towards the same 
ZICL4204XX shall be made.  
ZICL4204XX Note: For measurement purpose, the roof ceiling plan area from 
ZICL4204XX edge to edge shall be considered for payment. 
ZICL420401 42.4.1 Structural Steel Works at Canopy Roof structure LIOC/ENG/STD/07-I M2 13,913.16           
ZICL420402 42.4.2 Structural steel works for Fascia for Canopy LIOC/ENG/STD/07-II LM 2,994.60              
ZICL4205XX 42.5 STEEL WORK FOR ROOFING OF CANOPIES 
ZICL4205XX Supplying and Laying ZINCALUME roofing sheet of 0.47 mm 
ZICL4205XX Total Coated Thickness (TCT) colour bonded on visible side & 
ZICL4205XX electro plated on other side, in single length  fixed to steel ceiling ZICL4205XX electro plated on other side, in single length  fixed to steel ceiling 
ZICL4205XX structural frame work. Rate to include ridge caps, side capping, 
ZICL4205XX gable capping, apron flashings etc.,
ZICL420501 42.5.1 Supplying and Laying ZINCALUME roofing sheet. M2 3,422.40              
ZICL420502 42.5.2 Providing and fixing 500 mm wide 0.47 mm ZINCALUME shee ridges  M 2,010.66              
ZICL420503 42.5.3 Supply & fixing of ZINCALUME 450 mm wide flashing M 1,538.70              
ZICL420504 42.5.4 Sup & ins of ZINCALUME 600mm wide  flashing M 2,049.30              
ZICL4206XX 42.6 GUTTERS FOR ROOF OF CANOPY
ZICL4206XX Suppling and fixing 900 mm wide x 150 mm high to 200mm 
ZICL4206XX precoated Zincalume sheet steel (0.47 mm TCT) gutters fixed
ZICL4206XX with recommended fasteners and mild steel  25 x 5 mm flat as 
ZICL4206XX per the detailed drawing No. LIOC/ENG/STD/07-III. Rate to 
ZICL4206XX include suitable nozzles to connect 110 mm dia PVC down pipes. 
ZICL4206XX Rate to be quoted also to include sealing of the joints of the 
ZICL4206XX gutter with necessary silicone sealant for water tightness. 
ZICL420601 42.6.1 Suppling and fixing of precoated Zincalume gutters M 3,077.40              
ZICL2206XX 22.6 FRP GUTTERS FOR ROOF OF CANOPY
ZICL2206XX Suppling and fixing 900 mm wide x 150 mm high to 200mm 
ZICL2206XX precoated FRP (3 mm TCT) gutters fixed
ZICL2206XX with recommended fasteners and mild steel  25 x 5 mm flat as 
ZICL2206XX per the detailed drawing No. LIOC/ENG/STD/07-III. Rate to 
ZICL2206XX include suitable nozzles to connect 110 mm dia PVC down pipes. 
ZICL2206XX Rate to be quoted also to include sealing of the joints of the 
ZICL2206XX gutter with necessary silicone sealant for water tightness. 
ZICL220602 22.6.2 Suppling and fixing of precoated FRP gutters M 14,076.00           
ZICL4207XX 42.7 STEEL WORK - SUSPENDED FALSE CEILING FOR CANOPIES
ZICL4207XX Supply,fabrication,fixing of Double Panel Strip False Ceiling using 
ZICL4207XX Zincalume High Tensile steel sheet (0.47 mm TCT with white/ivory 
ZICL4207XX colour bonding on visible side & electro plated on the other 
ZICL4207XX side) effective width of 150mm to 200mm (AZ-150, G550/ G300);  
ZICL4207XX The framework for the false ceiling shall be made out of 25 mm x
ZICL4207XX 25 mm square tubes suspended from the roof using 8 mm dia
ZICL4207XX thread bars neatly secured including levelling the fase ceiling to 
ZICL4207XX required line and alignment; The structural frame of false ceiling
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ZICL4207XX with suspension shall be painted in one coat of zinc phosphate
ZICL4207XX primer, one coat of MIO primer & two coats of synthetic enamel
ZICL4207XX paint of approved colour and shade. The entire works shall be 
ZICL4207XX complete in all respects as per approved drawings. 
ZICL4207XX No separate payment towards fasteners lik nuts/ bolts/ washers 
ZICL4207XX etc shall be made and rate quoted to include the same. 
ZICL420701 42.7.1 ZINCALUME colour bonded Suspended False Ceiling with framework M2 5,021.82              
ZICL4208XX 42.8 PROVIDING GYPSUM BOARD FALSE CEILING
ZICL4208XX Providing Gypsum board false ceiling of 12.5 mm thick tapered
ZICL4208XX edge gypsum board  using standard GI sections for suspension 
ZICL4208XX including scaffolding, labour, making necessary cutouts, sundries etc. 
ZICL4208XX complete as per standard specifications and as directed by LIOC. 
ZICL420801 42.8.1 Gypsum board false ceiling with supporting suspension framework M2 3,588.00              
ZICL4209XX 42.9 STEEL WORK (PUMP GUARDS/ FIRE BUCKETS)
ZICL420901 42.9.1 Supplying & Fixing Pump Guards as per drawings No. LIOC/ENG/STD/08 EA 13,800.00           
ZICL420902 42.9.2 Supply of Fire buckets (9 lt capacity) painted in red & letters in black EA 1,380.00              
ZICL4210XX 42.10 STEEL WORK (HOARDINGS)
ZICL4210XX Supply, fabrication & erection of single sided hoarding board
ZICL4210XX fabricated as per approved drawings using MS structural frames all 
ZICL4210XX round for fixing flex. The cost to be quoted also includes all civil
ZICL4210XX works for supplying and providing foundation as per drawing details.
ZICL4210XX Mechanical cleaning & Painting of the hoardings shall be carried out 
ZICL4210XX as per enclosed specifications; Supplying & Flex is excluded from the 
ZICL4210XX scope of works. ZICL4210XX scope of works. 
ZICL421001 42.10.1 (45 ft  X 15 ft) Hoarding as per drawing  LIOC/ENG/STD/09 EA 577,254.00
ZICL421002 42.10.2 (30 ft  X 10 ft) Hoarding as per drawing  LIOC/ENG/STD/10 EA 349,278.00
ZICL421003 42.10.3 (20 ft  X 08 ft) Hoarding as per drawing LIOC/ENG/STD/ 11 EA 220,800.00
ZICL4210XX 42.11 STEEL WORK (ISOLATED 2/3 WHEELER CANOPY)
ZICL4211XX Supply, fabrication & erection of 2/3 wheeler steel  canopy 
ZICL4211XX fabricated as per approved drawing No LIOC/ENG/STD/07-II 
ZICL4211XX Using MS structuralS / steelroofing / gutters & down pipes etc. 
ZICL4211XX The cost includes all civilworks for supplying and providing 
ZICL4211XX foundation as per drawing details. Mechanical cleaning & 
ZICL4211XX Painting of the Canopy shall be carried out as per specifications; 
ZICL4211XX Supplying & installation of ceiling and under canopy florescent
ZICL4211XX lamps also includ. Facia Flex is excluded from the scope of works. 
ZICL421101 42.11.1 2/3 wheeler canopy as per drawing (Projected Area -3mx1.5m) EA 200,100.00
ZICL421102 42.11.2 2/3 wheeler canopy as per drawing (Projected Area -4.5mx1.5m) EA 298,080.00
ZICL4300XX 43 PUMP ISLAND
ZICL4301XX 43.1 PUMP ISLAND (WITH GRANITE WORK)
ZICL4301XX Construction of Pump pedestal as per enclosed drawing (with
ZICL4301XX GRANITE work), including excavation, foundation concrete 
ZICL4301XX (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm, CM 1:4, 
ZICL4301XX foundation bolts (M10), concrete for foundation bolts, finished with 
ZICL4301XX jet black granite, etc , complete as per drawings.
ZICL4301XX Note: The granite works includes necessary edge rounding (half
ZICL4301XX round) including polishing etc complete. 
ZICL430101 43.1.1 900mm x 5000 mm Pump island as per drawing LIOC/ENG/STD/12 EA 456,642.00         
ZICL430102 43.1.2 900mm x 2500 mm Pump island as per drawing LIOC/ENG/STD/12 EA 263,994.00         
ZICL430103 43.1.3 900mm x 2000 mm Pump island as per drawing  LIOC/ENG/STD/12 EA 208,656.00         
ZICL430104 43.1.4 900mm x 4000 mm Pump island as per drawing LIOC/ENG/STD/12 EA 417,312.00         
ZICL4302XX 43.2 PUMP ISLAND (WITHOUT GRANITE WORK)
ZICL4302XX Construction of Pump pedestal as per enclosed drawing (without
ZICL4302XX GRANITE work), including excavation, foundation concrete 
ZICL4302XX (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm thk, CM 1:4, 
ZICL4302XX foundation bolts (M10), concrete for foundation bolts, finishing the 
ZICL4302XX surfaces with cement rendering, etc , complete as per drawing.
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ZICL430201 43.2.1 900mm x 5000 mm Pump island as per drawing LIOC/ENG/STD/13 EA 93,288.00           
ZICL430202 43.2.2 900mm x 2500 mm Pump island as per drawing LIOC/ENG/STD/13 EA 53,682.00           
ZICL430203 43.2.3 900mm x 2000 mm Pump island as per drawing LIOC/ENG/STD/13 EA 45,678.00           
ZICL430204 43.2.4 900mm x 4000 mm Pump island as per drawing  LIOC/ENG/STD/13 EA 91,356.00           
ZICL4400XX 44 MANHOLES 
ZICL4401XX 44.1 TANK MANHOLES 
ZICL4401XX Construction of brick work manhole chamber with 10 mm Steel  
ZICL4401XX cover & frame over existing tank including demolishing existing 
ZICL4401XX manhole and removing the debris as per the standard drawing
ZICL440101 44.1.1 Brick manhole chamber(Internal size-1000x1000x750 mm) EA 125,138.40         

as per drawing No. LIOC/ENG/STD/14
ZICL440102 44.1.2 Brick manhole chamber(Internal size-750x750x750 mm) EA 84,352.50           

as per drawing No. LIOC/ENG/STD/15
ZICL4402XX 44.2 BRICK MANHOLES (ELECTRICAL)
ZICL4402XX Construction of electrical chambers with RCC cover slab
ZICL4402XX including earth work, PCC, brick work, plastering and fixing 
ZICL4402XX RCC cover (150 MM THK) as per standard drawing.
ZICL440201 44.2.1 Electrical chamber inner dimensions 600 x 600 mm EA 28,007.10           

as per drawing No. LIOC/ENG/STD/16
ZICL440202 44.2.2 Electrical chamber inner dimensions 450 x 450 mm EA 15,752.70           

as per drawing No. LIOC/ENG/STD/16
ZICL4403XX 44.3 BRICK MANHOLES (STORM WATER)
ZICL4403XX Construction of chamber in storm water catch pit with MS
ZICL4403XX manhole cover & frame including earth work, PCC, brick work, ZICL4403XX manhole cover & frame including earth work, PCC, brick work, 
ZICL4403XX plastering and fixing MS manhole cover with frame as per standard 
ZICL4403XX drawing
ZICL440301 44.3.1 Storm water catch pit internal 600 mm x 600 mm size LIOC/ENG/STD/17 EA 53,985.60           

as per drawing 
ZICL440302 44.3.2 Storm water catch pit internal 450 mm x 450 mm size LIOC/ENG/STD/17 EA 30,366.90           

as per drawing 
ZICL440303 44.3.3 Fill point manhole internal 600 mm x 600 mm size LIOC/ENG/STD/18 EA 53,985.60           

as per drawing 
ZICL4404XX 44.4 GROUND WATER SUMP
ZICL4404XX Construction of Ground water sump  including of earth work, 
ZICL4404XX PCC, brick work, RCC manhole frame and all finishing works
ZICL4404XX as per drawing No. LIOC/ENG/STD/19.  
ZICL4404XX (DIMENSION L- 2m X B -2m X H -1.2m)
ZICL440401 44.4.1 4000 Ltr capacity ground water sump EA 232,095.30         
ZICL4500XX 45 PRECAST ITEMS
ZICL4501XX 45.1 PRECAST HUME PIPES
ZICL4501XX Supplying, laying, jointing of RCC hume pipes with collars laid 
ZICL4501XX underground inclusive of excavation work & backfilling
ZICL450101 45.1.1 225mm dia. - RCC hume pipe Class NP2 M  4,416.00              
ZICL450102 45.1.2 300 mm dia. - RCC hume pipe  Class NP2 M  5,520.00              
ZICL450103 45.1.3 450 mm dia. RCC hume pipe  Class NP2 M  6,465.30              
ZICL450104 45.1.4 600 mm dia. - RCC hume pipeClass NP2 M  7,396.80              
ZICL4502XX 45.2 PRECAST KERB
ZICL4502XX Supplying and laying precast kerbs (G 40 grade) including 
ZICL4502XX excavation, bending, jointing and making  good sides with 
ZICL4502XX necessary concrete including all civil works. The job includes 
ZICL4502XX providing concrete bedding (150 mm thk) below kervb walls 
ZICL450201 45.2.1 Precast drop curb (125 mm thk x 150 mm high x 900 mm long) M  2,944.92              
ZICL450202 45.2.2 Precast curbing (125 mm thk x 255 mm high x 900 mm long) M  3,133.98              
ZICL4503XX 45.3 PRECAST SEPTIC TANK & SOKAGE PIT
ZICL4503XX Supply & installation  of cylindrical precast septic tank  &  cylindrical
ZICL4503XX precast  soakage pit including necessary inspection chambers and PVC
ZICL4503XX vent cowl (3 m long)
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ZICL450301 45.3.1 Precast 2500 ltr capacity septic tank ST 139,104.00         
ZICL450302 45.3.2 Precast 2000 ltr capacity soakage pit ST 61,824.00           
ZICL450303 45.3.3 110mm dia. vent cowl with Waste Water Pipe (3 m long) EA 6,120.30              
ZICL4504XX 45.4 PRECAST DRAIN COVER SLABS
ZICL4504XX Supplying and laying precast RDA drain cover slabs (G 40 grade) 
ZICL4504XX including removal of existing damaged slabs, Providing cement
ZICL4504XX  motar or PCC bedding for levelling and making  good with 
ZICL4504XX necessary concrete/ formwork  including all civil works. The job 
ZICL4504XX includes providing concrete bedding  along  both the sides of 
ZICL4504XX RDA drain egdes to resting of precast cover slabs. Precast slabs 
ZICL4504XX shall be provided from SEC / ICC or reputred supplies as per RDA 
ZICL4504XX specifications. (Measurement shall be done along the drain)
ZICL450401 45.4.1 Precast drain cover slab (600 mm Wide x 750 mm long x 100 mm Thick) M  11,086.92           
ZICL450402 45.4.2 Precast drain cover slab (450 mm Wide x 900 mm long x 150 mm Thick) M  18,142.86           
ZICL4505XX 45.5 PRECAST PIPE LINE TRENCHES
ZICL4505XX Supplying, laying, jointing of RCC 100mm tk pipeline trenches with 
ZICL4505XX cover slabs laid underground inclusive of excavation work & sand filling
ZICL450501 45.5.1 450x450x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab M  13,903.50           
ZICL450502 45.5.2 450x550x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab M  15,911.40           
ZICL450503 45.5.3 300x650x450(100mmtk) Single net RCC 25G Pre-Cast Udrain & Cover slab M  20,134.20           
ZICL4600XX 46 DRIVE WAY
ZICL4601XX 46.1 INTER LOCKING PAVERS (SUPPLY & LAYING)
ZICL4601XX Supply & laying of Interlocking  Paving blocks of Thickness 80 mm 
ZICL4601XX Uni type,  natural colour, average compressive strength 50 N/ mm2ZICL4601XX Uni type,  natural colour, average compressive strength 50 N/ mm2
ZICL4601XX (British Standard 1993) Laying on the 50mm thk compacted river
ZICL4601XX sand bedding consolidated with mechanical vibrator, filling the 
ZICL4601XX grooves with Seaved sand.
ZICL460101 46.1.1 Supply & laying of inter locking pavers (Natural Colour) M2 4,692.00              
ZICL460102 46.1.2 Supply & laying of inter locking pavers (Colour) M2 5,030.10              
ZICL4602XX 46.2 DRIVE WAY (GRAVEL FILLING )
ZICL4602XX Filling  with imported gravelly soil, compact in layers of 150mm, 
ZICL4602XX watered, rammed and well consolidated as per the specifications
ZICL460201 46.2.1 Gravel filling in driveway M3 2,880.06              
ZICL4603XX 46.3 DRIVE WAY (SAND FILLING )
ZICL4603XX Filling  with river sand, compact in layers of 50mm, watered
ZICL4603XX rammed and well consolidated as per the specifications
ZICL460301 46.3.1 Sand filling in driveway M3 6,534.30              
ZICL4604XX 46.4 DRIVE WAY (ABC METAL FILLING )
ZICL4604XX Providing and laying ABC metal  filling to a thickness of 
ZICL4604XX 225mm average and consolidating by 8 – 10 tones road roller etc
ZICL4604XX complete to receive 80mm Thk interlocking pavers or Asphalt.
ZICL460401 46.4.1 ABC metal filing in driveway M3 6,258.30              
ZICL4605XX 46.5 DRIVE WAY (ASPHALT CONCRETE )
ZICL4605XX Supply and laying of Asphalt concrete using 80/100 hot bitumen, 
ZICL4605XX in 2 layers for 75mm total thickness in approach road ways as per 
ZICL4605XX standard specifications.
ZICL460501 46.5.1 Asphalt concreting in driveway M2 2,866.26              
ZICL4700XX 47 FENCING
ZICL4701XX 47.1 P & F CHAIN LINK FENCING WITH MS TUBES
ZICL4701XX Providing and fixing chain link fencing, using  10SWG GI wire 
ZICL4701XX 50mm square mesh (Green PVC Coated) fixed with 25 mm Dia 
ZICL4701XX medium duty GI Pipe with vertical post of 50 mm Dia medium 
ZICL4701XX duty GI pipes with necessary nuts, bolts, washers & other fixtures 
ZICL4701XX required, painting two coats of zinc phosphate primer and two 
ZICL4701XX coats of Synthetic Enamel paint etc. complete as per drawing 
ZICL4701XX LIOC/ENG/STD/20 and specifications. (The rate for civil works 
ZICL4701XX like excavation, brick masonry, PCC etc. shall be paid separately)
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ZICL470101 47.1.1 1200MM High Chain link fencing M 7,383.00              
ZICL4800XX 48 TUBE WELL
ZICL4801XX 48.1 TUBE WELL AS PER FOLLOWING SPECIFICATIONS
ZICL4801XX Rate shall include for following scope of work
ZICL4801XX (i) Identifying the point for drilling the tube well.
ZICL4801XX (ii) Drilling 165mm-180mm dia borewell  up to a depth of 30 RM 
ZICL4801XX inclusive of all works necessary for commissioning.
ZICL4801XX (iii)Supplying and fixing high density polymer water pipe of 25mm 
ZICL4801XX dia for borewell upto a depth of 30 RM & additional 10RM for OH Tank.
ZICL4801XX (iv) Providing 165mm dia PVC casing pipe in bore well and drilling upto
ZICL4801XX 200 mm  dia borehole for fixing the pipe to a required depth
ZICL4801XX (v) Providing, fitting and commissioning upto 20 stage 1.5 HP 
ZICL4801XX submersible pump of approved make (Jinasena) with all accessories. 
ZICL4801XX (vi) Supplying and laying of copper flat type cable (3Core 2.5 Sqmm 
ZICL4801XX Copper Flat Cable for submersible Pump)
ZICL4801XX A relevant capacity of 3 core submersible flat type copper cable from 
ZICL4801XX submersible pump to motor starter shall be provided.  
ZICL4801XX Waterproof jointing material shall be used for cable jointing 
ZICL4801XX between motor and starter cable under the water surface.
ZICL480101 48.1.1 Borewell, including all the above scope of work complete. ST 182,298.00         
ZICL4900XX 49 LANDSCAPING
ZICL4901XX 49.1 Turfing the area with Buffalo grass
ZICL4901XX Surface preparation, turfing the area with Buffalo grass in sheet 
ZICL4901XX form, adding manure and all works as per detailed specification.ZICL4901XX form, adding manure and all works as per detailed specification.
ZICL490101 49.1.1 Surface preparation, turfing  with Buffalo grass M2 1,014.30              
ZICL4902XX 49.2 Planting of Trees
ZICL4902XX Excavation of pit (1’6”x1’6”),preparation of suitable media 
ZICL4902XX (compost + top soil= approximately 3kg) ,planting and staking 
ZICL4902XX of Trees as directed and adding manure and all works as per 
ZICL4902XX detailed specification.
ZICL490201 49.2.1 Bamboo plants ( bush with average 4 nos of trees above 5' Height) EA 16,249.50           
ZICL490202 49.2.2 Red Palm ( bush with average 4 nos of trees above 5' Height) EA 8,887.20              

MECHANICAL ITEMS
ZIME2100XX 21 UNDER GROUND TANKS
ZIME2101XX 21.1 INSTALLATION OF TANKS IN EARTH PIT
ZIME2101XX Installation UNDER GROUND CYLINDRICAL  fuel storage tank as 
ZIME2101XX per drawings in earth pit with bottom slab, Top slab 
ZIME2101XX and man hole covers as per specifications. Rate to include 
ZIME2101XX for excavation, shoring works, civil works, Concreting, placement
ZIME2101XX of tank. Construction of Man-holes as per drawing, hydrotesting
ZIME2101XX at 0.5 KSC, removal of water after testing, cleaning of the tank 
ZIME2101XX etc complete as per drawings andtechnical specifications.  
ZIME2101XX (Tank will be supplied by LIOC) 
ZIME2101XX NOTE: Rate shall include necessary earth work supports. No extra 
ZIME2101XX payment shall be allowed for any shoring work, dewatering, 
ZIME2101XX excavation, Back filling of pit with sand etc  
ZIME210101 21.1.1 Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/21 EA 587,328.00         
ZIME210102 21.1.2 Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/22 EA 809,604.60         
ZIME210103 21.1.3 Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/23 EA 920,736.00         
ZIME2102XX 21.2 INSTALLATION OF TANK IN MASONRY PIT
ZIME2102XX Installation UNDER GROUND CYLINDRICAL  fuel storage tanks as
ZIME2102XX per  drawings in brick masonry pit with bottom slab & Top slab
ZIME2102XX and man hole chambers & covers as per specifications. Rate to 
ZIME2102XX include excavation, shoring , civil works, Concreting, placement
ZIME2102XX of tank. Construction of Man-holes as per drawing, hydrotesting
ZIME2102XX at 0.5 KSC, removal of water after testing, cleaning of the tank 
ZIME2102XX etc complete as per drawings and technical specifications.  
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ZIME2102XX (Tank shall be supplied by LIOC) 
ZIME2102XX NOTE: Rate shall include necessary earth work supports. No extra 
ZIME2102XX payment shall be allowed for any shoring work, dewatering, 
ZIME2102XX excavation, Back filling outside masonry pit with excavated earth 
ZIME2102XX / sand/ ABC etc complete.
ZIME210201 21.2.1 Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/24 EA 1,209,501.00      
ZIME210202 21.2.2 Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/25 EA 1,567,818.00      
ZIME210203 21.2.3 Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/26 EA 1,753,221.00      
ZIME2200XX 22 FUEL PIPING SYSTEM 
ZIME2201XX 22.1 FUEL PIPING SYSTEM ( MS THREADED PIPES - UNDER GROUND)
ZIME2201XX Supply, fabrication, laying and testing of MS, BLACK, ERW, threaded
ZIME2201XX pipes (heavy duty) conforming to BS 1387 (latest edition) as 
ZIME2201XX per LIOC specifications including forged fittings like bends, tee, 
ZIME2201XX unions, barrel nipples, couplings and all other fittings etc 
ZIME2201XX as  required and as directed 
ZIME2201XX Underground pipeline including application of anti corrosive
ZIME2201XX paint and wrapping/ coating with 3 mm thk bituminous flash tape 
ZIME2201XX as per specifications. 
ZIME220101 22.1.1 80 mm dia. M 5,796.00              
ZIME220102 22.1.2 50 mm dia. M 4,360.80              
ZIME220103 22.1.3 40 mm dia M 3,401.70              
ZIME2202XX 22.2 FUEL PIPING SYSTEM ( MS THREADED PIPES - ABOVE GROUND)
ZIME2202XX Supply, fabrication, laying and testing of MS, BLACK, ERW, threaded
ZIME2202XX pipes (heavy duty) conforming to BS 1387 (latest edition) as per ZIME2202XX pipes (heavy duty) conforming to BS 1387 (latest edition) as per 
ZIME2202XX LIOC specifications including forged fittings like bends, tee etc 
ZIME2202XX unions, barrel nipples, couplings and all other fittings etc 
ZIME2202XX as  required and as directed 
ZIME2202XX Aboveground pipeline including painting as specified in  
ZIME2202XX detailed description.
ZIME220201 22.2.1 80 mm dia M 4,374.60              
ZIME220202 22.2.2 50 mm dia M 3,415.50              
ZIME220203 22.2.3 40 mm dia M 2,760.00              
ZIME2300XX 23 FUEL PIPING SYSTEM (CHECK VALVE)
ZIME2301XX 23.1 Angular check valve (Tank Top Valve)
ZIME2301XX Supplying, fixing of approved make screwed type angular check 
ZIME2301XX valve as per specifications. 
ZIME230101 23.1.1 Angular check valve -1 1/2" Dia (OPW Make - 40mm Dia) EA 28,915.14           
ZIME230102 23.1.2 Angular check valve -1 1/2" Dia (LEADER Make 40mm Dia) EA 21,823.32           
ZIME230103 23.1.3 Angular check valve - 2" Dia (OPW Make - 50mm Dia) EA 35,390.10           
ZIME230104 23.1.4 Angular check valve - 2" Dia (LEADER Make - 50mm Dia) EA 28,744.02           
ZIME2400XX 24 FUEL PIPING SYSTEM (VENT HOODS)
ZIME2401XX 24.1 Supply and installation of ‘U’ type MS forged bend on the 
ZIME2401XX vent pipes including painting as per specifications and supplying 
ZIME2401XX and brazing with brass wire mesh of 11 mesh per linear centi-
ZIME2401XX meter in two layers on both ends.
ZIME240101 24.1.1 50 mm dia  Vent Hood EA 4,919.70              
ZIME240102 24.1.2 40 mm dia Vent Hood EA 4,098.60              
ZIME2500XX 25 FUEL DISPENSING UNITS
ZIME2501XX 25.1 Installation of standard duty/heavy duty DUs
ZIME2501XX Installation of supplied standard duty/heavy duty dispensing 
ZIME2501XX pump on  existing pump island  as per manufacturers installation manual,
ZIME2501XX drawings and instructions including supplying /filling required quantity
ZIME2501XX of dry sand in the pit(s) below  the pump Including providing necessary  
ZIME2501XX anchor bolts and C.C. foundation.  Rates to include related
ZIME2501XX mechanical and electrical works. 
ZIME250101 25.1.1 Installation of standard duty/heavy duty MONO DUs EA 13,800.00           
ZIME250102 25.1.2 Installation of standard duty/heavy duty DUO DUs EA 21,390.00           
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ZIME2502XX 25.2 Installation of Multi Product Pumps / Dispensers (MPP/ MPD) 
ZIME2502XX Installation of supplied Multi Product Pumps / Dispensers (MPP/ MPD) 
ZIME2502XX on pump island as per manufacturers installation manual, drawings,
ZIME2502XX including supplying, providing necessary channel frame works, 
ZIME2502XX foundation bolts, supplying and filling required quantity of dry 
ZIME2502XX sand in the pit(s) below the pump including necessary anchor
ZIME2502XX anchor bolts and C.C. foundation.  Rates to include related
ZIME2502XX mechanical and electrical works. 
ZIME250201 25.2.1 2 product - 4 nozzle MPPs/MPDs EA 45,540.00           
ZIME250202 25.2.2 3 product - 6 nozzle MPPs/MPDs EA 46,920.00           
ZIME2600XX 26 SUP & INST OF  AIR COMPRESSORS / DAGS 
ZIME2601XX 26.1 SUP & INST OF  AIR COMPRESSORS
ZIME2601XX Supply and installation of horizontal air compressor assembly with
ZIME2601XX delivery pressure of 12 kg/sq cm (g) equipped with pressure 
ZIME2601XX gauge, non- return/safety/drain/delivery valves, automatic cut-
ZIME2601XX off switch and suitable electrical connections & all standard
ZIME2601XX  accessories, including civil works: 
ZIME260101 26.1.1 Sup & Inst of 3 HP compressor with 200 LITRES reservoir tank (Newco) EA 228,210.60         
ZIME260102 26.1.2 Sup & Inst of 3 HP compressor with 160 LITRES reservoir tank (Elgi) EA 232,150.50         
ZIME260103 26.1.3 Sup & Inst of 5 HP compressor with 500 LITRES reservoir tank(Newco) EA 426,420.00         
ZIME260104 26.1.4 Sup & Inst of 5 HP compressor with 220 LITRES reservoir tank(Elgi) EA 371,013.00         
ZIME260105 26.1.5 Installation of LIOC supplied 3 HP/ 5 HP compressor with vessel. EA 10,315.50           
ZIME2602XX 26.2 SUP & INST OF DIGITAL AIR GAUGE
ZIME2602XX Supply & installation of Digital tyre inflator (pedestal type) ZIME2602XX Supply & installation of Digital tyre inflator (pedestal type) 
ZIME2602XX microprocessor based, automatic air pressure controller with 
ZIME2602XX solenoid controlled nozzle for automatic fill and release functions. 
ZIME2602XX Complete with weather proof cabinet, 3 digit LCD displays with 
ZIME2602XX backlight illuminations i.e. one for actual tyre pressure and another 
ZIME2602XX for set pressure. Air filter, remote controller, cables, PVC hose pipe 
ZIME2602XX and working pressure upto 10bar( including civil work for 
ZIME2602XX foundation,etc.). Make shall be as approved by LIOC.
ZIME260201 26.2.1 Supply and installation of DAG (PCL make) EA 296,148.00         
ZIME260204 26.2.4 Installation of LIOC supplied DAG including foundation EA 15,180.00           
ZIME060205 6.2.5 Supply and installation of DAG (ELGI Make) EA 174,015.24         
ZIME2603XX 26.3 SUP & INST OF COMPRESSED AIR PIPE LINES
ZIME2603XX Supplying, laying, jointing of GI medium duty pipes laid vertically 
ZIME2603XX down in ducts, along walls, laid under ground inclusive of excavation 
ZIME2603XX work, backfilling and c/w pipe specials, hangers, brackets  including 
ZIME2603XX 3 coats of enamel paint over one coat of primer etc.and anchors
ZIME2603XX anchors to wall/slabs, complete with brackets, supports & anchors etc.
ZIME2603XX and reinstatement of surface.
ZIME260301 26.3.1 15mm Dia.laid above ground M  834.90                 
ZIME260302 26.3.2 15 mm Dia. laid underground M  897.00                 
ZIME260303 26.3.3 20mm Dia.laid above ground M  1,069.50              
ZIME260304 26.3.4 20 mm Dia. laid underground M  1,200.60              
ZIME260305 26.3.5 50mm dia Pipelaid underground EA 2,479.86              
ZIME2604XX 26.4 SUP & INST OF NITROGEN TYRE INFLATOR
ZIME2604XX Supply & installation of Nitrogen tyre inflator (pedestal type) 
ZIME2604XX microprocessor based, automatic air pressure controller with 
ZIME2604XX solenoid controlled nozzle for automatic fill and release functions. 
ZIME2604XX Complete with weather proof cabinet, 3 digit LCD displays with 
ZIME2604XX backlight illuminations i.e. one for actual tyre pressure and another 
ZIME2604XX for set pressure. Air filter, remote controller, cables, PVC hose pipe 
ZIME2604XX and working pressure upto 10bar( including civil work for 
ZIME2604XX foundation,etc.). Operating pressure 0-140, Purity of nitrogen - 95%
ZIME2604XX Storage tank size - 60 Ltr, Dimension -620*430*1260 mm
ZIME260401 26.4.1 Supply and installation of Nitrogen Tyre Inflator (Make -ELGI, Model -S15028) EA 345,000.00         
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ZIME2605XX 26.5 SUP & INST OF 4 TON  HYDRAULIC HOIST (MAKE - ELGI)
ZIME2605XX Supply and installation of 4 Ton Hoist with Operating pressure 
ZIME2605XX of 9  to 12 kgf/cm2, Country of Origin-India, No. of post - 1, 
ZIME2605XX Lifting height -1500 mm, Overall length–Front -4500 mm, 
ZIME2605XX WITH FRP COATING , equipped with pressure vessal, presure gauge,  
ZIME2605XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2605XX air piping  connections &  all standard  accessories, 
ZIME2605XX including civil works: 
ZIME260501 26.5.1 Supply and installation of 4 Ton Hoist (Make -ELGI, Model -HS 00040) EA 759,000.00         
ZIME2606XX 26.6 SUP & INST OF 8 TON   HYDRAULIC HOIST (MAKE - ELGI)
ZIME2606XX Supply and installation of 8 Ton Hoist with Operating pressure 
ZIME2606XX of 9  to 12 kgf/cm2, Country of Origin-India, No. of post - 1, 
ZIME2606XX Lifting height -1525 mm, Overall length–Front -5800 mm, 
ZIME2606XX Ramp width -820 mm, Oil fills capacity - 175 ltrs
ZIME2606XX WITH FRP COATING , equipped with pressure vessal, presure gauge,  
ZIME2606XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2606XX air piping  connections &  all standard  accessories, 
ZIME2606XX including civil works: 
ZIME260601 26.6.1 Supply and installation of 8 Ton Hoist (Make -ELGI, Model -HS 00080) EA 1,104,000.00      
ZIME2607XX 26.7 SUP & INST OF 16 TON   HYDRAULIC HOIST (MAKE - ELGI)
ZIME2607XX Supply and installation of 16 Ton Hoist with Operating pressure 
ZIME2607XX of 9  to 12 kgf/cm2, Country of Origin-India, No. of post - 2, 
ZIME2607XX Inside Column- 2794 mm, Lifting height -2007 mm, Overall length–Front -7620 mm, 
ZIME2607XX Ramp width -820 mm, Oil fills capacity - 520 ltrsZIME2607XX Ramp width -820 mm, Oil fills capacity - 520 ltrs
ZIME2607XX WITH FRP COATING , equipped with pressure vessal, presure gauge,  
ZIME2607XX non- return/safety/drain/delivery valves, and suitable compreseed
ZIME2607XX air piping  connections &  all standard  accessories, 
ZIME2607XX including civil works: 
ZIME260701 26.7.1 Supply and installation of 16 Ton Hoist (Make -ELGI, Model -HT 00160) EA 1,973,400.00      
ZIME2608XX 26.8 SUP & INST OF  HIGH PRESURE WASH PUMP (MAKE - ELGI)
ZIME2608XX Supply and installation of High Pressure wash pump with Operating 
ZIME2608XX pressure of 22kgf/cm2 equipped with pressure  gauge, 
ZIME2608XX non- return/safety/drain/delivery valves, and suitable
ZIME2608XX water piping  connections, 2 Nos Presure Hose -8mmx10m 
ZIME2608XX and 2 Presure Guns etc  & all standard accessories, including civil works: 
ZIME260801 26.8.1 Sup & Inst of High Pressure Wash Pump (ELGI MAKE, Model -LL03022) EA 289,800.00         
ZIME2609XX 26.9 SUP & INST OF  HIGH PRESURE WASH PUMP (MAKE - Automas)
ZIME2609XX Supply and installation of High Pressure wash pump with Operating 
ZIME2609XX pressure of 10 Bar, Flow Rate - 12LPM equipped with pressure  
ZIME2609XX gauge, non- return/safety/drain/delivery valves, and suitable 
ZIME2609XX water piping  connections, & all standard accessories,2 Nos Presure 
ZIME2609XX Hose -8mmx10m and 2 Presure Guns etc, including civil works: 
ZIME260901 26.9.1 Sup & Inst of High Pressure Wash Pump  ( MAKE-Automas, Model: PR-2212) EA 248,400.00         
ZIME2610XX 26.10 SUPPLY OF GREASE PUMP FOR SERVICE STATION(MAKE - ELGI)
ZIME2610XX Supply of Grease Pump with Pressure Ratio 50:1 with Tank capacity- 50kg
ZIME2610XX Working pressure range of air  -2-10 Bar equipped with all standard
ZIME2610XX accessories: Country of Origin-India
ZIME261001 26.10.1 Supply of Grease Pump(50kg)  (MAKE -ELGI , Model-S13002) EA 103,500.00         
ZIME2611XX 26.11 SUPPLY OF FOAM SPRAYER FOR SERVICE STATION(MAKE - HPMM)
ZIME2611XX Supply of Foam Sprayer with Max Pressure 4 Bar with Tank capacity- 30Ltr
ZIME2611XX Working pressure range of air 2.5-3 Bar equipped with all standard
ZIME2611XX accessories: Foam Gun Dia-12x8.5mm, Draining hose length -8m
ZIME2611XX Country of Origin- Chaina
ZIME261101 26.11.1 Supply of Foam Sprayer(30Ltr)  (MAKE -HPMM , Model-HW-5330) EA 48,300.00           
ZIME2612XX 26.12 SUPPLY OF WET & DRY VACUUM CLEANER (MAKE - ELGI)
ZIME2612XX Supply of Vacuum Cleaner with Weight 14kg, & Tank capacity- 37Ltr
ZIME2612XX Detergent Tank -8Ltr, 220-240V, Water Lift -2400mm, 
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ZIME2612XX Air Flow - 215m3/h, Noise Level -60DB, equipped with 
ZIME2612XX all standardaccessories: Country of Origin-India
ZIME261201 26.12.1 Supply of Vacuum Cleaner (37 Ltr)  (MAKE -ELGI , Model-1699EL006) EA 117,300.00         
ZIME2613XX 26.13 SUP & INST OF 4 TON  ELECTRIC HOIST (MAKE -ELGI)
ZIME2613XX Supply and installation of 4 Ton Electric Hoist with 3HP, 400V/50HZ, 3 Phase
ZIME2613XX Motor, Country of Origin-India, No. of post - 2, Capacity - 4000KG, Lifting 
ZIME2613XX height-1.9m, with all standard  accessories, including power connections: 
ZIME261301 26.13.1 Supply and inst of  4 Ton Electric Hoist (Make -ELGI, Model -S12012) EA 483,000.00         
ZIME2614XX 26.14 SUPPLY OF WASTE OIL DRAINER (MAKE - HPMM)
ZIME2614XX Supply and installation of Pneumatic Wate Oil Drainer with Tank 
ZIME2614XX Capacity 80Ltr, Tray Volume -15Ltr, Operating Pressure - 8-10 Bar, 
ZIME2614XX Oil Drain Pressure < 2 Bar, Vacume degree -0-0.1 Mpa, 
ZIME2614XX Oil Temparature range - 40-60 C &  all standard  accessories, 
ZIME2614XX Country of Origin- Chaina
ZIME261401 26.14.1 Supply  of Pneumatic Waste Oil Drainer (Make -HPMM, Model -HC-2181) EA 48,300.00           
ZIME2615XX 26.15 SUP & INST OF WASTE WATER TREATMENT PLANT FOR SERVICE STATION
ZIME2615XX Supply and installation of Wate Water Treatment Plant including grease 
ZIME2615XX trap etc. The treatment plant shall be designed to comply with the Central 
ZIME2615XX Environmental Authority (CEA) tolerance limits for industrial effluents 
ZIME2615XX discharged into the island surface water. 
ZIME2615XX The Scope of works for WTP include the followings:
ZIME2615XX a).Process design for waste water disposal of 20 vehicles per day 
ZIME2615XX    (Total volume of  2000 Ltrs of  wastewater produced per day)
ZIME2615XX b).Civil works (including construction of oil and grease traps,ZIME2615XX b).Civil works (including construction of oil and grease traps,
ZIME2615XX    two sludge drying beds and filter unit).
ZIME2615XX c).Plumbing and electrical works within plant area.
ZIME2615XX d).Supply and installation of coagulation/ flocculation tank.
ZIME2615XX e). Supply and installation of Two Nos of 0.5 HP Submersible  pumps.
ZIME2615XX f).Testing and commissioning.
ZIME2615XX g).Obtaining approvals from Environmental Authority.
ZIME2615XX Nominated Sub Contractor: M/s Texpert Environmental Engineers(Pvt) Ltd
ZIME2615XX 81/1/A Jaya Gardens Negambo Road ,Kandana
ZIME2615XX Tel :  0112251065,  0777 447430, Fax : 2254366 
ZIME261501 26.15.1 Sup and inst of (Capacity -2000 Ltr per day)Waste Water Treatment Plant ST 552,000

ELECTRICAL ITEMS
ZIEL2100XX 21 ELECTRICAL INSTALLATON (Point , Circuit & Flexible Wiring)
ZIEL2101XX 21.1 ELECTRICAL INSTALLATON (Point wiring for Light fittings)
ZIEL2101XX Point wiring for light fittings with 7/0.5 mm single core two run
ZIEL2101XX Cu/ PVC cable and 7/0.67 single core cu/pvc earth wire run 
ZIEL2101XX through 18mm diameter UPVC conduit pipe of s-lon or 
ZIEL2101XX equivalent make and controlled by a 10A one way switch.
ZIEL210101 21.1.1 Point wiring for light fittings EA 3,967.50              
ZIEL2102XX 21.2 ELECTRICAL INSTALLATON (socket outlets)
ZIEL2102XX Switch socket outlet wired in a ring circuit with 7/0.67mm pvc cable 
ZIEL2102XX and 7/0.67mm pvc earth wire in pvc conduit pipe
ZIEL210201 21.2.1 13 Amp switch socket outlet with wiring EA 4,981.80              
ZIEL210202 21.2.2 15 Amp switch socket outlet with wiring EA 5,106.00              
ZIEL2103XX 21.3 ELECTRICAL INSTALLATON (Telephone socket)
ZIEL2103XX Supply and install 10 pair telephone junction box with 
ZIEL2103XX Telephone socket outlet wired with two pair telephone cable
ZIEL210301 21.3.1 Telephone socket outlets with wiring EA 4,436.70              
ZIEL210302 21.3.2 10 pair TP junction box with wiring EA 5,382.00              
ZIEL2200XX 22 ELECTRICAL INSTALLATON (Lighting fixtures)
ZIEL2201XX 22.1 ELECTRICAL INSTALLATON (florescent)
ZIEL2201XX Supply and Installation of surface type florescent fitting C/W full 
ZIEL2201XX Parabolic mirror longer and magnetic ballast
ZIEL220101 22.1.1 3x18W (2'x2') surface type florescent EA 11,274.60           
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ZIEL2202XX 22.2 ELECTRICAL INSTALLATON (florescent)
ZIEL2202XX Supply and installation of  fluorescent lamp fitting c/w prismatic 
ZIEL2202XX diffuser 
ZIEL220201 22.2.1 1x36W fluorescent lamp fitting EA 7,638.30              
ZIEL220202 22.2.2 1x18W fluorescent lamp fitting EA 4,215.90              
ZIEL2300XX 23 ELECTRICAL INSTALLATON (FANS)
ZIEL2301XX 23.1 ELECTRICAL INSTALLATON (CEILING FAN)
ZIEL2301XX Supply and installation of ceiling fan with electronic regulator
ZIEL2301XX regulator  wired with 7/0.67mm pvc cable and 7/0.67mm pvc 
ZIEL2301XX earth wire in pvc conduit pipe
ZIEL230101 23.1.1 52" dia ceiling fan with electronic regulator EA 9,480.60              
ZIEL2302XX 23.2 ELECTRICAL INSTALLATON (PROPELLER FAN)
ZIEL2302XX Supply and install wall mounted propeller fan complete with back 
ZIEL2302XX draft shutters for toilets. (Make KDK, National or eqivalent) Capacity
ZIEL2302XX 40 L/S wired in a ring circuit with 7/0.67mm pvc cable and 
ZIEL2302XX 7/0.67mm pvc earth wire in pvc conduit pipe
ZIEL230201 23.2.1 10" dia wall mounted propeller fan with wiring EA 12,254.40           
ZIEL2400XX 24 ELECTRICAL INSTALLATON (Cetrifugal Water Pumps)
ZIEL2400XX Supply and installation of Centrifugal Water moters 
ZIEL2400XX wired with 7/0.67mm pvc cable and 7/0.67mm pvc 
ZIEL2400XX earth wire in pvc conduit pipe with floater switch complete.
ZIEL240100 24.1 0.5 HP Centrifugal Water Pump with floater witch & wiring EA 32,740.50           
ZIEL240200 24.2 0.75 HP Centrifugal Water Pump with floater witch & wiring EA 36,383.70           
ZIEL240300 24.3 1.0  HP Centrifugal Water Pump with floater witch & wiring EA 40,323.60           ZIEL240300 24.3 1.0  HP Centrifugal Water Pump with floater witch & wiring EA 40,323.60           
ZIEL2500XX 25 ELECTRICAL INSTALLATON (CFL LIGHTS)
ZIEL2501XX 25.1 ELECTRICAL INSTALLATON (CFL & LED LIGHTS)
ZIEL2501XX Supply and installation of surface mounted CFL & LED lamp fitting with
ZIEL2501XX  complete with  LAMP 
ZIEL250101 25.1.1 18W CFL spot lamp fitting (Down lightting) EA 4,505.70              
ZIEL250102 25.1.2 2'x 2' surface type LED fitting C/W 4x10W LED Tube lights. 24,895.20           
ZIEL250103 25.1.3 2'x 2' surface type LED fitting C/W 3x10W LED Tube lights. 21,659.10           
ZIEL250104 25.1.4 2'x 2' surface type LED fitting C/W 2x10W LED Tube lights. 18,405.06           
ZIEL2502XX 25.2 ELECTRICAL INSTALLATON (Canopy Lights -3X36W CFL Fitting)
ZIEL2502XX Installation of Under Canopy Lights recess mounted symmetrical 
ZIEL2502XX (square in shape) under canopy low bay luminaire with necessary 
ZIEL2502XX accessories as per manufacturers specifications & drawings. 
ZIEL2502XX 3 x 36 CFL with reflectors, luminaire & fitting
ZIEL250201 25.2.1 Sup & Inst of Canopy Lights (BAJAJ Make) EA 32,505.90           
ZIEL250202 25.2.2 Sup & Inst of Canopy Lights (WIPRO Make) EA 30,391.74           
ZIEL250203 25.2.3 Sup & Inst of Canopy Lights (PHILLIPS Make) EA 28,359.00           
ZIEL250204 25.2.4 Installation of LIOC supplied Canopy Lights EA 2,697.90              
ZIEL250205 25.2.5 Sup & Inst of Canopy Lights (COMPTON Make) EA 30,754.68           

(Model No CRFW12336EB 3x36w lh 18 type as per Compton Catalogue)
ZIEL2503XX 25.3 ELECTRICAL INSTALLATON (Canopy Lights -70W LED Fitting)
ZIEL2503XX Installation of Under Canopy Lights recess mounted Green bay Gen II
ZIEL2503XX 70W, 7200 lumen , IP 65 (System efficiency>100Lumen/ W)
ZIEL2503XX with necessary accessories as per manufacturers specifications & drawings. 
ZIEL250301 25.3.1 Sup & Inst of LED Canopy Lights (PHILLIPS Make) EA 97,375.56           

(Model No BY400V LED72S CW SK PSU S2 FG WH+AC400B as per PHILIPS Catalogue)
ZIEL2600XX 26 ELECTRICAL INSTALLATON (Yard Light)
ZIEL2601XX 26.1 ELECTRICAL INSTALLATON (Yard Light- OCTAGONAL POLES)
ZIEL2601XX Installation of  6m to 7m long tapered G.I. yard lamp post include 
ZIEL2601XX with  necessary accessories. Rate shall include for RCC Base
ZIEL2601XX as indicated in drawing No. LIOC/ENG/STD/27. 
ZIEL260101 26.1.1 Sup & Inst of Yard light pole incluging RCC base (Galva Pole)) EA 136,557.90         
ZIEL260102 26.1.2 Sup & Inst of Yard light pole incluging RCC base (WIPRO Make) EA 137,103.00         
ZIEL260103 26.1.3 Sup & Inst of 6M High Yard light pole incluging RCC base (Lysaght Make) EA 102,202.80         
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ZIEL260104 26.1.4 Sup & Inst of 7M High Yard light pole incluging RCC base (Lysaght Make) EA 124,723.02         
ZIEL2602XX 26.2 ELECTRICAL INSTALLATON (Yard Light - 250W MHL Lamp c/w Fitting)
ZIEL2602XX Installation of  MHL 150W/250W Yard Light lamp complete with fitting
ZIEL2602XX and necessary accessories. Rate shall include for installation with
ZIEL2602XX scafolding / labour etc. complete
ZIEL260201 26.2.1 Sup & Inst of MHL 250W Yard light Fitting (BAJAJ Make) EA 45,995.40           
ZIEL260202 26.2.2 Sup & Inst of MHL 150W Yard light Fitting (WIPRO Make) EA 27,613.80           
ZIEL260203 26.2.3 Sup & Inst of MHL 250W Yard light Fitting (WIPRO Make) EA 34,933.32           
ZIEL260204 26.2.4 Sup & Inst of MHL 250W Yard light Fitting (PHILIPS Make) EA 34,120.50           
ZIEL260205 26.2.5 Sup & Inst of MHL 150W Yard light Fitting (PHILIPS Make) EA 32,169.18           
ZIEL260206 26.2.6 Sup & Inst of MHL 250W Yard light Fitting (Nikkon Make) EA 36,397.50           
ZIEL260207 26.2.7 Sup & Inst of MHL 150W Yard light Fitting (Nikkon Make) EA 29,077.98           
ZIEL2603XX 26.3 ELECTRICAL INSTALLATON (LIOC supplied Yard Light Pole c/w fitting)
ZIEL2603XX Installation of  5m to 6m long tapered G.I. yard lamp post complete
ZIEL2603XX with lamp fitting and necessary accessories. Rate shall include
ZIEL2603XX for RCC Base  as indicated in drawing No. LIOC/ENG/STD/27. 
ZIEL260301 26.3.1 Installation of LIOC supplied Yard light pole c/w fitting. EA 15,180.00           
ZIEL2700XX 27 ELECTRICAL INSTALLATON (MCB DB/MV PANEL)
ZIEL2701XX 27.1 ELECTRICAL INSTALLATON (MCB DB)
ZIEL2701XX Supplying and installation of wall mounting type MCB TPN Distribution 
ZIEL2701XX Board (DB-1), dust and vermin proof made of 1.6 mm thick CRCA sheet  
ZIEL2701XX provided with hinged door consisting of the following 
ZIEL2701XX Tinned Copper bus bars for phases and neutral links.
ZIEL2701XX 01 Nr 30 A 4P MCBZIEL2701XX 01 Nr 30 A 4P MCB
ZIEL2701XX 02 Nr 30 A 4P RCCB(30 mA)
ZIEL2701XX 03 Nrs 25 A DP RCCB(30 mA)
ZIEL2701XX 06 Nrs 10A SP MCB
ZIEL2701XX 03 Nrs 16A SP MCB
ZIEL2701XX 03 Nrs 20A SP MCB
ZIEL2701XX All accessories & internal Wiring including wall mounting of Distribution
ZIEL2701XX Board as per Drawing No. LIOC/ENG/STD/36
ZIEL270101 27.1.1 S&I DB Set with all accessories and Wiring  EA 82,800.00           
ZIEL2702XX 27.2 ELECTRICAL INSTALLATON (MV PANEL)
ZIEL2702XX Supply, erection, testing and commissioning of MV panel board,
ZIEL2702XX cubicle floor mounting type with dust and vermin proof made of 
ZIEL2702XX 1.6 mm thick CRCA sheet with busbar chamber, cable 
ZIEL2702XX chamber and the following switches, MCB incorporated with 
ZIEL2702XX panel board  as per Drawing No. LIOC/ENG/STD/28/I&II&III
ZIEL2702XX 100 Amps  4 pole load break type change over switch - 1 NO
ZIEL2702XX 100 Amps  TPN MCCB - 1 NO
ZIEL2702XX 40 Amps 4P MCB       - 4 Nos
ZIEL2702XX 20 Amps TP MCB       - 4 Nos
ZIEL2702XX 32 Amps TPN FSU       - 3 Nos
ZIEL2702XX 25 Amps DP RCCB   - 9 Nos.
ZIEL2702XX 6-30 Amps DP MCB  -45 Nos
ZIEL2702XX Phase indication lamp, Voltmeter, Ammeter, selector switches, 
ZIEL2702XX CT coils and control fuses
ZIEL270201 27.2.1 S&I MV panel with all accessories & Wiring  EA 718,290.00         
ZIEL2800XX 28 ELECTRICAL CABLING   
ZIEL2801XX 28.1 ELECTRICAL CABLING  (THROUGH EARTH TRENCH)  
ZIEL2801XX Supply & Installation of electrical cabling  laying under ground / above
ZIEL2801XX ground with conduits as per specification
ZIEL280101 28.1.1 4x6 mm2 pvc Main wire from MSB to DBs M  2,152.80              
ZIEL280102 28.1.2 4x4 mm2 pvc Main wire for compressor M  1,690.50              
ZIEL280103 28.1.3 4x35 mm2 PVC/SWA/XLPE cable Gene/CEB meter M  6,969.00              
ZIEL280104 28.1.4 4x 16mm2 PVC main wire to DB'S from Main Panel M  4,333.20              
ZIEL2802XX 28.2 ELECTRICAL CABLING (THROUGH HUME PIPE)
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ZIEL2802XX Supply & laying of electrical cabling through the concrete pipes or
ZIEL2802XX cable trenches below drive way level
ZIEL280201 28.2.1 4x2.5 mm2 PVC/SWA/XLPE CU cable for pump M  1,338.60              
ZIEL280202 28.2.2 3x2.5mm2 Armoured cable for canopy light M  1,007.40              
ZIEL280203 28.2.3 3x1.5mm2 Armoured cable for yard light M  814.20                 
ZIEL2900XX 29 EARTHING SYSTEM 
ZIEL2901XX 29.1 EARTHING SYSTEM ( EARTH POLE)
ZIEL2901XX Providing 100mm Dia, 5.4 mm thick CI pipe earthing poles for 
ZIEL2901XX earthing  of Tanks, Dispensing units, DG sets/EB panel/MV panel etc
ZIEL2901XX including Man hole as per Standard drawing & specifications LIOC/ENG/STD/29
ZIEL290101 29.1.1 100mm Dia, 5.4 mm thk. CI pipe earthing pole EA 62,100.00           
ZIEL2902XX 29.2 EARTHING SYSTEM (FOR EARTH GRID)
ZIEL290201 29.2.1 50mmx6mm GI Flat strip connecting earthpoles M  1,028.10              
ZIEL290202 29.2.2 32mmx3mm GI strip connecting earthpoles M  414.00                 
ZIEL290203 29.2.3 Solid copper wire of no,8 swg for earth M  331.20                 
ZIEL290204 29.2.4 50 x 10 mm earth bus inside the earthpit LIOC/ENG/STD/30&31 NO 2,725.50              
ZIEL3000XX 30 ELECTRICAL INSTALLATON (SAFETY)
ZIEL3001XX 30.1 ELECTRICAL INSTALLATON (RUBBER MAT FOR MV PANNEL)
ZIEL3001XX Supply & installation of electrically  resistive rubber mat 
ZIEL3001XX for MV Panel board.
ZIEL300101 30.1.1 Supply of Rubber Mat for MV Pannel Board (1 M X 1.5 M) 440 V Grade ST 27,600.00           
ZIEL3002XX 30.2 ELECTRICAL INSTALLATON (CHEQURED PLATES)
ZIEL3002XX Supply & installation of 6 MM Chequred Plates 
ZIEL3002XX for cable Trenches.ZIEL3002XX for cable Trenches.
ZIEL300201 30.2.1 6 MM Chequred Plates M2 13,800.00           
ZIEL3100XX 31 ELECTRICAL INSTALLATON (TESTING /ENERGIZING & COMMISIONING)
ZIEL3101XX 31.1 ELECTRICAL INSTALLATON (MEGGER TEST)
ZIEL3101XX Test the entire installation by a Charted Electrical Engineer and submit
ZIEL3101XX test certificates
ZIEL310101 31.1.1 Test electrical work of Sales Building ST 23,184.00           
ZIEL310102 31.1.2 Test electrical work of Service Station ST 23,184.00           
ZIEL310103 31.1.3 Testing electrical work of External electical system ST 27,600.00           
ZIEL3102XX 31.2 ELECTRICAL INSTALLATON(CEB CONNECTION FOR ENERGIZING)
ZIEL3102XX Obtaining CEB conection with approval for revised load sanction 
ZIEL3102XX & shifting CEB meter board/ Providing and fixing of L angle
ZIEL3102XX  as per CEB advice etc all complete. 
ZIEL310201 31.2.1 60 Amp 3Phase CEB Connection ST 55,200.00           

M&R WORKS (CIVIL/MICHANICAL & ELECTRICAL)
M&R CIVIL

ZICL5000XX 50 DISMANTLING
ZICL5000XX Note: In case LIOC decides to hand over the dismantled items to
ZICL5000XX the Contractor, these shall be taken over and immediately
ZICL5000XX removed from the site. Amount worked out at the following rates 
ZICL5000XX will be deducted from the bill towards value of the scrap removed from the site. Structural 

steel / GI items such as angles, channels
ZICL5000XX joists, plates, gratings,  roofing sheets etc shall at Rs. 20/- per Kg; 
ZICL5000XX Aluminium items such as false ceiling, door & window frames, 
ZICL5000XX partitions etc. - Rs. 50 per Kg.
ZICL5001XX 50.1 DISMANTLING HUMEPIPES/ BRICK & RUBBLE WORK/PCC & RCC WORK
ZICL500101 50.1.1 Removing the existing 150/300 mm dia U/G R.C.C Hume pipes M 1,380.00              

including necessary excavation in earth/soil and back filling the
trench including proper consolidation etc. complete.

ZICL500102 50.1.2 Dismantling the existing brick masonry work and disposing off the M3 4,830.00              
debris to an unobjectionable place.

ZICL500103 50.1.3 Dismantling the existing rubble stone masonry work and disposing M3 4,830.00              
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 off the debris to an unobjectionable place.
ZICL500104 50.1.4 Dismantling the existing PCC work and disposing off debris to an M3 6,088.56              

unobjectionable place.
ZICL500105 50.1.5 Dismantling the existing RCC work and disposing off the debris M3 7,728.00              

to an unobjectionable place. All reinforcement steel shall be the 
property of the contractor

ZICL5002XX 50.2 REMOVING ROOFING/ CLADING PANELS
ZICL5002XX Removing existing AC / GI / Galvalume / klippon sheets on the 
ZICL5002XX structure of roof / cladding etc. including providing necessary  
ZICL5002XX scaffoldings / ladders, stacking serviceable materials and 
ZICL5002XX transportation and disposal of the damaged sheets etc. complete 
ZICL5002XX as directed by LIOC.
ZICL500201 50.2.1 Removing existing AC / GI / Galvalume / klippon sheets M2 1,469.70              
ZICL5003XX 50.3 REMOVING FALSE CEILING PANELS
ZICL5003XX Removing existing metallic false ceiling in canopies  and stacking
ZICL5003XX of the serviseable materials and disposal of damaged materials
ZICL5003XX as directed by LIOC including providing necessary scaffoldings /
ZICL5003XX ladders, labour charges etc. complete.  
ZICL500301 50.3.1 For area measuring  less than 50 sq.m. (under a single canopy) M2 1,134.36              
ZICL500302 50.3.2 For area measuring  more than 50 sq.m. (under a single canopy) M2 1,032.24              
ZICL5004XX 50.4 DISMANTLING STEEL WORKS
ZICL500401 50.4.1 Cutting the existing mild steel structural such as RS Joists, angles, KG 171.12                 

channels, 'I'-sections MS plates, chequered plates, etc. with gas 
cutting, stacking of the serviseable materials and disposal ofcutting, stacking of the serviseable materials and disposal of
damaged materials as directed by LIOC including providing 
necessary scaffoldings / ladders, labour charges etc. complete.  

ZICL500402 50.4.2 Dismantling existing steel/wooden doors, windows, ventilators, M2 517.50                 
louvers and disposal of the debris as directed by IOCL.

ZICL5005XX 50.5 DISMANTLING INTER LOCKING PAVERS 
ZICL500501 50.5.1 Removing the paver blocks and stacking at the RO premises as per M2 694.14                 

the directions of the LIOC including all leads and lifts
ZICL500502 50.5.2 Removing the paver blocks and underlying sand cushion including M2 1,000.50              

stacking at the RO premises as per the directions of the LIOC
including all leads and lifts

ZICL500503 50.5.3 Dismantling the existing Water Bound Macadam (WBM)/ Aggregate M3 4,686.48              
Base Course (ABC) including carting  away and disposing all the 
debris away from the site with all leads and lifts as per the 
directions of LIOC.

ZICL5006XX 50.6 BREAKING OF CONCRETE
ZICL5006XX Breaking of concrete of any grade including disposal of debris,
ZICL5006XX including all leads and lifts etc., complete for various thickness
ZICL500601 50.6.1 Breaking of 150mm thick concrete M2 1,871.07              
ZICL500602 50.6.2 Breaking of 200 mm thick concrete M2 2,494.76              
ZICL500603 50.6.3 Breaking of 300mm & above thick concrete M2 3,742.15              
ZICL5007XX 50.7 M&R WORK FOR ROOFING OF CANOPIES 
ZICL5007XX Removal & reLaying of ZINCALUME®  roofing sheet of 0.47 mm 
ZICL5007XX Total Coated Thickness with colour bonded in visible side & 
ZICL5007XX electro plated in other side, in single length  fixed to existing 
ZICL5007XX steel frame work. 
ZICL500701 50.7.1 Removal & refixing of existing Roofing sheets M2 1,552.50              
ZICL500702 50.7.2 Removal & refixing of ZINCALUME 450mm/600mm flashing M 931.50                 
ZICL500703 50.7.3 Supply & fixing of 50 mm self driven roofing fastner EA 34.50                   
ZICL5008XX 50.8 M&R WORK (GUTTERS)
ZICL5008XX Removal & reLaying of 900 mm wide 150 mm high to 200mm 
ZICL5008XX precoated sheet fixedwith recommended fasteners and 
ZICL5008XX MS 25 x 5 mm flat as per the detailed drawing No. 
ZICL5008XX LIOC/ENG/STD/15. Rate to include suitable nozzles to 
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ZICL5008XX connect 110 mm dia PVC down pipes.
ZICL500801 50.8.1 Removal of corroded  gutters M 361.56                 
ZICL500802 50.8.2 Removal & Restore the gutter to required slope M 611.34                 
ZICL5009XX 50.9 M&R WORK (SUSPENDED FALSE CEILING)
ZICL5009XX Removal & re fixing of Double Panel  ZINCALUME Strip Ceiling 
ZICL5009XX sheets in the existing ceiling frame work.
ZICL500901 50.9.1 Removal & Refixing of 150-200mm ceiling strips M 276.00                 
ZICL500902 50.9.2 Replacing of Suspended False Ceiling  sheets M2 1,173.00              
ZICL500903 50.9.3 Replacing of ceiling flashing M 759.00                 
ZICL5010XX 50.10 RELAYING OF DISMANTLED INTER LOCKING PAVERS  
ZICL5010XX Relaying the dismantled (supplied) inter locking pavers 
ZICL5010XX with 50mm thick sand bedding
ZICL501001 50.10.1 Relaying of inter locking pavers M2 2,025.84              
ZICL5011XX 50.11 REPAIRS TO TANK TOP RCC M/H
ZICL5011XX To demolish and reconstruct the Manholes as per the drawings.
ZICL501101 50.11.1 Fixing with existing steel frame and cover - 1200mm x 1200mm EA 27,600.00           
ZICL501102 50.11.2 Fixing with existing steel frame and cover - 900mm x 900mm EA 26,220.00           
ZICL501103 50.11.3 Fixing with newly fabricated steel frame and cover -1200mmx1200mm EA 78,660.00           
ZICL501104 50.11.4 Fixing with newly fabricated steel frame and cover -900mm x 900mm EA 77,280.00           
ZICL5012XX 50.12 RE-ERECTING OF DISMANTLED HOARDINGS
ZICL501201 50.12.1 Re -erecting of dismantled 45'X15' Hoarding with new foundations EA 82,800.00           
ZICL501202 50.12.2 Re -erecting of dismantled 30'X10' Hoarding with new foundations EA 75,900.00           
ZICL501203 50.12.3 Re -erecting of dismantled 20'X8' Hoarding with new foundations EA 69,000.00           
ZICL5013XX 50.13 WATER PROOFING OF TANK MANHOLESZICL5013XX 50.13 WATER PROOFING OF TANK MANHOLES
ZICL5013XX Water proofing of Tank manholes applied with two coats of Baralastic 
ZICL5013XX in Both the directions after replastering the internal sides & bottom of 
ZICL5013XX the manholes & complete as per specifications.
ZICL501301 50.13.1 Water proofing of Tank manholes applied with two coats of Baralastic M2 3,036.00              
ZICL1401XX 30.13 WATER PROOFING OF CORRODED & LEAKY ZnAl GUTTERS WITH 2MM THICK FRP COATING
ZICL301302 30.13.2 Water proofing of corroded Zn Al Gutters with 2mm thick FRP coating. M 2,939.40              
ZICL5100XX 51 M&R WORKS (DOORS & WINDOWS)
ZICL5101XX 51.1 FIXING GLAZING IN DOORS,WINDOWS
ZICL5101XX Providing and fixing glazing using approved plain float glass in  
ZICL5101XX aluminium doors, windows, ventilator shutters and partitions etc.,
ZICL5101XX with PVC / neoprene gasket etc., complete as per approved  drawings
ZICL5101XX and the directions of LIOC. (Item includes replacement of  the
ZICL5101XX damaged glass and disposal of the same.)
ZICL510101 51.1.1 5 mm thick SQM 3,864.00              
ZICL510102 51.1.2 12 mm thick SQM 8,004.00              
ZICL5102XX 51.2 FRP DOOR 
ZICL510201 51.2.1 Sup & fixing single panelled PVC doors &frame as per enclosed specs. SQM 22,770.00           
ZICL5103XX 51.3 FITTINGS & HARDWARE FOR DOORS & WINDOWS
ZICL5103XX Providing and fixing following hardware to door shutters with suitable
ZICL5103XX screws etc. complete as directed.
ZICL510301 51.3.1 Godrej make 6 lever mortice lock with a pair of CP handles EACH 10,350.00           
ZICL510302 51.3.2 Godrej make keyed cylindrical lock with a pair of Stainless steel knob EACH 10,350.00           
ZICL510303 51.3.3 Door Stoppers EACH 2,587.50              
ZICL510304 51.3.4 Supplying and fixing approved make hydraulic door closer including EACH 8,970.00              

cost and conveyance of all materials, labour charges for fixing, etc.
complete as per directions of LIOC.

ZICL510305 51.3.5 Supplying and fixing approved make hydraulic floor spring with cover EACH 22,770.00           
plates including cutting and making good floors for required embedding
in floor, cost and conveyance of all materials, labour charges for
fixing, etc.complete as per directions of LIOC.

ZICL510306 51.3.6 Providing & fixing on doors / windows glass panes of approved make SQM 9,660.00              
brown / grey colour sun control film (reflective type) including  
all charges

Page: 23/28



 SERVICE CODES S/ NO DESCRIPTION UNIT  RATE (LKR) 

ZICL5200XX 52 CLEANING OF RO
ZICL5201XX 52.1 Cleaning  of RO including following items & refixing the same after 
ZICL5201XX cleaning is over by using suitable mechanicaly sound scaffolding / ladders etc. 
ZICL5201XX as per detailed specification etc complete. (suitable cleaning agent which  
ZICL5201XX retains colour, texture and quality of the cleaning surface is to be used.)
ZICL5201XX Main signage FRP/ACM Monolith
ZICL5201XX Canopy and building facia including backlit facia. 
ZICL5201XX Facility Signages/Wavy Bands
ZICL5201XX Canopy roof
ZICL5201XX False Ceiling
ZICL5201XX Canopy light fitting
ZICL5201XX Canopy column /Colum cladding
ZICL5201XX Yard lights including fittings.
ZICL5201XX Building cladding
ZICL5201XX Rain water gutter & Down pipes
ZICL5201XX Manholes (Tank Manholes/Electrical & Storm water Manholes)
ZICL5201XX Granite/Tile surfaces of Pump Islands
ZICL5201XX Fix Glasses of Sales Building
ZICL5201XX Aluminium /Gass Doors & Windows including frames 
ZICL5201XX Driveway cleaning (Inlerlocking paved & Concreted areas only)
ZICL520101 52.1.1 Cleaning  of RO include with  above items ST 55,200.00           
ZICL5202XX 52.2 Mobilisation of ladder, scaffolding, etc. for carrying out routine  
ZICL5202XX maintenance at locations as advised by LIOC officer in charge. 
ZICL5202XX (This item will be operated on one time basis for various itemsZICL5202XX (This item will be operated on one time basis for various items
ZICL5202XX covered in this schedule , where ladder or scaffolding is 
ZICL5202XX required for carrying  out the non-scheduled replacement 
ZICL5202XX / maintenance job. Many items of works in  may be clubbed 
ZICL5202XX together and executed as far as possible, in order to reduce 
ZICL5202XX operation of mobilisation item.)
ZICL520201 52.2.1 Mobilisation of ladder, scaffolding, etc. for carrying out M&R works ST 13,800.00           

M&R ELECTRICAL
ZIEL3200XX 32 ELECTRICAL INSTALLATON (DB)
ZIEL3200XX Supplying and fixing Single Raw Poly Carbonate distribution board
ZIEL3200XX 01no of 30 Amp main switch
ZIEL3200XX 01no of 30 Amp ELCB
ZIEL3200XX 03 no of MCB and including all accessories 
ZIEL320100 32.1 Single Raw Breaker Distribution Board with above accessories & Wiring  EA 21,114.00           
ZIEL3300XX 33 ELECTRICAL INSTALLATON (ISOLATOR)
ZIEL3300XX Supply and Installation of  Isolators with or without EC
ZIEL330100 33.1 40A 2P Isolator with  enclosure EA 3,022.20              
ZIEL330200 33.2 40A 4P Isolator with metal enclosure EA 7,590.00              
ZIEL3400XX 34 ELECTRICAL INSTALLATON (single phase Trip Switch)
ZIEL3400XX Supply and intalltion of single phase Trip Switch suitable for 
ZIEL3400XX 1.1 KW mortor for pump including making necessary connection
ZIEL340100 34.1 Single phase Trip Switch EA 4,830.00              
ZIEL3500XX 35 ELECTRICAL INSTALLATON (MCB IN DB)
ZIEL3500XX Supplying and fixing of MCB on distribution board 
ZIEL3500XX including all accessories and complete
ZIEL350100 35.1 3 RAW BREAKER POLY CARBONATE DISTRIBUTION BOARD EA 9,748.32              
ZIEL350200 35.2 Supplying and fixing of 10 Amp MCB EA 1,076.40              
ZIEL350300 35.3 Supplying and fixing of 16 Amp MCB EA 1,076.40              
ZIEL350400 35.4 Supplying and fixing of 20 Amp MCB EA 1,076.40              
ZIEL3600XX 36 REPLACING OF MHL CANOPY & YARD LIGHT
ZIEL360100 36.1 Replacement of 150W metal halide lamp of approved make. EA 6,072.00              
ZIEL360200 36.2 Replacement of 250W metal halide lamp of approved make. EA 7,141.50              
ZIEL360300 36.3 Replacement of MHL Bulb holder for 150/ 250 MHL lamps EA 966.00                 
ZIEL360400 36.4 Replacement of MHL ballast/ choke for 150/ 250 MHL lamps EA 5,382.00              
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ZIEL360500 36.5 Replacement of MHL Capacitor 35 mF EA 1,380.00              
ZIEL360600 36.6 Replacement of MHL Ignitor EA 1,932.00              
ZIEL360700 36.7 Replacement of 65W CFL Bulb EA 3,450.00              
ZIEL360800 36.8 Replacement of Standard CFL Bulb holder (Thread/Adaptor type) EA 759.00                 
ZIEL360900 36.9 Replacement of Control gear for 150W/250W metal halide lamp. EA 3,036.00              
ZIEL361000 36.10 125 watt HPMV lamp of approved make. EA 1,200.60              
ZIEL361100 36.11 250 watt HPMV lamp of approved make. EA 1,780.20              
ZIEL361200 36.12 Control gear  for 125 watt HPMV lamp. EA 2,691.00              
ZIEL361300 36.13 Control gear  for 250 watt HPMV lamp. EA 2,691.00              
ZIEL3700XX 37 REPLACING OF CFL CANOPY LIGHT
ZIEL370100 37.1 Replacement of 36W CFL lamp of approved make. EA 2,070.00              
ZIEL370200 37.2 Replacement of single electronic ballast for 36W CFL lamp. EA 1,449.00              
ZIEL370300 37.3 Replacement of twin electronic ballast for 36W CFL lamp. EA 2,028.60              
ZIEL3800XX 38 REPLACING OF CFL / FLUORACENT & LED LIGHT
ZIEL380100 38.1 Replacement of 36W Floracent tube EA 264.96                 
ZIEL380200 38.2 Replacement of  18W Floracent tube EA 264.96                 
ZIEL380300 38.3 Replacement of Floracent Starter EA 138.00                 
ZIEL380400 38.4 Replacement of Floracent choke EA 759.00                 
ZIEL380500 38.5 Replacement of 18W CFL Bulb EA 828.00                 
ZIEL380600 38.6 Supply & fixing 18W (4ft ) LED Tube light EA 6,014.73              
ZIEL380700 38.7 Supply & fixing 10W (2ft ) LED Tube light EA 3,174.00              
ZIEL380800 38.8 Supply & fixing 10 W LED Pendant bulb EA 2,682.03              
ZIEL380900 38.9 Supply & fixing 8 W LED Pendant bulb EA 2,364.63              
ZIEL3900XX 39 REPLACING OF OTHER ELECTRICAL FITTINGS & FIXTURESZIEL3900XX 39 REPLACING OF OTHER ELECTRICAL FITTINGS & FIXTURES
ZIEL390100 39.1 Replacing of 13Amp/15 Amp  Plugbase EA 1,035.00              
ZIEL390200 39.2 S&I 60 AMP Change Over Switch EA 13,800.00           
ZIEL390300 39.3 S&I FSU and Selector Switch EA 5,520.00              
ZIEL390400 39.4 Supply & installation of KWH  Meter (Single Phase) EA 12,109.50           
ZIEL390500 39.5 Supply & installation of KWH  Meter (Three Phase) EA 12,109.50           
ZIEL4000XX 40 EARTHING POLE(For Pumps)
ZIEL4000XX Supplying & providing earthing  with 40mm dia,1.5 m C Class GI pipe 
ZIEL4000XX for pump ( resistance not to exceed 5 ohms) including all 
ZIEL4000XX necessary materials.
ZIEL400100 40.1 40mm Dia , GI pipe earthing pole EA 6,900.00              
ZIEL4100XX 41 BATTERIES(For Pumps)
ZIEL4100XX Supplying and fixing 12 volt Charged Lead Acid SMF type battery 
ZIEL4100XX of approved make for Electronic dispensing pumps including giving 
ZIEL4100XX necessery electrical connection
ZIEL410100 41.1 LEAD ACID 12 V DC. SEALED MAINTENANCE FREE (SMF)TYPE BATTERY EA 6,210.00              

 M&R MECHANICAL
ZIME2700XX 27 EXHUMING & DISMANTLING 
ZIME2701XX 27.1 EXHUMING OF UNDERGROUND PRODUCT TANKS
ZIME2701XX Exhuming of  tanks of following capacities with fittings including
ZIME2701XX connected civil works, breaking of concrete slab, disposing of debris etc.
ZIME270101 27.1.1 09 KL Tank EA 55,200.00           
ZIME270102 27.1.2 15 KL Tank EA 69,000.00           
ZIME270103 27.1.3 22.5 KL Tank EA 96,600.00           
ZIME2702XX 27.2 DISMANTLING OF DISPENSING UNITS
ZIME2702XX Removing connected dispensing pump from pedestal including
ZIME2702XX disconnection of pipeline, electrical connection, removal of nuts of
ZIME2702XX the foundation bolts etc. complete.
ZIME270201 27.2.1 Mono pump EA 3,312.00              
ZIME270202 27.2.2 Duo pump EA 3,864.00              
ZIME270203 27.2.3 MPD / MPP EA 5,175.00              
ZIME2703XX 27.3 DISMANTLING OF AIR COMPRESSOR / DAG 
ZIME2703XX Removing connected Air Compressor / DAG from pedestal including
ZIME2703XX disconnection of pipeline, electrical connection, removal of nuts of
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ZIME2703XX the foundation bolts etc. complete.
ZIME270301 27.3.1 Air compressor (3hp /5hp) EA 4,830.00              
ZIME270302 27.3.2 Digital Air Guage EA 3,312.00              
ZIME2704XX 27.4 DISMANTLING PRODUCT PIPING
ZIME2704XX Disconnecting, dismantling existing welded/ screwed MS/ GI 
ZIME2704XX pipeline both above/underground including dismantling of 
ZIME2704XX clamping or excavating, back-filling, restoring the surfaces 
ZIME2704XX into original condition, disconnecting all fittings, stacking the
ZIME2704XX dismantled pipes/fittings at site as directed.
ZIME270401 27.4.1 Dismantling 80 mm dia P/L M 390.54                 
ZIME270402 27.4.2 Dismantling 50 mm dia P/L M 304.98                 
ZIME270403 27.4.3 Dismantling 40 mm dia P/L M 240.12                 
ZIME270404 27.4.4 Dismantling 25 mm dia P/L M 198.72                 
ZIME270405 27.4.5 Dismantling 20 mm dia/ 15 mm dia P/L (airlines) M 155.94                 
ZIME2705XX 27.5 DISMANTLING ACCESSORIES (MSP/YARD LIGHTS/GAD ETC.)
ZIME270501 27.5.1 Exit/ Entry signage EA 2,070.00              
ZIME270502 27.5.2 Main Signage (MSP) EA 17,664.00           
ZIME270503 27.5.3 Yard light pole EA 6,382.50              
ZIME2705XX 27.6 DISMANTLING ACCESSORIES (HOARDINGS)
ZIME270601 27.6.1 45'X15' Hoarding EA 17,250.00           
ZIME270602 27.6.2 30'X10' Hoarding EA 13,800.00           
ZIME270603 27.6.3 20'X8' Hoarding EA 12,937.50           
ZIME2707XX 27.7 DISPOSAL OF DISMANTLED ITEMS
ZIME2707XX The amount indicated against these items will be deducted ZIME2707XX The amount indicated against these items will be deducted 
ZIME2707XX when calculating the total for removing the item to                    
ZIME2707XX their (contractor's) possession
ZIME270701 7.7.1 Disposing tanks of capacity 2000  gals (9kl) EA -73,416.00
ZIME270702 7.7.2 Disposing tanks of capacity 3000  gals(15kl) EA -104,880.00
ZIME270703 7.7.3 Disposing tanks of capacity 5000  gals (22.5kl) EA -131,100.00
ZIME270704 7.7.4 Disposing of  Roofing sheets  of  Canopy M2 -276.00
ZIME270705 7.7.5 Disposing of false ceiling of Canopy including framework M2 -276.00
ZIME270706 7.7.6 Disposing  of dismantled structural steel KG -62.10
ZIME270707 7.7.7 Disposing of dismantled  paver blocks M2 -310.50
ZIME270708 7.7.8 Disposing of Electrical cabling, pannel Efc ST -69,000.00
ZIME270709 7.7.9 Disposing of old canopy lights ST -1,380.00
ZIME2800XX 28  SUPPLY & INSTALLATION OF TANK FITTINGS 
ZIME2800XX Supplying & installation of the following tank fittings conforming 
ZIME2800XX to detailed specification.
ZIME2801XX 28.1 TANK FITTING -GI & Brass End Caps
ZIME280101 28.1.1 GI End Caps- 40mm dia for suction pipe EA 662.40                 
ZIME280102 28.1.2 GI End Caps - 50 mm dia.for suction pipe EA 662.40                 
ZIME280103 28.1.3 Brass End Caps- 50mm dia for dip pipe EA 2,070.00              
ZIME280104 28.1.4 Brass End Caps - 80 mm dia.for fill pipe EA 2,760.00              
ZIME2802XX 28.2 TANK FITTING -MS BUSH (SLEAVES)
ZIME280201 28.2.1 100 x 80 mm - Bush EA 1,489.02              
ZIME280202 28.2.2 80 x 50 mm - Bush EA 1,302.72              
ZIME280203 28.2.3 50 x 40 mm - Bush EA 927.36                 
ZIME2803XX 28.3 TANK FITTING - MS Coupling  
ZIME280301 28.3.1 80 mm dia.-Coupling EA 938.40                 
ZIME280302 28.3.2 50 mm dia.-Coupling EA 772.80                 
ZIME280303 28.3.3 40mm dia-Coupling EA 662.40                 
ZIME2804XX 28.4 TANK FITTING - MS Barrel Nipple
ZIME280401 28.4.1 80 mm dia.- Barrel Nipple EA 938.40                 
ZIME280402 28.4.2 50 mm dia.- Barrel Nipple EA 772.80                 
ZIME280403 28.4.3 40 mm dia.- Barrel Nipple EA 662.40                 
ZIME2805XX 28.5 TANK FITTING - MS Union  
ZIME280501 28.5.1 80 mm -Union EA 6,528.78              
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ZIME280502 28.5.2 50 mm  -Union EA 4,105.50              
ZIME280503 28.5.3 40 mm union for Dispensing Pump EA 2,617.86              
ZIME2806XX 28.6 TANK FITTING - PERMANITE OIL PACKING  
ZIME2806XX Removal & Refix the existing circular steel Manhole cover 
ZIME2806XX in product Tanks with permanite oil packing as per drawing
ZIME280601 28.6.1 With exsisting  3 mm thick oil packing in single M/H Tank EA 5,158.44              
ZIME280602 28.6.2 With new  3 mm thick oil packing in single M/H Tank EA 9,125.94              
ZIME280603 28.6.3 With new  3 mm thick oil packing in three M/H Tank EA 7,340.22              
ZIME2807XX 28.7 TANK FITTING - MS Bolt and Nut in the Tank Manhole   
ZIME280701 28.7.1 Replace MS Bolt and Nut in the Tank Manhole  (Out of 22 Nos) EA 345.00                 
ZIME2808XX 28.8 TANK FITTING - Dip rods for Tanks
ZIME2808XX Supplying  of dip rods conforming to detailed specification.
ZIME280801 28.8.1 Dip rods for 09/15/22.5 KL Tank EA 8,625.00              
ZIME2900XX 29 OTHER TANK WORKS
ZIME2901XX 29.1 UG TANK - CLEANING
ZIME2901XX Cleaning of UG tanks including removal and re fixing of manholes
ZIME290101 29.1.1 9 kl UG  Tank EA 17,595.00           
ZIME290102 29.1.2 15 kl UG  Tank EA 22,252.50           
ZIME290103 29.1.3 22.5 kl UG  Tank EA 26,910.00           
ZIME2902XX 29.2 UG TANKS - PUMPING OUT WATER
ZIME2902XX Removal of rain water at the bottom of Tank mixed with fuel 
ZIME2902XX ( Rate shall include for seperation of water & fuel) The works 
ZIME2902XX must be carried out using hand pumps/ pneumatic pump only. 
ZIME290201 29.2.1 Tanks of 9/ 15/ 22.5 KL capacity EA 7,072.50              ZIME290201 29.2.1 Tanks of 9/ 15/ 22.5 KL capacity EA 7,072.50              
ZIME2903XX 29.3 UG TANK  - EMPTYING OUT PRODUCT 
ZIME2903XX Removing product from the under ground tanks and emptying it 
ZIME2903XX including collecting the product in barrels supplied by the 
ZIME2903XX LIOC/ dealer. It shall be ensured that no loss of product  takes
ZIME2903XX place while carrying out the job. The job will be carried 
ZIME2903XX out in the presence of LIOC  and dealers representatives. The works 
ZIME2903XX must be carried out using hand pumps/ pneumatic pump only. 
ZIME290301 29.3.1 Tanks of 9/ 15/ 22.5 KL capacity KL 2,484.00              
ZIME2904XX 29.4 UG TANKS - PRESSURE TESTING  
ZIME2904XX Testing the tank hydro-statically with sweet water, to a pressure of
ZIME2904XX 0.50 Kg/Sq.cm. (Testing includes supplying, filling and emptying out
ZIME2904XX the water after testing) cleaning the internal surface of the
ZIME2904XX tank etc. complete.
ZIME290401 29.4.1 09 KL Tank  EA 11,260.80           
ZIME290402 29.4.2 15 KL Tank  EA 12,199.20           
ZIME290403 29.4.3 22.5 KL Tank  EA 12,765.00           
ZIME2905XX 29.5 FUEL PIPING SYSTEM (reducer/Expander & NRV)
ZIME290501 29.5.1 Supply & installation of Reducer/Expander for suction line (40/50MM) EA 2,070.00              
ZIME290502 29.5.2 1 1/2" Non return valve (OPW make) for suction lies EA 19,320.00           
ZIME2906XX 29.6 FUEL PIPING SYSTEM (PRESSURE TESTING PIPE LINES)
ZIME2906XX Hydrostatic testing of MS pipeline complete as per LIOC specification,
ZIME2906XX including supply of water and emptying out water after testing
ZIME290601 29.6.1 40/50mm dia MS pipeline testing M 138.00                 
ZIME290602 29.6.2 80mm dia MS pipeline  testing M 165.60                 
ZIME3000XX 30 M&R WORK (DUs / AIR GUAGE)
ZIME3001XX 30.1 Supply and installation of 50mm/ 40 mm flexible connector
ZIME3001XX Supply and installation of 50mm/ 40 mm flexible connector with 
ZIME3001XX flanges for connecting product piping to the dispensing units.
ZIME300101 30.1.1 50mm/ 40 mm flexible connectors for DUs EA 12,378.60           
ZIME3002XX 30.2 OTHER WORKS  AT AIR GUAGE & COMPRESSOR 
ZIME300201 30.2.1 Replacing of Air Guage chuck EA 3,005.64              
ZIME300202 30.2.2 Supplying and fixing of hose assembly  for Electronic Air inflator EA 2,274.24              
ZIME300203 30.2.3 Replacing of Pressure Guage at Air Compressor EA 2,631.66              
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ZIME300204 30.2.4 Replacing of Pressure cut off valve at Air Compressor EA 6,900.00              
ZIME3100XX 31 TRANSPORTATION
ZIME3101XX 31.1 TRANSPORTATION OF DISPENSING UNITS & OTHER EQUIPMENT
ZIME3101XX Transportation of DUs, DAG, Comp, nitrogen inflator, Yard Lights  
ZIME3101XX (paid one way only) including loading & unloading
ZIME310101 31.1.1 i. Upto 50 Km ST 6,189.30              
ZIME310102 31.1.2 ii. Additional - 51 to 100 KM KM 133.86                 
ZIME310103 31.1.3 iii. Additional - 101 to 200 KM KM 123.51                 
ZIME310104 31.1.4 iv. Additional - over 200 KM KM 113.16                 
ZIME3102XX 31.2 TRANSPORTATION OF TANKS, MSP,HOARDING Etc.
ZIME3102XX Transportation of Tanks, MSP  etc (paid one-way only)
ZIME3102XX including loading & unloading
ZIME310201 31.2.1 i. Upto 20 Km ST 20,631.00           
ZIME310202 31.2.2 ii. Additional - above 20 KM KM 288.42                 
ZIME3103XX 31.3 TRANSPORTATION FOR M & R WORKS ONLY
ZIME3103XX Transportation of Labours, Material etc (paid each way )
ZIME3103XX for M & R contracts less than SLR 15,000.00 
ZIME3103XX and petrol sheds beyond 50 Km from contractor's establishment
ZIME310301 31.3.1 Transportation of Labours, Material etc KM 50.37                   

QUOTE RATE IN PERCENTAGE (%) ON THE ABOVE INDICATED ESTIMATED AMOUNT

PLUS IN FIGURES

C

PLUS IN WORDS

A

A. TENDERERS MUST QUOTE THEIR PERCENTAGE IN FIGURES AND WORDS ON THE ESTIMATED AMOUNT INDICATED  IN APPROPRIATE SPACES 
PROVIDED ABOVE.

B. IN CASE THE TENDERERS QUOTE THE RATES/ PERCENTAGE AS "ZERO" THEN RATE QUOTED SHALL BE CONSIDERED AS AT PAR FOR 
ARRIVING AT THE POSITION IN THE TENDER. 

C. VAT APPLICABLE ON THE ABOVE AMOUNT AT PREVAILING PERCENTAGE SHALL BE REIMBURSED AT ACTUALS. 

 SEAL & SIGNATURE OF TENDERER

NOTE: 

B

MINUS IN FIGURES

MINUS IN WORDS

AT PAR
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