
 
 

NAME OF TENDER: 
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REF: LIOC/ ENG / GT/ 03/ 2019-20                          DATE: 30/ 09/ 2019 

  
M/S.   
 
 
 
Dear Sirs, 
 

SUB :  RATE CONTRACT FOR FABRICATION, SUPPLY & INSTALLATION OF NEW (ACM) 
FASCIAS/CLADDING/SPREADERS/IN & OUT SIGNAGES ETC. AT LIOC PETROL 

STATIONS ACROSS THE ISLAND 
 
Dear Sir, 
 
1.0 Following documents forming a part of the mentioned tender are enclosed in single set: 
 

S/N DESCRIPTION 

 PART A: TECHNICAL/ COMMERCIAL  BID 

1 Introduction 

2 Notice Inviting Tender 

3 Documents to be submitted by tenderers 

4 Letter of undertaking to be furnished by tenderers (On letterhead of the firm) 

5 Form of tender & Appendix 

6 Important guidelines to tenderers 

7 Abbreviations and notations 

8 Particulars of Bid Bond and tender fee 

9 Undertaking towards documents submission 

10 Declaration to be signed and submitted with details 

11 List Of Directors of LIOC 

12 General terms and conditions 

13 Special terms and conditions of contract 

14 Terms and conditions - Safety 

15 Technical Specifications  

16 Form of Agreement 

17 Conditions of Contract Part I & Part II 

  PART B: PRICE BID 

1 Price bid 
 
2.0 We request you to submit your lowest quotation for the work contained in the 

tender. Your offer complete in all respects must be submitted so as to reach this 
office of LIOC on or before 04/ 11/ 2019 at 15:00 hrs. Offer may please be dropped 
in Engineering tender box kept in our office at address given below. 

 
LANKA LIOC PLC, 

LEVEL 20, WEST TOWER, WORLD TRADE CENTRE, 
ECHELON SQUARE, COLOMBO - 01, SRI LANKA 
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4.0 Bid Bond: The bid bond for LKR 100,000/-for local bidders) and USD 560/-OR EURO 500/- 
(for foreign bidders)in the form of demand draft (drawn in favour of Lanka IOC PLC payable 
at Colombo) or Bank Guarantee (in the strictly as per the format enclosed) must be 
submitted strictly in the Technical Bid cover.    

 
4.0 Tender Fee: A tender fee of LKR 5000/-(for local bidders) and USD 28/- OR EURO 25/- (for 

foreign bidders) by Demand draft only (in favour of Lanka IOC PLC payable at Colombo) 
shall be applicable.  

 
5.0 Submission of Tender Documents:  
  

Tender Envelope must be super scribed duly indicating the tender number, due date and 
time of opening, name of work tendered, address of tenderer. It must be noted that the 
Technical bid (named as COVER A) & Price bid (named as COVER B) shall be enclosed in 
separate covers and sealed.  The two covers (COVER A & COVER B) in sealed condition 
containing the above must be enclosed in an outer cover (named COVER C) and sealed and 
submitted. The outer cover (COVER C) must be super scribed duly indicating the tender 
number, due date and time of opening, name of work tendered, name and address of 
tenderer. Non-submission of the tender documents in the manner prescribed above will 
render the offer liable for rejection. 
 

 
5.1 Tenderers to note that LIOC shall not be responsible for the postal delays in dispatch and 

receipt of tender documents. Tenderers must also note that all pages of tender along with 
drawings issued must be signed with stamp and submitted as part of submission of tender.   

 
     Thanking You, 

Yours Faithfully, 
For LANKA IOC PLC., 

 
 
 
 

         FOR SR. VICE PRESIDENT (ENGG) 
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INTRODUCTION 

 

1 Name of Work : RATE CONTRACT FOR SUPPLY, FABRICATING, 
INSTALLATION, TESTING & COMMISSIONING OF ACM 
FASCIA AND RELATED RVI ELEMENTS AT PETROL 

STATIONS OF LANKA IOC PLC, AT ACROSS THE ISLAND. 
2 Place of Work : LANKA IOC PLC PETROL STATIONS ACROSS THE ISLAND 

3 Tender Ref : LIOC/ ENG/ GT/ 03/ 2019-20 

4 Tender Due Date & Time : 04/ 11/ 2019 @ 1500 HRS 

5 Tender Cost : LKR 5,000/- (USD 28/- OR  Euro 25/-)BY DEMAND DRAFT 
ONLY 

6 Bid Bond : LKR 100,000/- for local bidders by of DD only  (USD 560/-
OR EURO 500/-)for foreign bidders By way of DD or TT 
Transfer only. 

7 Contract Period : 12 (TWELVE) MONTHS from the date of acceptance of the 
tender by LIOC and extendable by further 12 months based 
on mutual consent 

8 Validity of Tender : 04 (FOUR) Months from date of tender opening 
(Technical Bid) 

9 Pre Bid Meeting : 10/ 10/ 2019 @ 11:00 HRS 

10 Verification of documents : 05/ 11/ 2019, 06/11/2019 & 07/11/ 2019 

11 Tender Submission : Sr. VICE PRESEDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA 

12 Contact Person : T.K.ELAMARAN, SVP (ENGG) 
TEL: +94 011 2475720 
FAX: +94 011 2391490 OR 247578 
EMAIL: elamarantk@lankaioc.com 

 
IMPORTANT GUIDELINES TO TENDERERS FOR FILLING TENDER DOCUMENTS:  
 
1.  The tender should be submitted only in the prescribed tender schedule form supplied by Lanka 

LIOC, Colombo or down loaded from the web site www.lankaioc.com  
 
2.  Please submit Technical/ Commercial bids & price bid in separate sealed envelopes. The two 

envelopes shall then be submitted in outer cover. All the envelopes (Technical bid, Price bid 
and Outer cover) must be clearly super scribed with tender no, subject, name & address of 
tenderer, due date and time.  

 
3.  Pre-bid meeting minutes shall also be a part of tender documents. 
  
4. Non-submission of all documents or incomplete submission of any document may result in 

rejection of the tenderer. It is, therefore necessary to submit all the documents duly filled and 
signed.  

 
5.  The price bid should consist of only item rate schedule and no other documents.  
 
6.  Please note that unsuccessful tenderers will be intimated after the finalization of tender. No 

correspondence shall be entertained in this regard.  
 

Sr. VICE PRESIDENT (ENGG) 
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NOTICE INVITING TENDER (PRESS NOTICE) 
 
 

 
NOTICE INVITING TENDER 

 
Tender no: LIOC/ ENG/ GT/ 03/ 2019-20 

 
LIOC PLC invites sealed tenders in prescribed tender form under two bid system 
from bonafide contractors as per following details 
 

NAME OF WORK 
SALE PERIOD (BOTH DAYS 

INCLUSIVE) 
CONTACT PERSON 

 
Rate contract for supply, 
fabricating, installation, 
testing & commissioning 
of ACM Fascia and related 
RVI Elements at petrol 
Stations of Lanka IOC Plc, 
at across the island. 
 
Cost of tender: LKR 
5,000/- (non refundable) 

 
30/ 09/ 2019 

From 0900 Hrs  
 

To 
01/ 11/ 2019 

up to 1700 Hrs. 

 
MANAGER (ENGG) 

 
TEL: 011 2475712 
  
Email: 
ranketh@lankaioc.com 

Please visit our website www.lankaioc.com for further details on this tender. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.lankaioc.com/
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NOTICE INVITING TENDER 
 

1 TENDER NO. LIOC/ ENG/ GT/ 03/ 2019-20 

2 
 

NAME OF WORK RATE CONTRACT FOR SUPPLY, FABRICATING, 
INSTALLATION, TESTING & COMMISSIONING OF ACM 
FASCIA AND RELATED RVI ELEMENTS AT PETROL 
STATIONS OF LANKA IOC PLC, AT ACROSS THE ISLAND. 

3 MODE OF TENDER  GLOBAL TENDER IN TWO BID SYSTEM (PART I - TECHNO-
COMMERCIAL BID AND PART II - PRICE BID) 

4-a BID BOND IN LKR LKR 100,000/- (for local bidders) 

4-b BID BOND IN USD & EURO USD 560/-OR EURO 500/- (for foreign bidders) 

4-c MODE OF SUBMISSION OF BID 
BOND 

a. By demand draft in favour of lanka ioc plc payable at 
colombo for local bidders. 

b. TT Transfer/Swift transfer for foreign bidders 
TT Transfer/Swift transfer to be done by any foreign 
bank in favour of Lanka IOC directly into the 
designated bank mentioned as below and enclose a 
copy of the Swift transfer Message. 
 
Lanka IOC PLC FCBU account no. 25273008920219 
held with State Bank of India, Colombo (SWIFT CODE:- 
SBINLKLXFCB) through their account no.000146528 
with HSBC, USA, New York(SWIFT CODE: MRMDUS33) 
 
Alternatively, Demand Draft drawn on Lanka IOC PLC 
payable at Colombo can also be submitted along with 
the Technical Bid by foreign bidders. 

5 PRE BID MEETING 

PRE-BID MEETING TO BE HELD AT LANKA IOC PLC, LEVEL 
20, WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA On 10/ 10/ 2019 @ 
1100 HRS. 

6 TENDER SUBMISSION ADDRESS 
SR. VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE, 
COLOMBO – 01, SRI LANKA 

7 
 

DUE DATE AND TIME  :  

a)   SUBMISSION OF TENDERS 04/ 11/ 2019 @ 1500 HRS 

b) OPENING OF TENDERS               
      (Technical  Bid Only)      

04/ 11/ 2019 @ 1530 HRS  
 

8 COST OF TENDER DOCUMENTS LKR 5000/-(for local bidders) and USD 28/- OR EURO 25/- 
(for foreign bidders) (non refundable / non transferable) 
DD drawn in favour of Lanka IOC PLC payable at 
Colombo.  

9 VALIDITY OF TENDER 04 (FOUR) Months from date of tender opening 

10 NUMBER OF PARTIES TO BE 
SELECTED 

Maximum of FIVE (5) parties  
LIOC reserves the right to increase or decrease the number 
of parties to be empanelled at its discretion and none of 
the bidders shall have any claim whatsoever in such cases. 

11 CONTRACT PERIOD 12 months from the date of acceptance of the tender by 
LIOC and extendable by further 12 months based on 
mutual consent 

12 WORK COMPLETION TIME As per the details given in the call up POs 
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13 TENDER SUBMISION SR. VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA 

                                
Sealed tenders in two bid system (a) Technical bid with commercial terms and (b) Price Bid are 
invited from reputed, established and financially sound parties for RATE CONTRACT FOR SUPPLY, 
FABRICATING, INSTALLATION, TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI 
ELEMENTS AT PETROL STATIONS OF LANKA IOC PLC, AT ACROSS THE ISLAND.  Parties, meeting 
the following qualifying parameters as per details mentioned below, only need apply: 

 
QUALIFYING  PARAMETERS : 

 
Parties who satisfy the following qualification parameters as per the details given below only need 
apply. 

SL QUALIFYING PARAMETERS 

I. Average Annual Financial turnover during last 3 financial years ending 31st Mar‟ 2019 
shall be at least LKR 15 Million (USD 84,300/-). 
Note:  
a. In absence of audited balance sheet for FY 2018-19, the bidder would be permitted 

to submit audited balance sheet for the 3 FY ie 2015-16, 2016-17 and 2017-18. 
b. In case the turnover for any of the above years is not furnished then, the turnover 

shall be taken as ZERO while computing average turnover. 

II. Similar works: Value of similar works in single order shall be not less than LKR 3.5 (USD 
19,670/-) Million in any of the last 3 years ending 31/ 03/ 2019. 

III. Availability of Company/Business Registration certificate. 

IV. Availability of VAT registration certificates. (for local vendors only) 

 
Definition of Similar works:  
 

 Bidder shall be a RVI vendor having experience in indoor & outdoor advertizing works 
related to retail branding works with ACM panels. 

 Bidder should have supplied and installed ACM related branding works such as ACM fascia & 
monoliths / Vinyl stickers for advertisements at commercial establishments including 
fabricating & installation of supporting metallic frame works for branding works. 

Note:  
 

a. Proof of works completed as per qualifying parameters mentioned above shall be supported by 
copies of work orders, final bill copies/ work completion certificates, etc indicating date of 
work order, date of completion of works and value of works completed etc.  
 

b. In case of works taken up prior to the qualifying period (3 years ending 31/03/2019) are 
completed during the qualifying period then, the cost of works completed in the qualifying 
period shall be reckoned for the purpose of qualification. Proof of turn over shall be supported 
by copies of audited Profit and Loss account statements & balance sheet indicating therein 
Professional receipts.  
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TENDER FEE:  
 

Tender documents (non transferable) can be obtained from Engineering department, Lanka IOC 
PLC, 20th floor, West Tower, Echelon Square, Colombo, Sri Lanka by way of a request letter 
together with tender fee for LKR 5,000/- (USD 28/- OR  Euro 25/-) by way of Demand Draft drawn 
in favour of LANKA IOC PLC payable at COLOMBO.    
 
LIOC shall not be responsible for any Postal / Courier delays if document is sought by post. 
The tender documents can also be downloaded from our web site www.lankaioc.com during the 
sale period. In such case, the tenderers must ensure that all the documents are downloaded and 
the responsibility of the same shall vest with the individual tenderer.  Before downloading the 
tender documents from the website, the tenderer should register in the website by giving the 
correct name of the firm, address and all details as required.  It shall be the responsibility of the 
tenderer to ensure that they register with the web site well in advance and download the 
documents before due date and time of close of sale.  In case, the name and address in which the 
tenderers have registered at the website does not match with the name and address of in which 
they have quoted, their tender shall be rejected outright. 
 
The tender documents downloaded are not transferable and can be used only by the registered 
tenderer who has downloaded the documents.  Hence any tender submitted by the tenderers who 
have neither bought the tender nor downloaded the same shall be rejected outright. In case, the 
tenders are downloaded, the tenderers are NOT required to submit the Tender Fee of LKR 
5,000/- (USD 28/- OR  Euro 25/-) along with the Technical Bid documents.  
 
Tenders marked “Technical Bid with Commercial Terms without Price” shall be opened on due date 
and time mentioned in presence of Bidders at the above mentioned address.  Lanka IOC PLC 
reserves the right to accept / reject any or all tenders without assigning any reason whatsoever. 
 
Tenders received after the due date and time shall be rejected outright. 
 
PERIOD OF CONTRACT:  
 
12 (twelve) months from the date of acceptance of the tender by LIOC and extendable by further 
12 months based on mutual consent 
 
VALIDITY OF TENDER:  
 
04 (four) months from the date of opening of the tender. 
 
PROCEDURE FOR SELECTION OF CONTRACTOR: 
  
A.  Submission of Documents towards qualifying parameters:- Tenderer will be required to fill 

in and enclose documents in support of qualifying parameters together with relevant 
documents as given in the Statement of Credentials sheet attached. OFFER OF THOSE 
TENDERERS NOT ENCLOSING ALL RELEVANT DOCUMENTS TOWARDS QUALIFYING PARAMETERS 
ARE LIABLE FOR REJECTION 

 
B. Verification of Original Documents:-  Tenderers are required to report on the specified 

dates mentioned in the tender along with all original documents, copies of which have 
been submitted  with the Technical Bid towards qualification. No separate communication 
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will be issued to tenderers in this regard. Tenderers who do not report for verification of 
original documents on date mentioned shall not be considered.  

 
C. Technical Qualification:- Tenderer will be considered as technically qualified based on 

meeting qualifying parameters and after verification of original documents towards the 
same as stipulated above. In the event, document submitted by the tenderer is found to be 
forged or incorrect, such tenderer shall be rejected and bid bond submitted shall be 
forfeited immediately.  Such tenderer is also liable to be put on Holiday List by IOC. Parties 
who have carried out the work on sub contract basis shall not be eligible to participating in 
the tender. 
 

D. Price Bid Opening & Finalisation of parties: Tenderers are required to quote fixed 
percentage above or below the rates given in the Price Schedule.  Price Bid of technically 
qualified parties only shall be opened, after prior intimation to successful tenderers 
qualified in the Technical Bid.  Status of tenderers shall be arrived at based on the price 
quoted by individual tenderers and arranged from lowest bidder to highest bidder. In case 
of identical rates received, parties having higher annual average turnover in the last 3 
financial years worked out to three decimal places shall get precedence.  

 
The lowest acceptable rate with or without negotiation & accepted by IOC shall be offered 
to the required no. of parties in the ascending order of prices received to match the lowest 
acceptable rates. On getting willingness from the parties to match the lowest rate as 
above, order shall be placed on the required no. of parties with preference being given to 
the parties in ascending order of their original quotation. 

 
Canvassing of information or submission of forged or false documents / information by any 
Tenderer shall make their offer invalid. In addition, action shall also be taken by Lanka IOC PLC for 
forfeiture of bid bond as well as putting the Tenderer on Holiday list. 
 
Tenders should reach ENGINEERING DEPARTMENT, LANKA LIOC PLC, LEVEL 20, WEST TOWER, 
WORLD TRADE CENTRE, ECHELON SQUARE, COLOMBO – 01 (SRI LANKA) before due date and time 
mentioned above. 
 
 

Sr. VICE PRESIDENT (ENGG) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ GT/ 03/ 2019-20 
 

Page 
10 of 62 TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 

TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI 
ELEMENTS AT PETROL STATIONS OF LANKA IOC PLC, AT ACROSS THE 

ISLAND. 

 

SIGNATURE OF TENDERER 
 
SEAL 

FORM OF TENDER 

NOTE: The Appendix forms parts of Tender; Tenderers are required to fill up all the blank spaces in 
this Tender Form and Appendix. 
 
To: Lanka IOC PLC  
 20,West Tower, 

World Trade Centre, 
 Echelon Square,  
        Colombo 01. 
 
1. I/We,……………………………………………………………………. Of ……………………….……………………….. 

the undersigned, having examined the Form of Agreement, the Conditions of Contract, 
Form of Tender, Drawings, Specifications, Priced Bills of Quantities and the Schedule of 
Rates and Prices, do hereby offer and undertake to execute, complete and maintain the 
whole of the said works referred to in the schedule of the Form of Agreement in conformity 
with the said Drawings, Specifications and all other work in connection therewith and 
incidental falls pertinent thereto, to your entire satisfaction and strict accordance with the 
Conditions of Contract, at the rate and prices set forth in the said Priced Bill of Quantities 
and/or Schedule of Rate and Prices at the amount given at the end of the Priced Bills Of 
quantities or such other sums as may be ascertained in accordance with the Conditions of 
Contract. 
 

2. And, I/We do hereby undertake to commence the works within Seven (07) days from the 
last date of acceptance of this Tender, if any, or at the instance of the Engineer‟s order to 
commence, and to complete and deliver the whole of the works as aforesaid duration 
calculated from the last day of the aforesaid period in which works are to be commenced.  
 

3. And further, I/We do hereby undertake to obtain the guarantee of a Bank with your 
approval, to be jointly and severally bound with us in a sum not exceeding ten percent 
(10%) of the aforementioned sum for the due performance of the contract under the terms 
of a Bond to be approved by you. 
 

4. And I/We further agree, in the event of my/our failing to execute the said agreement or 
the said Bond, if required within Fourteen (14) days of my/our being called upon to do so, 
at the latest then any acceptance of this tender by you, may be revoked by you on behalf 
of the Employer and that I/We shall be held responsible for all and any damages suffered 
by the Employer in consequence of such delay or failure. 
 

5. Unless and until the formal agreement is prepared and executed, I/We do hereby agree, 
that this tender together with your written acceptance thereof, shall constitute a binding 
contract between the two parties. 
 

6. I/We understand that you are not bound to accept the lowest or any tender you may 
receive. 

 
7. I/We further undertake to abide by this tender for a period of Hundred Twenty (120) days 

from the last date fixed for “receiving of tenders” and that the same shall remain binding 
upon me/us and may be accepted at any time before the expiration of such period. 

 
In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
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on this ………………………. Day of Two Thousand and Nineteen. 
 
 
Signature of Tenderer …………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorised to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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APPENDIX TO FORM OF TENDER 

            Clause 
 
Amount of Bond Guarantee  10  LKR 100,000/-(for local bidders) and  

USD 560/-OR EURO 500/-(for foreign 

bidders)    
Period of Completion from 
Work order      41  As Stipulated By LIOC 
 
Amount of Liquidated damages   47 (1)  1% per week or part thereof 
 
Limit of Liquidated damages   47 (1)  10% of the Work Order 
 
Amount of bonus (if any)   47 (3)  None 
 
Period of Maintenances     49  01 year 
 
Percentage of adjustment of 
 
Provisional sums    59 (4) (c)    Ten (10) percent 
 
Mobilization Advance                                        60 (1) Nil   
 
Percentage of Retention   60 (4) (a) 10% 
 
Time within which payment to be 
made after certificate    60 (7)  21 days 
 
In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
 
on this ………………………. Day of Two Thousand and Nineteen. 
 
Signature of Tenderer …………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorized to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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PUBLIC TENDER (SINGLE BID SYSTEM) 
 

TECHNICAL BID/ COMMERCIAL BID ABSTRACT 
(MUST BE  FILLED BY THE TENDERER AND SUBMITTED ALONG WITH TECHNICAL BID) 

 

SN DETAILS IOC‟s REQUIREMENT 
DETAILS FURNISHED 

BY TENDERER 

1 Bid Bond  
LKR 100,000/- (for local bidders) and  
USD 560/-OR EURO 500/- (for foreign 
bidders) 

To be enclosed  

2 a. Mode of bid bond 
b. Details of bid bond(DD/ BG no;  date; 
Banker) 

DD/ Pay Order/ 
Bankers‟ cheque/ TT 
Transfer 

 

3 Value of similar completed works 
(Copies of Work order, Work completion 
certificate, Final bills to be enclosed). 

To be enclosed  

4 Average Annual Financial turnover  
 

To be enclosed 
 

5 List of clients with WO copies 
 

To be enclosed 
 

6 Bio data of important persons of the 
firm 

To be enclosed 
 

7 Type of firm (Company registration 
certificate) 

To be furnished  

8 VAT registration number (VAT 
registration certificate for Local 
Vendors only) 

To be furnished  

9 Tender documents have been signed on 
all pages with seal & submitted 

To be confirmed  

10 Confirm that there are no deviations 
from tender conditions 

To be confirmed  

11 Confirm that the Price bid does not 
contain any condition 

      To be confirmed.  

12 Any other relevant information       To be furnished. 
 
 

 

 
 
 
SIGNATURE OF TENDERER: 
 
 
 
SEAL & DATE 
 
 
 
 
ADDRESS 
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ABBREVIATIONS & NOTATIONS 

 
UNLESS OTHERWISE SPECIFIED FOLLOWING NOTATIONS/ ABBREVIATIONS SHALL BE APPLICABLE 
TO DOCUMENT 
 

MM/mm  - MILLIMETER 

SQMM/sqmm/mm2 - SQUARE MILLIMETER 

CM/cm   - CENTIMETER 

SQCM/Sqcm  - SQUARE CENTIMETER 

SFT/sft   - SQUARE FEET 

M/m/rm/RM  - METRE / RUNNING METRE 

SQM/sqm/m2  - SQUARE METRE 

CUM/cum/m3  - CUBIC METRE 

KG/kg   - KILOGRAM 

MT   - METRIC TONNE 

MS   - MILD STEEL 

DIA/dia/  - DIAMETER 

NO (S) / Nos. / nos. - NUMBER(S) 

RCC   - REINFORCED CEMENT CONCRETE 

E-I-C   - ENGINEER - IN - CHARGE 

IS/BIS   - INDIAN STANDARD 

API   - AMERICAN PETROLEUM INSTITUTE 

JOB   - JOB LUMPSUM 

EMD   - EARNEST MONEY DEPOSIT 

ISD   - INITIAL SECURITY DEPOSIT 

BG   - BANK GUARANTEE 

CRVT   - CONE ROOF VERTICAL TANK 

FRVT   - FLOATING ROOF VERTICAL TANK 
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LIST OF DOCUMENTS REQUIRED IN SUPPORT OF QUALIFYING NORMS 

ALL REQUIRED DOCUMENTS ARE TO BE SUBMITTED ONLY WITH TECHNICAL/ COMMERCIAL BID.  

NO OTHER EXTRA DOCUMENTS SHOULD BE ATTACHED WITH THE TECHNICAL/ COMMERCIAL BID & NO 
DOCUMENTS/CONDITIONS SHOULD BE ATTACHED WITH THE PRICE BID. CORPORATION RESERVES 
THE RIGHT FOR OUTRIGHT REJECTION OF CONDITIONAL BIDS.  

NON-SUBMISSION OF ALL REQUIRED DOCUMENTS OR INCOMPLETE SUBMISSION OF ANY DOCUMENTS 
MAY RESULT IN REJECTION OF THE TENDER. 

 

1. ESSENTIAL DOCUMENTS:  

a. BID BOND instrument in original with Technical bid. 
b. Tender fee instrument in original (Not applicable if tender downloaded). 

 

Following essential documents MUST be attached with the Technical/ Commercial Bid for 
consideration of the offer (In the absence of these documents, the tender is liable for rejection).  

a) Copy of Audited Balance Sheets including PROFIT & LOSS statements of the previous three 
consecutive financial years 2015-16; 2016-17 & 2017-18 or 2016-17; 2017-18 & 2018-19. The 
turnover by way of contract receipts/ sales as per audited accounts, submitted by the 
tenderer shall be the basis for further evaluation, wherever required.   

b) Copy of Work Order(s) (indicating items of work) and Call up Orders (In case of rate 
contracts) in support of Qualifying Work Order(s) value as per qualifying parameters, 
completion certificate, copies of final bills duly signed & accepted by the client, cheques 
received for payment & bank statement etc to prove completion and value of works as per 
NIT.  

c) Duly signed & sealed copy of Prebid meeting minutes. 
 

2. OTHER DOCUMENTS/ INFORMATION: Copies of the following documents should also be 
attached with the Technical/ Commercial Bid.  

i. Certificate of Incorporation in case of Company 
ii. Power of Attorney in favour of the person signing the documents. 
iii. Registration Certificate in case of Public/ Private Limited Company OR Partnership 

Deed in case of Partnership Firms as applicable. 
iv. Copy of VAT Registration   
v. An affidavit that party is not black/holiday listed in enclosed Proforma. 

The tender shall stand summarily rejected inter-alia on following grounds: 

Special terms and conditions 

The details of Tender Fee/ BID BOND payments should be filled in the format given in the tender. 
The bank instruments must be enclosed in original along with this TECHNICAL BID only.   

Sr. VICE PRESIDENT (ENGG) 
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PARTICULARS OF TENDER FEE 

DEMAND DRAFT/ RECEIPT NO: ..............................................................  

DATED........................................ 

ON  BANK.......................................................................................................  

FOR LKR 5000/-(FOR LOCAL BIDDERS) OR USD 28/- OR EURO 25/-(FOR FOREIGN BIDDERS) (BY WAY 

OF DEMAND DRAFT PAYABLE AT COLOMBO). 

 

PARTICULARS OF BID BOND 

DEMAND DRAFT NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR LKR 100,000/-(FOR LOCAL BIDDERS) AND USD 560/- OR EURO 500/-(FOR FOREIGN BIDDERS) 

(BY WAY OF DEMAND DRAFT PAYABLE AT COLOMBO). 

 

OR  

DEMAND DRAFT NO /TT TRANSFER REF NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR USD 560/- OR EURO 500/-(FOR FOREIGN BIDDERS). 
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STATEMENT OF CREDENTIALS 
 

1. Bidders are advised to submit the following data with relevant certified supporting documents 
(photocopies). Incomplete tenders may be rejected and Price Bid shall not be opened. 
 
General Information 
  

1 Name of the Company * 
 
 

 

2 Address  
 
 
 

 

3 Name of the Contact person 
 
 

 

4 Nature of Organization (i.e 
proprietorship/ partnership/ Pvt 
Ltd/ etc) * 

 

5 VAT Registration (i.e Copy of VAT 
registration issued by inland 
revenue for local vendors only) * 

 

6 Telephone / Fax/ Email 
 
 

 

7 Registration with Govt./ IOC/LIOC 
and any other organization * 
 

 

8 Any other relevant details 
 

 

 

 Please attach photocopy of relevant documents (Mandatory). 
2. Average annual Financial Turnover in the last 3 financial years ending 31st March 2019. 

Financial Year Turn Over (LKR) Remarks 

2018- 2019  

Photocopy of balance 
sheet to be submitted. 

(Mandatory) 

2017 - 2018  

2016- 2017  

2015 - 2016  

Note: In case of non-submission of balance sheet for any particular FY, the same shall be 
considered as ZERO for computation of avg. Turn Over. 
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3. Successfully completed similar works. 
 

Name of the 
Client 

Name of the 
Work 

Work Order 
Details 

Value of 
completed 

works 

Date of 
completion 

Remarks 

     

Photocopies of 
Purchase Order / 

Bill Copy & 
Payment receipt 

and/ or Work 
Completion 
Certificate 

(including value 
of work 

completed) 
issued by Client 
to be submitted. 

(Mandatory) 

     

     

 
* Please attach separate sheets duly typed incorporating above information 
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UNDERTAKING TOWARDS DOCUMENTS SUBMISSION 

We confirm that we have quoted the rates in this tender considering Inter-alia the: 

1. Notice Inviting Tender 

2. Price Bid document 

3. Special Terms and Conditions of Contract 

4. Technical Specifications & Scope Of Services 

5. Terms & Condition - Safety 

6. Form Of Agreement 

7. Conditions of contract (Part I & Part II) 

8. Statement of Credentials 

9. All other documents forming part of tender 

We certify that, we have received the complete Tender Documents as mentioned and have studied 

the same thoroughly before submitting the Bid. We accept all the terms & conditions specified 

therein. 

 

Signature of the Tenderer/ Authorized Representative 

 

  Name & Address: _____________________________ 

Seal: _____________________________ 

 

Telephone Nos.: _____________________________ 

 

Date: 
 

Place: 
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PROFORMA OF DECLARATIONS TO BE FURNISHED BY THE TENDERERS 
 

D E C L A R A T I O N - `A' 
 

We declare that we have complied with the Conditions of Contract (Part I & II) 
 
Date : 
 
Place :                                                 

Tenderer‟s signature  
Seal 

 
D E C L A R A T I O N - `B' 

 
We declare that we do not have any employee who is related to any officer of LIOC PLC 
 

OR 
 
We have the following employees working with us who are near relatives of the Officer Director of 
LIOC  
 

Name of the employee of the Tenderer                                  Name & designation of the Officer of LIOC 

  

  

  

 
 
Date   :           
Place  :                                                            
 

Tenderer‟s Signature  
Seal 

 
 

D E C L A R A T I O N - `C' 
 

The Tenderer is required to state whether he is a relative of any Director of LIOC or the Tenderer is 
a firm in which any Director of LIOC or his relative is a partner or any other partners of such a firm 
or alternately the Tenderer is a private company in which Director of LIOC is a member or Director. 
 

S/N PARTICULARS DETAILS 

1 Name of the Tenderer and his 
relations with the Director in LIOC. 

 

2 Name of the Director of LIOC who is 
related to the Tenderer. 

 

3 Name of the Director of LIOC who is a 
member or a Director of the firm. 

 

 
Date  :                                    Tenderer‟s 
Place :                                                  Signature & Seal 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ GT/ 03/ 2019-20 
 

Page 
21 of 62 TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 

TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI 
ELEMENTS AT PETROL STATIONS OF LANKA IOC PLC, AT ACROSS THE 

ISLAND. 

 

SIGNATURE OF TENDERER 
 
SEAL 

DECLARATION – „D‟ 
 

Tenderer is required to state whether they have employed any retired Director and above rank 
officer of LIOC in their firm. If so, details hereunder to be submitted. 
 

S/N PARTICULARS DETAILS 

1 Name of the person  
 

 

2 Post last held in LIOC  
 

 

3 Date of retirement   
 

 

4 Date of employment in the firm 
 

 

 
Date  :          Tenderer‟s  
Place :                                                Signature & Seal 
 
N.B. 
a. A separate sheet may be attached, if the above is not sufficient. 
b. Strike out whichever is not applicable.  If the tenderer employs any person subsequent to signing 
the above declaration and the employee/s so appointed happens to be the near relatives of the 
Officer/Director of LIOC, the tenderer should submit another declaration furnishing the name/s of 
such employee/s who is/are related to the officer/s of LIOC 
c. List of Directors of LIOC board is attached. 
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LIST OF DIRECTORS OF LANKA IOC PLC 

 

SN NAME OF THE DIRECTORS & ADDRESSES 

01 
Mr. Ranjan kumar Mohapatra, Chairman Lanka IOC PLC, Director (HR)  
Indian Oil Corporation Limited, Corporate Office, 3079/3, Sadiq Nagar,  
J.B.Tito Marg, New Delhi (India ) -110049 

02 
Mr. D.R.Paranjape, Director Lanka IOC PLC, CGM I/C(F), Mktg.HQ  
1201,Town near MIG Club, Kalanagar, Bandra(E)  
Mumbai (India ) – 400051.  

03 
Mr. Vigyan Kumar, Director, Lanka IOC PLC, ED (Retail Sales) 
C-1202, Tower Building, Indian Oil Nagar, Anderi(West)  
Mumbai (India) – 400053. 

04 

 
Mr. Manoj Gupta, Managing Director, Lanka IOC PLC 
20

th
 Floor, West Tower, World Trade centre,  

Colombo – 01, Sri Lanka. 
 

05 
Prof. Lakshman R. Watawala, Director, Lanka IOC PLC, No: 102/ 5, Barnes Place, 
Colombo – 07, Sri Lanka. 

06 
Mr. Amitha Goonarathne, Director, Lanka IOC PLC, No:171/4, Model Farm Road 
Colombo 08, Sri Lanka. 
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PROFORMA OF DECLARATION OF BLACK LISTING/ HOLIDAY LISTING 
 

(FORMAT TO BE TYPED ON TENDERERS‟ LETTERHEAD AND SUBMITTED ALONG WITH 
TECHNICAL BID DOCUMENTS WITH SIGNATURE AND STAMP) 

 
In the case of a Proprietary Concern: 

 
I hereby declare that neither I in my personal name or in the name of my Proprietary concern 
M/s. ________________________ which is submitting the accompanying Bid/Tender nor any 
other concern in which I am proprietor nor any partnership firm in which I am involved as a 
Managing Partner have been placed on black list or holiday list declared by except as indicated 
below : 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 
In the case of a Partnership Firm : 
 
We hereby declare that neither we, M/s. _________________, submitting the accompanying 
Bid/Tender nor any partner involved in the management of the said firm either in his individual 
capacity or as proprietor or managing partner of any firm or concern have or has been placed on 
blacklist or holiday list declared by LIOC except as indicated below : 
 
(Here give particulars of blacklisting or holiday listing and in the absence thereof state “NIL”) 
 
In the case of Company: 
 
We hereby declare that we have not been placed on any holiday list or black list declared by 
LIOC except as indicated below : 
 
(Here give particulars of black listing or holiday listing and in the absence thereof state “NIL”) 
 
It is understood that if this declaration is found to be false in any particular, LIOC shall have the 
right to reject my/our bid, and if the bid has resulted in a contract, the contract is liable to be 
terminated. 
 
 
Place  :       Signature of Bidder: 
  
Date    :        Name of Signatory:   
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GENERAL TERMS & CONDITIONS 
 
1. BID BOND: 
a. By demand draft (LKR 100,000/-) in favour of lanka ioc plc payable at colombo for local 

bidders. 
b. By TT Transfer/Swift transfer (USD 560/-OR EURO 500/-) or demand draft for foreign bidders 
c. No interest shall be paid for deposits in any form. 
d. Bid bond will be returned to unsuccessful tenderers on finalization of the tender and on 

acceptance of order by the successful tenderer. 
e. Bid bond will be forfeited in the event of any of the following; 
i. Unilateral withdrawal or revision of the offer by the tenderer during the validity period of the 

offer. 
ii. on placement of work order and non acceptance or non confirmation of order within the 

stipulated time. 
 
2. INITIAL SECURITY DEPOSIT / PERFORMANCE BOND: 
 
a. The successful Tenderer shall within 14 days from the date of Outline Agreement shall be made 

payment against security deposit / performance bond as detailed below. 
b. The security deposit / performance bond amount shall be LKR 100,000.00(for local bidders) and 

USD 560/-OR EURO 500/-(for foreign bidders) valid for 24 months from the date of work order. 
c. As the bid bond has been made in DD or TT Transfer/Swift, prospective bidders will be 

permitted to adjust the same towards the initial security deposit. 
d. No claim shall lie against the company in respect of interest on cash deposit or depreciation 

there of LIOC shall be entitled to deduct from the deposit any loss or damage which LIOC may 
be put to by reason of any act or default recoverable by the company from the contractor and 
to call upon the contractor to maintain the deposit at the original limit by making further 
deposits. 

e. In the event of the contractor failing to make and maintain a security deposit / performance 
bond in the manner aforesaid is liable to forfeit any moneys lost with the tender by him and 
the company shall be entitled to cancel acceptance of the tender. 

f. The security deposit shall be payable by By demand draft (LKR 100,000/-) issued by scheduled 
bank of Sri Lanka in favor of Lanka IOC PLC., payable at Colombo for local bidders. 

g. The security deposit shall be payable by By TT Transfer/Swift transfer (USD 560/-OR EURO 
500/-) by any foreign bank for the foreign bidders 

h. Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by the 
contractor may be deducted from SD. In the event of SD being reduced from the original 
quantum due to recoveries as aforesaid, the contractor shall within 15 days of such recoveries, 
make good deficiency in SD by way of Demand Draft. 

i. In addition retention money @ 5% of the work done against individual work order shall be 
deducted from RA Bills/Final Bills and will be retained for a period of one year from the date of 
completion of the work 

 
3. The tender is on two-bid system i.e. Technical bid and commercial bid. Only those parties, who 

shall qualify criterion technically, shall be considered for opening of the price bid. 
4. The entire works shall be completed within Time stipulated by LIOC from the date of Call up 

orders, failing which liquidated damages calculated @ 1% of the value of work order per week 
or part thereof, subject to a maximum of 10% rounded of to nearest LKR 100.00(USD 1) for 
delay beyond due date will be recovered from the contractor in accordance with the works 
contract. This will be in addition to and without prejudice to the other rights available to LIOC 
under said works contract and the General conditions of the Works Contract. 
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5. Entire works should be carried out as per LIOC specifications, drawings and instructions at site. 
Any omissions / Deviations without LIOC approval in writing will result in rejection of 
contractor‟s claim for payment. 

6. All materials supplied by the contractor shall be of best quality and shall be approved by LIOC 
before use. The contractor shall provide all necessary test certificates. 

7. LIOC reserves the right to accept or reject in part or whole, any or all tenders without 
assigning any of the reason to it. Also LIOC reserves the right not to accept the lowest 
quotation and no query from the contractor will be entertained in these regards. 

8. The security deposit collected as per clause no.2 above shall be released after 1 year 
completion of the last work against the rate contract. In case of any defect found in the period 
of 1 year, the contractor shall rectify the same before claiming for the release of security 
deposit. 

9. While carrying out the work, extreme care should be taken to ensure the safety of the 
personnel engaged by the contractor for the work and the men working with other contractor 
and LIOC personnel.  

10. LIOC reserves the right to operate or not to operate any items mentioned in the schedule. 
11. LIOC reserves right to have the choice of the best material, which are in the contractor‟s scope 

of supply. 
12. All the items shall be on measure and pay basis as per actual work done. 
 

 
Sr. Vice President (Engg.) 

Lanka IOC PLC. 

 
I / We confirm that I / We have gone through the above conditions carefully and agree to abide by 
the same. 
 
 
Address  : 
 
 
 
Date & Seal  : 
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SPECIAL TERMS & CONDITIONS OF CONTRACT 

1.0  BID BOND:  
 

Local bidders are requested to submit bid bond of LKR. 100,000/-in the form of Demand 
Draft to be issued by any scheduled bank in Sri Lanka in favour of Lanka IOC.  
 
Foreign bidders are requested to submit bid bond of USD 560/-OR EURO 500/-in TT 
Transfer/Swift transfer to be done by any foreign bank in favour of Lanka IOC directly into 
the designated bank mentioned as below and enclose a copy of the Swift transfer Message. 
 
Lanka IOC PLC FCBU account no. 25273008920219 held with State Bank of India, 
Colombo (SWIFT CODE:- SBINLKLXFCB) through their account no.000146528 with HSBC, 
USA, New York(SWIFT CODE: MRMDUS33) 
 
Alternatively, Demand Draft drawn on Lanka IOC PLC payable at Colombo can also be 
submitted along with the Technical Bid 
 

1.1  Tenders received without bid bond shall be rejected outright.  
 
1.2  The bid bond of unsuccessful tenderers shall be returned after finalization of tender and 

after submission of original cash receipts by the tenderers. Bid bond of successful tenderer 
shall be returned upon finalization of tender and on acceptance of the PO placed by LIOC.  

 
1.3  Tenderers may note that the bid bond shall be forfeited in case of following situations:  

 Canvassing of information or submission of forged/ false documents/ information by 

tenderers.  

 Unilateral withdrawal or revision of the offer by the tenderer during the validity period 

of the offer.  

 Backing out after placement of work order.  
 
1.4 Bid bond shall not carry any interest.  
 
2.0  TENDER FEE:  
 

The intending tenderers must submit tender fee of LKR 5,000/-for local bidders( USD 28/- 
OR EURO 25/-for foreign bidders ) towards purchase of tender document from the office of 
LIOC. The tender fee shall be in favour of LANKA IOC PLC payable at COLOMBO.  
 
In case, the tenderers download the tender documents from the web site 
www.lankaioc.net, then, the tender cost of LKR 5,000/-( USD 28/- OR EURO 25/- ) is not 
required to be submitted.  
 
Tender fee is non refundable. 
 

3.0  COMPLETION PERIOD:  
 
3.1 The entire works shall be completed within Time stipulated by LIOC from the date of Call 

up orders, failing which liquidated damages calculated @ 1% of the value of work order per 
week or part thereof, subject to a maximum of 10% rounded of to nearest LKR 100.00 for 
delay beyond due date will be recovered from the contractor in accordance with the works 
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contract. This will be in addition to and without prejudice to the other rights available to 
LIOC under said works contract and the General conditions of the Works Contract. 

 
4.0  VALIDITY OF CONTRACT:  

 
The contract shall be valid for a period of 12 (TWELVE) MONTHS from the date of 
acceptance of the tender by LIOC (Outline Agreement). Upon expiry of 12 months, the 
contract can be extended for a further period of 12 months at the same rates, terms and 
conditions on mutual consent between LIOC and successful tenderers.  

 
5.0  VALIDITY OF TENDER:  
 

The tender will be valid for a period of 04 (FOUR) months (120 days) from the date of 
opening the tender which will be taken as the date of opening of techno-commercial bid in 
case of two bid system of tenders.  
 

6.0 SECURITY DEPOSIT/ PERFORMANCE BOND:  
 
6.1  As per relevant clauses of Conditions of Contract, the successful tenderer shall pay 

security deposit up on placement of work order in any of the following modes.  
 

A. INITIAL SECURITY DEPOSIT:  
 

As the bid bond has been made in DD or TT Transfer/Swift, the successful Tenderers 
will be permitted to adjust the bid bond towards the initial security deposit.   

 
The initial Security Deposit shall be released after expiry of 12 months from the 
successful completion of the last work under the subject rate contract subject to the 
condition that there are no defects in the works carried out.  
 

E. Balance security deposit shall be recovered at the rate of 5% of the each call up order 
value completed. This amount shall be released after expiry of 12 months from the 
date of successful completion of works subject to the condition that there are no 
defects in the works completed. In case of any defect found during maintenance 
period, the same shall be rectified by the contractor before claiming for the release of 
security deposit. The SD shall not carry any interest.  

 
6.2  Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by 

the Contractor may be deducted from SD. In the event of SD being reduced from the 
original quantum due to recoveries as aforesaid the contractor shall within 15 days of such 
recoveries, make good deficiency in SD either by cash or by way of Demand Draft. 
 

7.0 Acceptable Rates & Award of Contract: 
 
7.1 The parties are required to quote their lowest percentage rate (+/-) which will be 

uniformly applicable on all the items of the attached Schedule of Rates (SOR). 
 
7.2 Foreign bidders shall quote their percentage in the schedule of rates given in USD and local 

bidders shall quote their percentage in the schedule of rates given in LKR. 
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7.3 Price quoted by local vendors inclusive of vat and price quoted by forign vendors in DDP 
terms would be considered for comparing the rates. 

 
7.4 The Daly indicative exchange rate of central bank of Sri Lanka on the date of opening of 

the price bid would be considered for comparing the rates of local and foreign bidders. 

 
7.5 A merit list based on the quoted percentage rate of the bidders in ascending order shall be 

prepared to decide enlistment.  
 
7.6 The lowest acceptable rate shall be offered to the parties serially as per the above merit 

list. The lowest acceptable rate shall be treated as the rate acceptable to Lanka IOC PLC 
taking into consideration abnormal quotes. In other words, abnormally low & high quotes 
can be rejected. 

 
7.7 The parties agreeable to match the lowest acceptable rate in serial order as per above list 

shall only be considered for enlistment & finalization of the contract. 
 
7.8 The rate contract shall be finalized with maximum of FIVE (05) parties. 

LIOC reserves the right to increase or decrease the number of parties to be empanelled at 
its discretion and none of the bidders shall have any claim whatsoever in such cases. 

 
8.0 On enlistment, the works shall be awarded on individual work orders up-to value LKR 10 

Million against the rate contract based on our requirement.( PO may be placed to local 
vendors in LKR and to foreign vendors in USD and VAT as applicable on the price schedule 
at prevailing percentage shall be paid only for local vendors) 

 
9.0 Individual work orders will be issued as per LIOC requirements to any Contractor in the 

selected panel at the given/accepted rates by LIOC. 
 
10.0 LIOC reserve the right to accept one or more tenders in part. The decision of LIOC in this 

regard shall be the final 
 
11.0 LIOC reserves the rights to negotiate with the tenderer. The tenderer shall confirm the 

negotiation within the stipulated time. If the tenderer fails to comply, LIOC reserves the 
right to reject the tender at their discretion. 

 
12.0 Material offered should conform to the specification as per the LIOC specification and 

drawing attached. The tenderer should indicate the specification of the offered where LIOC 
specification gives alternatives. 

 
13.0 The tenderer should sign in all the pages, Prebid meeting minutes & all the drawings 

supplied. Drawings should be returned along with tender. 
 
14.0 Prices given/accepted so will remain firm for the whole contract period from the date of 

enlistment. The price will not be subjected to escalation for any reason whatsoever. 
 
15.0 The rates include all leads & lift unless and otherwise specified & cost of all material 

labour, taxes, transport charges on materials at all levels, and overhead expenditure. The 
rates to be quoted for dismantling items shall also include the cost for disposing off the 
materials/ taking away unserviceable scrap.  
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16.0 The work has to be carried out strictly in accordance with the specifications and drawings. 
Any alternation shall be approved by LIOC Engineers before execution. 

 
17.0 Payment will be made for the actual quantity executed as measured and certified by LIOC 

Engineer. Any of the items of work order, which is not found necessary by our Engineer 
during the course of execution of work, shall not be operated. 

 
18.0 Any additional items of the work that become necessary during the course of execution as 

authorized by our representative, will have to be got approved immediately before taking 
up the work, duly forwarding the details, nature of work involved, rate analysis etc. 

 
19.0 Bill (running or final) should be raised in triplicate in our standard bill forms, based on the 

measurement certificate issued by our LIOC Engineer. 
 
20.0 The works are to be executed as per drawings & instruction at various Retail Outlets 

situated in Sri Lanka as per the advice of Head of Engineering/Projects, from time to time 
 
21.0 While carrying out the work, extreme care should be taken to ensure the safety of the 

personnel engaged by the contractor for the work and the men working with other 
contractor and LIOC personnel. Contractor shall obtain required License from the Labor 
officer if required as per law before starting the work.  
 

22.0 The successful tenderer will have to execute an agreement with LIOC PLC, covering all 
aspects to the contract, in the form prescribed, immediately before commencement of 
work. Intending tenders should acquaint themselves with provision of the agreement before 
sending the tenders. 

 
23.0 The contractor will abide by all rules, regulations, and statues imposed by Government or 

other concerned authorities. He will be responsible for workmen‟s compensation and other 
requirements for housing or any other amenities and site facilities, such as water, power 
required by the contractors crew and shall provide them at his own risk and cost. Any 
causality or damage caused by any untoward incidents during the execution of work will be 
at the entire risk and cost of the contractor. 

 
24.0 The contractor shall have technically qualified representative at the site throughout the 

execution of the work. 
 
25.0 After completion of work, the contractor shall promptly removes his materials and other 

equipments and clear the site of all debris and rubbish 
 
26.0 PAYMENT TERMS: 
 
26.1 Payment shall be arranged based on progressive claims by the party and certification by 

the LIOC engineer. 

26.2 5% of the contract sum shall be retained as retention and shall be released after 12 
months from the date of completion, provided no defects are observed during this period. 
No interest shall be payable on the retention money. 

No advance payment shall be made to any contractor. 
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26.3 The retention money shall be released upon receipt of the final completion certificate 
issued by the Engineer after the expiry of said guarantee subject to the condition that 
there are no defects. 

27.0 COMMENCEMENT OF WORK AND REFUSALS:  
 

27.1 The contractor shall have to start the work within 10 days from the date of issue of work 
order, failing which „liquidated damages‟ as per clause No. 28.1 above may be levied.  
 

27.2 If the Contractor is unable to start the work due to preoccupation for LIOC‟s work 
elsewhere and accordingly inform promptly to the Engineering Dept of his inability to take 
up the work in hand and if LIOC is satisfied, the initial date for commencement of work can 
be extended by LIOC.  
 

27.3 If the contractor does not start the work by the above stated period and if the LIOC is not 
satisfied with the reason for not starting the work in time or if Contractor refuses to carry 
out the work due to any other reason, LIOC can cancel that work order by giving a notice 
after the expiry of the specified period as per the order and the same work shall be carried 
out by any other contractor at his entire risk and cost and consequences.   
In the event of three such cancellations for three different works during the contract 
period, the initial Security Deposit shall be forfeited and the contract shall be cancelled 
forthwith 

 
28.0 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS:  

 
28.1 The contractual price payable shall be subject to adjustment by way of liquidated damages 

at the rate of 1% of call up order value per week subject to maximum of 10% of each call 
up order value. 
 

29.0 THIRD PARTY INSPECTION:  

 

29.1  All materials and equipment to be supplied as part of this tender invited shall be subject to 
the Third Party Inspection by any of the following:  

 
a. M/s. Projects and development India Limited, Mumbai 
b. M/s. Indian Register of Shipping, Mumbai 
c. M/s. Lloyd‟s Register of Shipping, Mumbai 
d. M/s. Bureau Veritas Industrial Services (India) Pvt Ltd, Mumbai 
e. M/s. Det Norke Veritas, Mumabi 
f. M/s. SGS India Limited, Mumbai 
g. M/s. UL India Pvt Ltd, Bangalore 
h. M/s. Phistream Consulting Private Limited, New Delhi 

 
29.2 The charges for the TPI inspection shall be part of the rates quoted by the tenderer. 
 
30.0 MATERIAL WITHOUT APPROVAL 

 
30.1  Any material brought without prior written approval, shall be entirely at the risk and cost 

of the Contractors. 
 

30.2 If contractor brings defective/substandard materials at site it shall be the responsibility of 
the contractor for the removal and disposal of the same at his cost.  The Corporation shall 
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not entertain any claim for the contractor in this account in case the contractor fails to 
remove such materials within 15 days after notice in writing to the contractor the 
corporation reserves the right to dispose such materials at the entire risk and the cost of 
the contractor.  

31.0 Work order quantities are approx. and payment shall be made only as per actual 
measurements.  The contractor is not entitled for any sort of compensation towards 
materials procured /stored in excess of the measured quantity, if any. 
 

32.0 Excess quantities over that mentioned in work order or extra item or deviation in work 
order should not be carried out by the contractor unless he has been asked to do so in 
writing and if carried out without such written approval the same will be at risk and cost of 
the contractor. 
 

33.0 Detailed measurements of works carried out shall be taken jointly by the contractor and 
our Site Engineer at every stage of work before proceeding to next stage  

 
34.0 The entire works shall be carried out under the supervision of the authorized 

representative of the Corporation. 

35.0 When the whole of the works have been completed and have satisfactorily passed any final 
test that may be prescribed by the contract shall be deemed to be a request by the 
contractor for the Engineer to issue a certificate of completion in respect of the work. The 
Engineer will issue the final completion certificate (Copy of the certified final bill) after 
successful completion of the guarantee period of 01 year. 

36.0 All offers should be submitted along with the annexed declaration from duly signed by the 
bidder.  

 
37.0 Sealed tenders should be deposited in the tender box provided only at the office of Sr. 

Vice President (Engineering), Level 20, West Tower, World Trade Center, Echelon 
square, Colombo 01 before 15:00 Hrs on due date. The top left hand corner of the 
envelope, containing the tender should be marked “RATE CONTRACT FOR FABRICATION, 

SUPPLY & INSTALLATION OF NEW (ACM) FASCIAS/CLADDING/SPREADERS/IN & OUT SIGNAGES ETC. 

AT LIOC PETROL STATIONS ACROSS THE ISLAND.”, Tender No and Due date.  
 
38.0 Tenders will be closed at Due Time as mentioned and opened thereafter as per date and 

time announced in the NIT. Tenderers are allowed to be present at the time of opening of 
the tender. LIOC shall not be responsible for delays in tenders sent through post OR 
courier, etc. Tender received late shall be rejected. 

 
39.0 The Tenderers are advised to submit their offer strictly adhering to the terms and 

conditions and specifications contained in the Tender document and not to stipulate any 
deviations. Failure to do so will result in rejection of the Tender outright not withstanding 
their status on quoted rates.  
 

40.0 BLACK LISTING / HOLIDAY LISTING / BANNING / REMOVING FROM APPROVED PANEL: 
 
A party may be put on holiday list for any one or more of the following reasons: 

(i) Has indulged in malpractices such as bribery, corruption, fraud and pilferage 
(ii) Is bankrupt or is being dissolved or has resolved to be wound up or proceedings for winding 

up or dissolution have been instituted. 
(iii) Has submitted fake, false or forged documents / certificates 
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(iv) Has substituted materials in lieu of materials supplied by LIOC or has not returned or has 
short returned or has unauthorizedly disposed off materials / documents / drawings / tools 
or plants or equipment supplied by LIOC. 

(v) Has obtained official company information or copies of documents, in relation to the 
tender / contract, by questionable methods / means. 

(vi) Has deliberately violated and circumvented the provisions of labour laws / regulations / 
rules, safely norms or other statutory requirements. 

(vii) Has deliberately indulged in construction and erection of defective works or supply of 
defective materials.   

(viii) Has not cleared LIOC‟s previous dues. 
(ix) Has committed breach of contract or has failed to perform a contract or has abandoned the 

contract. 
(x) Has refused to accept fax of Acceptance / Letter of Acceptance / Purchase Order / Work 

Order after the same is issued by LIOC within the validity period and as per agreed terms 
and conditions. 

(xi) After opening of Price Bid, on becoming L1, withdraws / revises his bid upwards within the 
validity period. 

(xii) Has parted with, leaked or provided confidential / proprietary information of LIOC given to 
the party only for his use (in discharge of his obligations against an order) to any third 
party without prior consent of LIOC. 

(xiii) Any other ground for which in the opinion of LIOC makes it undesirable to deal with the 
party. 
 
In case if a party put on holiday list, no tender enquiry / bid / work order will be issued to 
the party as long as the party‟s name is on the holiday list.  The period of holiday listing 
may be for one or more years depending on the sole discretion of LIOC.  The holiday listing 
will be party specific and when the party is put on holiday list, all the offices of the party 
shall be on holiday for all locations of LIOC and for all services / locations of the party.  If 
the party placed on holiday, is proprietary concern, all the concerns of the same proprietor 
shall also be considered to be on holiday and if that proprietor is the managing partner of 
any firm, such firm shall also be considered to be on holiday.  The Functional Director may 
however, if he considers this to be in the interest of the Corporation, remove the bar in 
respect of any specific service / location. 
 
Every bidder shall, at the time of submission of bid, give a declaration the bidder has not 
been placed on holiday list by LIOC.  If the bidder is a Proprietary Concern, the Proprietor 
shall also give a declaration at the time of submission of the bids that none of the other 
concerns of which he is a Proprietor or Managing Partner has been placed on holiday by 
LIOC.  In case the declaration of a party indicates that either the company or a 
proprietorship concern of the same proprietor or a partnership firm in which the proprietor 
is also a managing partner has been placed on Holiday either by LIOC, the party shall be 
considered to be on holiday. 

 

Sr. Vice President (Engg.) 

 
 
I / We confirm that I / We have gone through the above conditions carefully and agree to abide by 
the same. 
 
Signature of the Bidder 
 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ GT/ 03/ 2019-20 
 

Page 
33 of 62 TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 

TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI 
ELEMENTS AT PETROL STATIONS OF LANKA IOC PLC, AT ACROSS THE 

ISLAND. 

 

SIGNATURE OF TENDERER 
 
SEAL 

ADDRESS 
 
DATE & SEAL 

TERMS & CONDITIONS – SAFETY 
 
Since the works have to be carried out in Petroleum storage and distribution establishment, the 
contractors should ensure that day to day operations, safety & security of the location are not 
affected in any way on the account of the work being carried out. In case of any damage to LIOC 
properties due to negligence on the part of the contractor or their workmen, the contractor will be 
held responsible and liquidated damages as asserted by the corporation would be recovered from 
them. 
 
For all cold works and hot works involved at site, following safety precautions have to be strictly 
observed before commencement of hot works. 

a. All hot works should be carried out under the supervision of LIOC representative and also 
under the supervision of a responsible representative of the contractor. 

b. All hot work operations should be undertaken only after issue of hot work permit by Site 
Engineer on a day to day basis. 

c. It should be ensured that the tanks, containers, pipelines etc. where hot work is required 
are gas free and properly checked to this effect with explosive meters. 

d. It should be ensured that surrounding area is free of oil rags, spillages and other sources of 
ignition and the area cleaned and sprinkled with dry sand / earth. It should also be ensured 
that metallic trays filled with DCP are kept for collecting the welding arc / hot metal 
cutting. 

e. Hot work should commence only after positioning the portable fire extinguishers and sand 
/ dry powder in readiness at site and hydrant system made available at the nearest point. 

f. Match boxes, lighters etc. used for hot work should be kept in the custody of supervisor. 

g. If hot work has to be carried out in a place close to storage tanks or any other facility 
under operation, it is necessary to provide a screen wall made of AC sheets to segregate 
the area to prevent the sparks traveling to the hazardous area. 

h. It should be ensured that no workmen carry matchboxes or any other source of ignition 
with them while entering the premises or inside the premises. After the hot work operation 
of the day, the following precautions should be taken. 

 Welding sets should be switched off and the power mains disconnected. If the connection is 
taken from temporary switchboard, the fuse carriers should be removed and handed over to 
the supervisor. 

 Gas cylinders and cutting sets should be properly closed and the equipment removed to a safe 
place. 

 The site of work should be examined to ensure that it is free from hot splatters and any other 
source of ignition. 

 All the workmen of the contractor should be moved out of the premises. 

Note: Successful tenderer to strictly follow the instruction of Fire department of the terminal 
including instructions being given from time to time by the terminal personnel in order to ensure 
safety at all points of time throughout the execution of works.  
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SR. VICE PRESIDENT (ENGG.)  
LANKA IOC PLC, 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

TECHNICAL SPECIFICATIONS 
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RETAIL VISUAL IDENTITY (RVI) SPECIFICATION 
  
Introduction 
 
This chapter refers to the standards that have to be followed for bringing about a uniform RVI 
(Retail Visual Identity). It refers to the aspects of the Corporate Symbol, the colours that should be 
used for various purposes and also the typeface that would be used for all identification purposes. 
 
It is essential to follow this scheme properly to bring about an overall identity in all the retail 
outlets of the Corporation. 
 
The Corporate Symbol 
 
It is necessary to be acquainted with the corporate symbol and the significance of its various 
components. IndianOil‟s symbol essentially has the following elements: 
 
Orange coloured globe/circle. 
 
Enclosed by a dark blue coloured outer ring and a dark blue coloured band (across) on which 
“Indian Oil” is written in specific Devanagiri letters. 
 
Below this roundel “IndianOil” is written as one word. 
 
It is essential to maintain the same proportions of the elements in the symbol in order to reproduce 
it on any surface. To ensure that there is consistency in producing, it is necessary to take lots of 
care to see that the symbol is being reproduced without distortion.  The best way to do this is 
through photo or computer reproduction methods. The symbol should not be hand painted, Xerox 
copied or hand fabricated as this may distort the proportion of the symbol. 
 
Significance of Colors 
 
The orange colour in the symbol represents energy, which is a derivative of the sun and which in 
turn connotes life and a future. The dark blue outer and horizontal bands may be thought of as a 
device by which one harnesses this raw energy and which, in turn, is indicative of the use of 
technology. 
  
A consistent use of these exact colours would ensure uniformity across various retail outlets. 
 

Colour Specifications Pantone Colour Specifications 

Orange Pantone 1655 C / Alucobond colour coding of same material 

Blue Pantone 2757 C / Alucobond colour coding of same material  

White Pantone Warm Grey 1C / Alucobond colour coding of same material 

Silver Grey 600 Sunrise Silver metallic as it appears in the standard color sample 
chart of Alucobond 

 
 
Typeface Specification 
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All English characters should be written using „Helvetica Bold‟ Typeface. All Devanagiri characters 
should be written using „Yogesh‟ Typeface. The letter spaces in between two letters vary in 
dimension. So there can be no standardized figure for this.  The best is the output one gets from 
ATM fonts. 
 
These fonts should never be drawn by hand, or reproduced by using plain paper copiers as these 
methods may distort the proportions of the letters.  
 
A detailed drawing of corporate symbol and font is provided below. 
 
TYPICAL DRAWING OF ROUNDEL LOGO OF INDIAN OIL  
(Wherever “Indian Oil” is mentioned in Hindi to be changed to “IOC” AND Wherever “Indian 
Oil” is mentioned in English shall be changed to “Lanka IOC”)  
Approved graphics of IOC logo has been enclosed 
(Dimensions to be proportionately modified to meet the size requirements in the Monolith) 

 

 
HELVETICA BOLD FONT FOR ROMAN CHARACTERS 
(Dimensions to be proportionately modified to meet the size requirements in the RVI elements) 
 
DESIGN CRITERIA 
 
Design Wind Loading :No member/ element shall sustain permanent deformation or failure 
under wind pressure loading. 
 
Deflection :Deflection of any aluminum frame/ MS shall not exceed 1/150 of the clear span. 
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Thermal Movement: 
 The elements shall be assembled with provisions for noiseless contraction and expansion of 
component materials for temperature change, without buckling, opening of joints, undue stress on 
fasteners, or other detrimental effects. 
 
Flatness 
 
The ACM surface taken individually shall not show any irregularities such as oil canning, waves, 
buckles and other imperfections when viewed at any position, not less than an angle of 15 degrees 
to the true plane of the panel, with natural lighting of incident of not less than the same angle. 
 
Direct light of LED Modules shall not be visible from the outside of Monolith. 
 
Polycarbonate shall have a smooth surface and shall not be cracked /repaired at any location. 
 
Dimension tolerance from the drawing: ± 2% 
 
MATERIAL & PROCESSES SPECIFICATIONS 
 
Only important elements used in the fabrication of RVIs have been described in detailed in this 
section. 
 
ACM:  
 
All opaque visible surfaces shall be made of ACM. All fabrication of ACM shall be done without 
removing the peal-off protective film. The protective film shall be removed only after the 
installation and inspection of RVI elements at site. All work on ACM shall be carried out as per the 
recommendations of the ACM manufacturers. No manual cutting of ACM sheet shall be permitted. 
Care while working shall be taken to ensure that no damage due to any reason is inflicted to the 
ACM sheet. The top and bottom caps (in 3mm ACM sheet) shall be provided for taking care of 
ingress of water, rodents, etc. Detailed specifications of ACM are enclosed in Annexure-II 
 
VINYL: 
 
Vinyl shall be used only to provide color to backlit surfaces and to provide graphics/ text on ACM 
panels. The procedure to be adopted for sticking the vinyl film is elaborated in Annexure-III. 
 
List of Approved makes: 
 
3M:  
3630 series 
Retro-reflective – Diamond grade type 8 
Electrocut 
 
Avery Dennison: 
XL 5500 series 
Diamond grade type 8 
Electrocut 
 
LIGHT ENHANCEMENT FILM / BRIGHTNESS ENHANCEMENT FILM: 
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LEF / BEF shall be used in place of anafoil as a reflector and light enhancement source. LEF / BEF 
shall be pasted on ACM Sheet for mounting the light source. Single sided LED Modules Should be 
mounted on LEF to get maximum amount of light output. Detailed specifications of ACM are 
enclosed in Annexure – IV. 
 
List of Approved makes: 
 
  3M: 
  3635-100 series 
  Light enhancement film 
 
  Avery Dennison: 
  4890 series 
  Brightness enhancement film 
 
ELECTRICAL WORK: 
 
Usage of LED single sided modular lights for the different section of retail outlet signages for below 
mentioned Luminance level (in Cd./Sq.Mts.) shall be strictly followed :  
 

Sr. No. Sections of the Signage Luminance (Cd/Sq. Mts.) 

1 White (Indian Oil Logo) 180 to 200 Cd./Sq. Mts. 

2 Orange (Indian Oil Logo) 34 to 37 Cd./Sq. Mts. 

3 Blue (Indian Oil Logo) 1.70 to 1.90 Cd./Sq. Mts. 

4 Blue (Indian Oil letters) 5.70 to 6.30 Cd./Sq. Mts. 

5 Grey (Petrol & Diesel) 70 to 77  Cd./ Sq. Mts. 

 
(Bidders are free to choose any combination of LED wattage & number of modules in order to 
achieve the desired luminance). The Luminance levels of White (Indian Oil Logo) shall be 
maintained for Indian Oil Backlit canopy fascia also. 
 
Detailed technical specifications of LED, LED driver, Electronic components etc and technical data 
sheet with space for recording Vendors compliance / deviations along with support documents is 
attached as Annexure – V. The technical data sheet shall be vetted by TPIA 
(LRIS/GLISPL/IRS/DNV/EIL/TATA Projects/PDIL/UL/RITES LTD/ITSIPL/MECON/ICSPL/BVIS) & 
submitted along with all support documents clearly highlighting the relevant technical parameters 
sought for. Bidders to engage the TPIA for above purpose at their own cost. Any deviations from 
laid down technical parameters or record of non-compliance of technical specifications is not 
acceptable shall lead to rejection of bid.  
 
This shall be a part of technical evaluation process and the bidders shall be uploading the relevant 
test reports of manufacturer/TPI or self declaration and the same shall be inspected during 
prototype approval for the successful bidders.  
 
All wiring shall be done using 1.5mm sq. multi-strand copper conductors as per IS 694, latest 
edition, insulated with FRLS PVC insulation. No joints shall be permitted between two wires in the 
middle of a length. 10 Amp capacity nylon connectors shall be used to connect the RVI element 
with the wire/cable providing it electrical energy. Connectors shall ensure that no live part may 
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touch a human finger during normal course. All LED Single Sided modular lights, Power supply and 
wires in any RVI element shall be properly secured to metal framework to ensure that none are 
loose during the normal course of operation. The scope covers all electrical work including 
providing „Elmax‟ type connectors to the source of power supply to the RVI element.  
 
List of Approved makes: 
 
FRLS copper conductors: 
Finolex 
National 
Rallison 
L& T 
Anchor  
 
MILD STEEL SQUARE HOLLOW SECTION  
 
Internal structural member for the Monoliths / Unipoles shall be the standard square hollow section 
of mild steel conforming to latest edition of IS: 4923.  
 
List of Approved makes: TATA, SAIL, ESSAR, Jindal 
 
In case, specified sizes of RHS / AHS are not available during the course of the project, tenderers 
can procure such sections from the Converters who use Cylindrical Tubes of the approved make 
conforming to IS 1161 and draw them into SHS / RHS conforming to IS 4923 while retaining the 
original Hologram. Hence, the hollow sections converted by using such cylindrical tubes shall be 
accepted for the works subject to the following: 
 
i. The certificates from approved manufacturer for the tubes are provided by the concerned 
distributor for sourcing of the tubes. 
ii. The original Hologram is available on the supplied Hollow Sections. 
iii. Test certificates for Hollow Sections conforming to IS 4923 are issued by the Converter.  
iv. Correlation of Test Certificates for tubes sourced from M/s Jindal and Hollow Sections 
converted is maintained. 
 
All external surface of steel structure shall be applied with one coat of high build modified 
Aluminium Epoxy mastic coating of DFT 175 micron per coat and then applying 2 coats of 2 pack 
aliphatic acrylic polyurethane finish paint of 40-45 micron per coat complete after surface 
preparation by manual/ mechanical/ wire brush cleaning of Swedish standard ST3. 
  
POLYCARBONATE SHEET 
 
All polycarbonate sheets should be UV stabilized outdoor grade sheets manufactured by SABIC / 
Bayer. 
 
ALUMINIUM 
 
Extrusions and other sections shall be as per IS: 733, 1983 & IS: 1285, 2002 or BS 1474:1987.  
 
ADHESIVES 
 
List of Approved Makes: 
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Double side tape 
Grade  :VHB Tape 4956, 12mm wide 
Acrylic Adhesive Specified:  Permabond TA 4246 
Alternative :Permabond F245, Bondmaster F246, F245 
Structural Sealant (Not provided in specifications.) 
Recommended make : Dow Corning 795: 
Alternatives: Rhodosil-SG445, GE-SSG-4000AC 
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Annexure-II  
SPECIFICATIONS FOR ACM 
 
Makes: 
 
The successful RVI converters shall be required to procure ACM from manufacturers already 
approved, shortlisted & empanelled as per IOC‟s approved methodology including updated list of 
manufacturers released every year from IOCL, Head Office through the process of perpetual 
empanelment.  
 
The updated list of ACM manufacturers empanelled in line with approved methodology shall be 
conveyed to successful RVI converters, after finalization of Public Tenders & also every year 
through perpetual tendering process during the pendency of contract.   
 
 Pre-qualification criteria and methodology for empanelment of ACM manufactures through 
perpetual tendering process is elaborated under Para 9 below. 
Composition: 
 
Low-density polyethylene (LDPE) core sandwiched between two skins of aluminum alloy. 
Overall thickness of ACM : 3 mm (+0.2mm) 
Aluminium skin thickness  : 0.3 mm (+0.04mm)/(-0.025mm) 
 
Surface Finish : 
Front side : Factory pre-finished by the manufacturer with a PVDF Kynar 500 (70:30) or 
LUMIFLON or DURAGLOSS 5000 based coating. Coating shall be in specific colors as defined in this 
document.  
   The finished surface shall be factory protected with a self-adhesive peel-
off-foil. Peel-off-foil to withstand at least 6 months exposure to local weather condition without 
losing the original peel off characteristic or causing stains or other damages to the painted panel 
surface. 
Reverse side : Reverse side of the panel surface shall be coated in a factory applied 
protection lacquer or protective primer, without protective peel-off-foil. Total dry-film thickness 
of the protection lacquer/ protective primer shall be minimum 4 microns or mill finish if Marine 
grade Aluminium EN-AW-5005A (AlMg-1)/ EN-AW-3004 (AlMn1Mg1) is used. 
 
Colour Definitions: 
 

S. No. Color Name Pantone Ref./ Other Ref. 

1. IOC Orange Pantone 1655 C / Alucobond colour coding of same material 

2. IOC Blue Pantone 2757 C / Alucobond colour coding of same material 

3. White Pantone Warm Gray 1C / Alucobond colour coding of same material 

4. Silver Grey To match the ALUCOBOND standard color „600 Sunrise Silver Metallic‟ 
supplied by Alcan Composites 

 
Warranty: 
 
ACM manufacturer shall provide a 10 (TEN) years Warranty against defects such as but not limited 
to: 
De-lamination. 
Color fading 
Loss of gloss. 
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For this purpose Original of Manufacturers‟ Warranty certificate in the name of the converter to be 
submitted with the bill. 
 
Besides the original manufacturers‟ warranty certificate, IOCL appointed contractors are also 
required to submit a performance warranty for 10 years executed on non-judicial stamp paper of 
required value as per format enclosed 
 
Mandatory identification marks: 
 
Each ACM panels shall bear markings as follows: 
 
On Peel-off-foil: 
 
Manufacturer‟s name/brand printed clearly for easy identification. 
Direction of grains for metallic colors, by way of an arrow. 
 
The reverse side of the panel to have the following minimum information printed: 
 
Production batch identification number or Date & Time of production of ACM panel for establishing 
linkage with the batches. 
Any other information as per manufacturer‟s policy such as paint reference number etc. 
Manufacturer‟s name/brand printed clearly for easy identification. 
 
General Conditions: 
a. ACM supplier shall provide technical assistance to the selected converters using their 
material. The training / assistance to include advice on the use of appropriate equipment and 
hardware for ACM fabrication and installation. The training/ assistance to include training to the 
selected ACM converters‟ personnel in India/ Abroad, for correct methodology to be adopted for 
ACM fabrication and installation. 
 
b. IndianOil Engineer-in-Charge may ask for training schedule/ report from the IOCL appointed 
converter and/ or manufacturer under (inter-alia) following conditions : 
 
Inability to produce RVI elements as per designs despite efforts on the part of the converter. 
If the workmanship of RVI elements is found to be unacceptable/ poor. 
 
c. No further application of paint by means of any method shall be permitted after first 
painting of ACM at the manufacturer‟s factory. No repair/ touch-up of factory finished paint coated 
surface shall be permitted at any time. Engineer-in-Charge may reject such RVI elements at no cost 
to IndianOil. 
 
ACM (Aluminum Composite material) panel should conform to following standards: 
 

# Description Standard Test Acceptable Value/Result 

A. Physical Tests For ACM 

1. Overall Thickness of 
ACM 

Visual Check/ 
Measurement as per 
QAP 

3mm/ 4mm (± 0.2mm) 

2. Aluminium Skin 
Thickness (each 

Visual Check/ 
Measurement as per 

0.3mm (+0.04mm)/(-.025mm) 
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# Description Standard Test Acceptable Value/Result 

side) QAP 

3. Panel weight (ACM) Visual Check/ 
Measurement as per 
QAP 

3.8 Kg/m2 (+ 5%) 

B. Mechanical Properties of ACM 

1. Peel off strength 
 Drum Peel Test  

ASTM D 1781 or  
ASTM D 903 

> 72 mmN/mm or 
More than 4N/mm 

C. Properties of Aluminum Skin 

1. Tensile strength 
(Rm) 

ASTM E8 Minimum 110 N/mm2 

2. Modules of 
elasticity 

ASTM E8 Min 68000 N/mm2 

3. Elongation              ASTM E8 A50 2% 

4. 0.2% proof stress  ASTM E8 Minimum 100 N/mm2 

D. Properties of Paint Finish (Front Side Only) 

1. Coating Type Using FTIR (instrument) 
or chemical method 

DURAGLOSS – Cycloaliphatic 
Polymer Resin Cross-Linked with a 
specific melamine blend 
LUMIFLON – Fluoro Ethylene Alkyl 
Vinyl Ether 
PVDF – Polyvinylydenfluorid  

2. D.F.T. (Dry Film 
Thickness) of paint 

ASTM D 1400 or ECCA T1 23.75 Micron  to 45 Micron 

3. Specular Gloss ASTM D 523 or ECCA T2 Solid Colors 25-40% 
Metallic Colors 20-35% 

4. Abrasion Resistance ASTM D 968 
or 
ASTM D 4060 

>25 liters per unit 
or 
< 45mg/ 1000 cycles (weight loss) 

5. Gloss Retention ASTM 523 or ECCA T2 Min 60% (after 10 years) 

6. Color Retention ASTM D 2244 or ECCA T3 5 units (Max.) over 4000 hrs.  

7. Chalk Resistance ASTM D4214 or ECCA 
T14 

Max rating 8 units after 4000 hrs. 

8. Adhesion ASTM D3359 or ECCA T6 No adhesion loss permitted 

 
 
9.2 List of Testing & Measuring Equipments  
 

SN NAME STANDARDS USING CONDITION 

1 Micrometer …… 
Pre production and On-line 
inspection  

2 
Coating Thickness Tester  Or  Paint 
Inspection Gauge 

ASTM B 244-79 Pre production 

3 Color Reader /Spectrophotometer ASTM D 2244-93 Pre production 
4 60° Gloss Meter ASTM D 523-89 Pre production 
5 Pencil Hardness Tester ASTM D 3363-92A Pre production 
6 Impact Tester ASTM D 2794 Pre production 
7 Push & Pull Scale ASTM D 903 Final Inspection 
8 Melt Flow Index Tester ASTM D 1238 Pre Production 
9 Hot Air Oven …. Final Inspection 
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10 Cross Hatch Tester ASTM D 3359-02 Pre Production 
11 T-Bend Tester ASTM D 4145 Pre Production 
12 Universal Testing M/C. ASTM D 903 Final Inspection 
13 Solvent Wipe (Mek) ASTM D 4752 Pre Production 
14 Boiling Water Machine ASTM D 3359-08 Pre Production and  Inspection 
15 Salt Spray Tester ASTM B 117 Pre Production  
16 Methyl ethyl Ketone Testing Machine  Pre Production and  Inspection 
17 Salt spray Humidifier Temp. Controller  Pre Production and  Inspection 
18 Salt Spray Chamber Temp Controller  Pre Production and  Inspection 
19 Melting Index Apparatus  Pre Production and  Inspection 
20 Moisture Analyser – Temp Controller  Pre Production and  Inspection 
21 Moisture Analyser – Weighing Balance  Pre Production and  Inspection 
 
9.3 List of Quality Control test 
 

SN Type of Test Test Standard 

1 Dry Adhesion Test As per ASTM D3359 

2 Wet Adhesion Test As per ASTM D3359 

3 Specular Gloss  As per ASTM D523 

4 Peel off Strength As per ASTM D903 

5 Drum peel test  As per ASTM D 1781 

6 Abrasion resistance As per ASTM D968 or ASTM D4060 

7 Colour retention As per ASTM D 2244 

8 Chalk Resistance As per ASTM D 4214 

9 LDPE MFI Test  As per ASTM D 1238 

10 Pencil Hardness Test As per ASTM D 3363-92 

11 T-bend Test  As per ASTM D 4145 

12 Impact Test  As per ASTM D 2794 

13 Boiling Water test As per ASTM D 3359 Method 8 

14 Solvent Resistance Test (MEK test)  As per ASTM D 5402-06 

 
 
Annexure-III 
PASTING OF VINYL FILM 
 
Vinyl shall be pasted on polycarbonate sheets and on ACM after removing the masking film. 
 
Proper preparation of application surface is essential to obtain high quality and long lasting 
markings. 
 
Application: 
Clean the substrate as per recommendation of vinyl manufacturer. 
Remove entire liner from adhesive side of film. 
Align the film and press one edge to surface with finger. 
With a squeeze, apply remaining film using overlapping strokes. Hold the film away from surface to 
avoid pre adhesion. 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ GT/ 03/ 2019-20 
 

Page 
45 of 62 TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 

TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI 
ELEMENTS AT PETROL STATIONS OF LANKA IOC PLC, AT ACROSS THE 

ISLAND. 

 

SIGNATURE OF TENDERER 
 
SEAL 

 
Remove pre-mask: 
Remove application film from the face of the film by pulling tape back upon itself at a 180-degree 
angle. Application film should be removed after 24 hours of application. 
 
Re-squeeze all edges to prevent edge lifting. This must be done after application of film removal.  
Use firm even pressure.  If not thoroughly re squeezed after pre mask removal, the adhesion at 
edges of film loosened by pre mask removal may become detackified by dirt or moisture and 
subsequently lift or be susceptible to damage from pressure washing. 
 
Remove entrapped air: 
Inspect the film in flat areas for bubbles. To eliminate the bubbles, puncture the film at one end of 
the bubble with a pin and press the entrapped air with the thumb or squeeze or moving towards 
the puncture.  
 
Contractors are expected to provide the standard warranty from the vinyl manufacturers covering 
all the vinyl used, Retail Outlet wise along with the final bill. 
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Annexure-IV 
LEF / BEF SPECIFICATION 
 

Sr. No. Properties 

Avery Dennison - Brightness 
Enhancement Film 

3M Light Enhancement Film 

Description Description 

1 
Film White Matt Film 5.5 mil ( 0.13mm), White 

Matt 

2 
Thickness 0.100mm 0.140 to 0.165 mm 

3 Film and Adhesive 0.120mm 0.216 to 0.241 mm 

4 
Adhesive Clear acrylic, Pressure 

Sensitive 
Clear, pressure sensitive 

5 Adhesive liner 140 gsm white craft paper 78 pound white Kraft paper 

6 Protective Covering NA Blue polyethylene 

7 
Application Surface Light box complete Interior Light box interiors, Light 

fixtures 

8 

Application Substrates Bare Aluminium Bare aluminum 

Galvanized sheet Mattel Galvanized sheet metal 

Painted Mattel Painted metal 

Rigid plastics Rigid plastics 

9 
Minimum application 
temperature 

+10 degree C +4.5 degree C 

10 Removability Permanent Permanent, not removable 

11 Light Reflectance 90-92 % 94.5% 

        

  
Warranty Avery ICS Warranty ( 5 Years 

Warranty) 
Worldwide 3M™ MCS™ Warranty 
(5 Years Warranty) 

  

Product code Avery Dennison 4890- 
Brightness Enhancement Film 

3M Scotch cal 3635-100 Light 
Enhancement Film ( LEF) 
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Annexure-V 
DETAILED TECHNICAL SPECIFICATIONS OF  
LED, LED DRIVER, ELECTRONIC COMPONENTS 
 
 

 

Sl. 
No
. 

Parameter Requirement 

Vendor‟s 
Confirmat
ion on 
Complianc
e 

Supporting documents 
required 

1 Technical requirement for LED  

a LED efficacy >140 Lumen/Watt @ 350 mA drive 
current.   
 
In respect of LEDs of higher power 
ratings, drive current greater than 
350mA can be accepted if the LED‟s 
LM 80/IS:16105 test reports support 
the same. 

 LED Manufacturers‟ 
technical data sheet  
LM 80 / IS:16105 test 
reports 

b LED used to be 
SMD type only 

SMD (surface mounted device) type 
LED – all applications : 

 LED Manufacturers‟ 
technical data sheet. 

c LED 
technology 
approved 
makes  

SMD : Nichia, Osram, Lumileds 
(Erstwhile Philips Lumileds), CREE  
  

 
LED Manufacturers‟ 
technical data sheet. 

d Test for 
Ambient 
Temperature 
at rates and 
maximum 
current. 

Test report for Ambient 
Temperature of 55 / 85 / 105 Deg C 
at rates and maximum current shall 
be submitted for SMD type LED.   
 
 

 LM80 /  IS:16105  test 
reports for all three 
ambient temperature of 
55 / 85 / 105  Deg C  as 
per applicable standard 

e Life of LED 
chip 

TM 21 life protection calculations 
along with LM80 for all three 
ambient temperatures of 55 / 85 
105 Deg.C as per applicable 
standard shall be submitted to 
substantiate that life of LED chip 
shall be more than 50000 hrs for 
commercial and industrial range 

 TM 21 life protection 
calculations along with 
LM80 /  IS:16105    test 
reports for all three 
ambient temperature of 
55 / 85 / 105  Deg C 

f Lifespan  Reported life span of LEDs used in 
the Luminaire shall be greater than 
50000 Hrs at the soldering point 
temperature of 85deg.C and at the 
Luminaire driving current.  
 

C TM 21 life protection 
calculations along with 
LM80 /  IS:16105    test 
reports for 85 / Deg 

g Photo 
biological 
safety norms 

The LEDs shall comply to photo 
biological safety norms as per the 
IEC 62471/EN62471/IS:16108 and 
should fall in exempt or low risk 
group for outdoor LED luminaries.  

 

Report from international 
accredited TPI lab from 
LED supplier. 
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h View angle Typical 120 deg.  LED Manufacturers‟ 
technical data sheet. 

i Colour 
temperature 

Colour temperature of the proposed 
white colour LED shall be 5700K (i.e. 
5665K+/- 355K) for outdoor type 
luminaries, step 7 McAdam, as per 
ANSI standard C78.377A, will be 
accepted on account of colour 
consistency.   

 LED manufacturer data 
sheet  

j Colour 
rendering 
index (CR) 

CRI should include all colour range 
from R1 to R15, shall be >70 for 
outdoor Luminaire.   

 LED manufacturer data 
sheet.  

2 Technical requirements for LED driver  

a Minimum 
efficiency 

The minimum efficiency of LED 
driver shall be 85% for driver power 
output rating <=40W and 87% for 
driver power output rating > 40W.  

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

b Power factor 
of complete 
fitting 

Greater than 0.90 (except for 
Domestic / decorative LED 
Luminaire).  

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

c In-built high 
voltage cut-
offs. 

>=290 volt (High)  LED driver‟s 
Manufacturers‟ technical 
data sheet. 

d Short circuit 
protection / 
open load 
protection 

Short circuit protection / open load 
protection  

 TPI test report 

e Driver surge 
protection 
standard  

Surge protection for minimum 3kV 
for outdoor LED systems shall be 
provided.  However, if a site is prone 
to lighting and surges 10kV surge 
protection shall be required.  In case 
of outdoor luminaries, the surge 
protection device (SPD) should be 
series type with fall safe.   

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

f Total 
Harmonic 
distortion 
(THD) 

Less than 10% for full load for more 
than 20 W and less than 20% for less 
than 20W.  Not applicable for 
domestic / decorative LED fixtures.   

. LED driver‟s 
Manufacturers‟ technical 
data sheet 

g Isolated driver  Isolated driver should be used  . LED driver‟s 
Manufacturers‟ technical 
data sheet 

h Potting of LED 
driver  

For driver power output rating > 50W 
potted driver shall be a mandatory 
requirement.   

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

i Power supply 
connection  

The power supply shall be connected 
to the LED PCBs through proper 
connections.  

 TPI Report 
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j EMI / EMC 
compliance  

Compliance to the following EMI/EMC 
standards  
CISPR 15/IS:6873 (CE, RE, CDN) for 
compliance to equivalent EN 
standard. 
IEC:61547 (reference standards are 
listed as follows) 

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

k Safety 
requirement 

Driver shall comply with the safety 
requirements laid down in IEC:61347-
2-13/EN:61347-2-13/IS:15885-2-13. 

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

l Performance 
requirement  

Driver shall also comply with the 
performance requirements as per 
IEC:68384/IS:16104. 

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

3 Technical requirements of electronic components used  

 The circuit boards and electronic components to be used in the 
Luminaire should be of rating / type so as to provide reliable 
functioning.  Following shall be the requirements during 
procurement.   

 

a LED module 
PCB 

MCPCB is to be used for SMD 
technology for LED wattage in excess 
of 0.5.  The minimum thickness should 
be 1.6 mm for outdoor type Luminaire.   

 TPI confirmation & 
Vendor‟s compliance 

b Driver PCB FR4 grade PCBs of min, thickness of 
1.6 mm shall be used in driver circuits.  

 LED driver‟s 
Manufacturers‟ technical 
data sheet. 

4 Other requirements  

a Warranty 60 months for outdoor commercial / 
industrial complete luminaries 
including LED. 

.   Warranty certificate 
from manufacturer 

b BIS registration   The Luminaire shall have BIS approval 
for surface mounted Luminaire as 
applicable.  

 BIS registration as 
applicable.   

c Test 
certificates 

Type test / routine test certificate 
from NABL accredited labs to be 
produced for the following tests : 
Visual and dimensional checks 
Resistance to humidity test 
Insulation resistance (IR) test 
High voltage test 
Over-voltage protection 
Surge protection 
Total harmonic distortion (THD) test 
Reverse polarity test 
Temperature rise test 
Ingress protection test 
Type test report / certificate as per 
relevant standards on selected sample 
including endurance test as per 
IS10322 and safety test for drivers as 
per IS15885 from NABL accredited lab. 

 NABL accredited TPI test 
labs & confirmation by 
vendors. 
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# Criteria Supporting documents at offer stage 

1 The vendor / manufacturer of LED luminaries should be 
an ISO 9000:2008 / ISO 9001:205 certified organization 

Copy of valid certificate(s) 

2 LED luminaries‟ manufacturer should have an in house 
Design & Development facility for the lights and their 
electronic drivers. 

Confirmation on letter head giving 
details of subject facilities with 
undertaking for allowing verification of 
the same by IOCL/Approved TPI.  

3 LED Luminaire manufacturer or its authorized contract 
manufacturer should have the following infrastructure / 
facilities. 
Automatic pick and place machine for LEDs and 
electronic components. 
Temperature controlled automatic wave soldering 
machine with auto fluxing facility for through hole 
devices. 
Automatic temperature controlled re flow soldering 
machine for surface mounted devices. 
Heat chamber having minimum range of 0-50 deg.c. 
with alternate arrangement of standby power supply for 
carrying out endurance tests. 
Electronic driver testing meter with programmable 
input supply to vary input voltage.  Meter shall be able 
to report input parameters like wattage, PF, THD, Input 
current and Output Voltage, output current etc. 
Integrating sphere for LM 79 / IS16106:2012 testing of 
CCT & CRI. 
Mirror type Gonio-Photometer for LM 79/IS16106:2012 
testing for photometric & electrical parameters. 
Ingress Protection Testing Facility for testing of outdoor 
products with rating up to IP66. 

Confirmation on letter head giving 
details of subject facilities with 
undertaking for allowing verification of 
the same by IOCL/approved TPI.   

 

d Performance 
Bank 
Guarantee 

The executing vendor has to provide 
10% security deposit / performance 
Bank Guarantee which shall be held 
towards performance as per 
following details : 
5 years in case of Outdoor 
commercial / Industrial complete 
Luminaries including LED. 
In case if composite tender which 
includes LED also, the above 
mentioned defect liability period and 
performance BG of 10% will be for 
the LED part of the tender and for 
other works it will be as per the 
existing guidelines in practice. 
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[The technical data sheet shall be vetted by TPIA (LRIS/GLISPL/IRS/DNV/EIL/TATA 
Projects/PDIL/UL/RITES LTD/ITSIPL/MECON/ICSPL/BVIS) & to be submitted along with all 
supporting documents clearly highlighting the relevant technical parameters sought for.  
 
Bidders to engage the TPIA for above purpose at their own cost.  
 
Any deviations from laid down technical parameters or record of non-compliance of technical 
specifications is not acceptable shall lead to rejection of bid.] 

 

 
LIST OF APPROVED MAKES FOR MATERIALS   

 
NOTE: Tenderers to note that the materials to be procured and supplied as part of the tender 
invited shall be strictly in accordance furnished in the specifications. The successful tenderer to 
obtain prior permission of LIOC and get the approvals before positioning the materials.  
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FORM OF AGREEMENT 
 

THIS AGREEMENT is made and entered into on this …………….. day of ……….…….….Two Thousand 

Nineteen  between Lanka IOC PLC ,  herein after called and referred to as the Employer of the ONE 

PART and ……………………………………………… a Company duly incorporated under the Companies 

Ordinance and having it‟s registered office at ………………………………………………………… , (hereinafter 

called and referred to as the Contractor which term or expression as herein used shall as and when 

the context so requires or admits of construction mean, and include the said Lanka IOC PLC , their 

heirs, successors and administrators) of the OTHER PART. 

 

WHEREAS the Employer is desirous that the works more fully described in the documents attached 

hereto be executed, completed maintained and has accepted the tender dated 

………………………………… by the Contractor for the execution, completion and maintenance of the said 

works. 

 
NOW THIS AGREEMENT WITNESSED as follows: - 
 
(1) The words and expressions in the agreement shall have the meaning assigned to them in 

the conditions of contract, which is part and parcel of this agreement and hereinafter 
referred to. 

 
(2) The following documents shall be deemed to from, be read with and construed as part and 

parcel of this agreement  
 

(a) The Tender aforesaid 
(b) Special terms & conditions 
(c) Conditions of Contract – Parts I & II 
(d) Tender schedule (Bills of Quantities) 
(e) Specifications 
(f) Memorandum of understanding if any 

 
(3) The Contractor shall execute, complete, commission, test, hand-over and maintain the 

works and remedy defects, in conformity in all respects with the provisions of the 
contract, more fully described in the Drawings, Tender schedule (Bills of Quantities), 
Specifications and Conditions of Contract aforesaid, in consideration of the payments to be 
made by the Employer to the Contractor as hereinafter mentioned. 

 
 

(4) The Employer shall pay the Contractor the Contract price at the times and in the manner 
described by the aforesaid Schedule of payments. In consideration of the execution, 
completion and maintenance of the works aforesaid. 
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In witness whereof the party of the first part has set his hand hereunto and the party of the second 
part has caused its common seal be hereunto affixed and signed on the day and year 
aforementioned. 
 
 
ON BEHALF OF EMPLOYER   ON BEHALF OF CONTRACTOR 
 
………………………………….    …………………………………. 
 
 
 
………………………………….      ………………………………….    
 
 
 
 
Signed, sealed and delivered  
by the said parties in the presence of : 
 
 
 
 
Witnesses 
 
(1)       (2)  
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CONDITIONS OF CONTRACT PART I 
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CONDITIONS OF CONTRACT PART I                  L IOC PLC 

    

CONDITIONS OF CONTRACT PART I 

 
General Conditions of Contract shall be in accordance with the following publication by the 
Institute for Construction Training and Development (ICTAD)- Sri Lanka of the Ministry of Housing, 
Construction and Public Utilities. (Formerly of the Ministry of Local Government, Housing and 
Construction) 
 
Conditions of Contract for works of Building  & Civil Engineering in Sri Lanka (with Forms of Tender 
& Agreement) revised edition / January 1989 ICTAD Publication No. SCA/1. 

 
 

Conditions of particular application are as per Conditions of Contract Part II. 
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CONDITIONS OF CONTRACT PART II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONDITIONS OF CONTRACT PART II 
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CLAUSE 1 : Definitions and interpretations 
 
1.1.1  : The Employer is 
 

Lanka IOC PLC 
20,West Tower, 

World Trade Centre, 
Echelon Square, 

Colombo 01. 
 
 
1.1.2 : Sub-clause 1.1.2 is deleted and the following is substituted  therefore 
 

The Contractor means the person who has contracted for the works herein 
specified and its successors and not any assignee of such person. 

 
1.1.3 : Sub-clause 1.1.3 is deleted and the following is substituted therefore 

Engineer or Architect or Consultant referred in this tender document is the person 
appointed by the Employer to act as Engineer for the purpose of this contract. 

 
1.1.14 : Sub-clause 1.1.14 is deleted and the following is substituted therefore  
 
  “Approved” and “Approval” means approved in writing including  
  subsequent written confirmation of previous oral approval. 
 
1.1.17 : The following new Sub-clause 1.1.17 is added 
 
  “Day” means calendar day. 
 
1.2 : Sub-clause 1.2 is deleted and the following is substituted therefore 
 
  Words importing the singular only also include the plural and vice  
 Versa and words importing the masculine gender shall include the feminine and 

neuter genders. 
 

CLAUSE2 : Duties and Power of Engineer‟s Representative 
 
2(1) : The approval of the “Employer” is required before the “Engineer” can 

execute his duties in accordance with or as defined by the limits of  
 the following clauses: 
   

(a) Clause 4 Sub-letting 
 
Consenting to the sub-letting of a part of the works if the value of such part 
exceeds one percent (1%) of the sum indicated in the letter of Acceptance 
 
(b) Clause 51 Variations 
Ordering a variation if the value of such variation is likely to exceed one percent 

(1%) of the sum indicated in the letter of Acceptance or Rupees One Million, 
whichever is less. 
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(c) Clause 27 Fossils etc. 
 
(d) Clause 40 Suspension of work 
 

CLAUSE 5 : Language/s and Law 
 
5.1 : The Language is English 
 
5.2 : First sentence “Except……….. of the Contract”. In the clause 5.2  
  is deleted and the following is substituted therefore:- 
 
  “The provisions of each of the following documents shall always  
  prevail over those of the documents listed below it [Eg: The  
  document listed in (c) will prevail over the document listed in (f)]:- 
 

(a) The Contract Agreement (when completed) 
(b) Special terms & conditions 
(c) Part I of these Conditions 
(d) Part II of these Conditions 
(e) Tender schedule (Bills of Quantities) 
(f) Specifications 
(g) Any other document forming part of the contract. 

 
CLAUSE 9 : Contract Agreement 
 
  The following sentence is added to Clause 9 as the last sentence:- 
 
  “The stamp duty on the contract agreement is payable by the  
  Contractor”. 
    
CLAUSE 10 : Performance Bond 
 
10(1)   Delete Clause 10 and substitute as follows: 
 
   “The Contractor shall obtain security for the proper performance of  

the contract to a value of ten percent (10%) of the contract price and provide the 
Employer such security within fourteen (14) days after the receipt of the letter of 
acceptance. Such security or bond will be from a Licensed Commercial Bank in Sri 
Lanka in the form as annexed or any other form acceptable to the Employer. The 
costs of compliance with the requirements of this clause shall be borne by the 
Contractor”. 

 
10(2)  The performance Security or Bond referred to in the Clause 10.2 shall 

remain valid until the issue of maintenance certificate in accordance with Clause 
62(1). 

 
CLAUSE 12 The following proviso is added:- 
 
 “PROVIDED however the Employer shall not be liable to pay any such additional 

costs if such conditions or obstructions are proved to be for reasons beyond its 
control. 
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CLAUSE 14 Programme to be furnished 
 
 The programme shall be submitted within fourteen (14) calendar days after receipt 

of the Letter of Acceptance. 
 
CLAUSE 15 Construction Management Services 
 
15(1) The portion of this clause starting from “The cost of …………….. in line 12 until the 

end of the clause is deleted and the following is substituted thereof:- 
 
 “The cost of this service is deemed to be included in the rates and prices quoted 

by the contractor and shall not be claimed separately by the Contractor”. 
 
CLAUSE 19  Watching and Lighting 
 
 Add the following paragraph to this clause at the end thereof: - 
 
 “The Contractor shall indemnify the Employer in the event of any claim arising 

from any person as a result of the contractor not strictly adhering to the provisions 
of this clause. 

 
“In the event of any claim or loss arising against or payable by the Employer as a result of the 
Contractor‟s failure or negligence to strictly adhere to the provision of this clause, the Contractor 
shall be liable to indemnify and keep the Employer indemnified by reimbursement of such claim or 
loss in a sum certified by the Engineer which sum shall be deductible from the monies due to the 
Contractor from the Employer on any bill”. 

 
CLAUSE 20 Care of works 
 
 Clause 20(1) 
 

The word “accepted” occurring in line 30 of Sub-clause 20(1) be corrected to read 
“excepted”. 

 
 Clause 20(2) shall be deleted and the following new clause 20(2) be substituted 

therefore: 
 
 “20(2)  The „excepted risks‟ are (in the opinion of the Engineer) the risks for which the 

Contractor will not be able to obtain an insurance policy from an Insurance 
Company in Sri Lanka”. 

 
CLAUSE 21 Insurance of works etc., 
 
 The additional sum referred to in Clause 21(a) shall be ten percent (10%) of the 

amount stated in the letter of acceptance. 
 
CLAUSE 22 Damage to persons and property 
 
22(1) Item (c) be amended to read as follows:- 
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 “Damage to property which is the unavoidable result of the execution or 
maintenance by the Contractor without negligence in accordance with the 
Contract. 

 
22(2) The following proviso is added to the clause 22(2) at the end therefore: - 
 
 “PROVIDED such claims proceedings damages coats charges and expenses arise 

solely due to the negligence of the Employer”. 
 
CLAUSE 24  
 
24.1.1.1 Accidents and injury to workmen 
 

Add the words “arising in respect thereof or in relation thereto. The amount 
certified by the Engineer as due and payable to the Employer by way of such 
indemnification shall be paid by the Contractor or deducted from the monies due 
from the Employer to the Contractor” at the end of this clause. 
 

CLAUSE 36 
 
36(2) Clause 36(2) is amended to read as follows: - 
 
 “(2) All samples shall be supplied by the Contractor at its own costs. 
 
CLAUSE 45 The following sentence be added at the end of this clause: - 
 

“For the purpose of this clause statutory days of rest means all the Mercantile 
Holidays as declared by the Government of Sri Lanka”. 

 
CLAUSE 47 
 
47(3) - Deleted- 
 
 
CLAUSE 52 A new Sub Clause 52(6) is added as follows: 

 
52(6) “Notwithstanding any other provision of the contract, if the Contractor intends to 

claim any additional payments, not mentioned in the Bills of Quantities, pursuant to 
any clause of these conditions or otherwise, the Contractor shall give notice of 
intent in writing to the Engineer within Twenty Eight (28) days after the event 
giving rise to the claim has first arisen”. 

 
52(7) A new Sub Clause 52(7) is added as follows: - 
 
 Upon happening of the event referred to in Clause 52(6), the Contractor shall keep 

records as may be necessary to support any claim it may make. The Engineer upon 
receipt of notice of a claim may instruct the Contractor to provide any records, as 
may be material to the claim. The Contractor shall permit the Engineer to inspect 
all records the Engineer considers relevant and supply copies of same when called 
for. 
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52(8) A Sub-Clause 52(8) is added as follows: - 
 
 “Within Twenty Eight (28) days giving notice under clause 52(6), the Contractor 

shall send to the Engineer an account giving detailed particulars of the amount 
claimed and the grounds upon which it is based (together with the available 
documentary proof). 

 
CLAUSE 53 Sub Clauses 53(5), 53(6), 53(6(a)) & 53(7) are deleted. 
 
CLAUSE 60 Sub Clause 60(1) is deleted and mobilization advance shall not be paid: - 
 
60(1) - Deleted- 
 
60(2)(c) The materials referred to in this Clause (for payment of materials at site) shall be 

limited to: - 
 

i. Steel 
ii. Aluminium components 

 
Monthly statements required in this Clause shall be submitted on or before the 10th day of the 
succeeding month. 
 
60(7) Sub Clause 60(7) is amended as follows: -  
 
 In each of lines 5 and 14 the words and figures “ten (10)” be deleted and the 

following be substituted therefore: - 
  
 “Fourteen (14)” 
 
CLAUSE 65  
 
65(1) Last paragraph of this Clause “The Employee shall indemnify. ……connection 

therewith” is deleted. 
 
65(5) This sub-clause be deleted and the following new sub-clause 65(5) be substituted 

therefore: - 
 
 65(5) The special risks are “ the excepted risks” within the meaning of the 

amended clause 20(2)”. 
 
65(8) Items (d), (e) and (f) are deleted. 

 
CLAUSE 66 
 
66(1) The words “ The same as that………hereof” in lines 8 to 11 be deleted and the word 

“payable” shall be substituted therefore. 
 
CLAUSE 67 Clause 67 be deleted and the following new clause 67 be substituted therefore: - 
 
67. - Deleted- 
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CLAUSE 68 The words “registered express” be inserted between the words “by” and “post” in 
the third line. 

 
 

CLAUSE 70 Original Clause 70 is deleted and the following is substituted therefore: -  
 
70(1) “The accepted tender will be treated as firm and inclusive of all expenses and taxes payable by 

contractor and applicable during the entire period of construction”. 
 

70(2) Notwithstanding any other provisions of this Contract, no variation howsoever in prices will 
be paid to or deducted from the contractor for fluctuation in prices of materials, components, 

 skilled and unskilled labour and the Contractor will not be entitled to any variation in prices on 
account of changes in taxes, etc., for imported items/components. 

 
70(3) The Employer will deduct from the monies due to the Contractor all statutory deductions if any 

deductible on account of the Contractor and remit to the relevant authorities. A certificate will be 
issued by the Employer stating the amount deducted and to whom such amounts have been paid. 
The Contractor shall furnish relevant Tax file numbers to the Employer. 

 
CLAUSE 71 Clause 71 is deleted. 

 

CLAUSE 72 Clause 72 is deleted. 

 
 

 


