NAME OF TENDER:

RATE CONTRACT FOR
FABRICATION, SUPPLY &
INSTALLATION OF NEW
(ACM) FASCIAS/
CLADDING/SPREDERS,
IN & OUT SIGNAGES ETC.
AT LIOC PETROL
STATIONS

Tender No : |LIOC/ENG/GT/03/2019-20

Due Date .
&Time ° 04.11.2019 @ 15:00 Hrs

TECHNICAL/ COMMERCIAL BID




TENDER NO: LIOC/ ENG/ GT/ 03/ 2019-20 Page

TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 2 of 62
TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI
ELEMENTS AT PETROL STATIONS OF LANKA I0C PLC, AT ACROSS THE
Lanka IOC ISLAND

REF: LIOC/ ENG/ GT/ 03/ 2019-20 DATE: 30/ 09/ 2019

M/S.

Dear Sirs,

SUB: RATE CONTRACT FOR FABRICATION, SUPPLY & INSTALLATION OF NEW (ACM)
FASCIAS/CLADDING/SPREADERS/IN & OUT SIGNAGES ETC. AT LIOC PETROL
STATIONS ACROSS THE ISLAND

Dear Sir,
1.0 Following documents forming a part of the mentioned tender are enclosed in single set:
S/N DESCRIPTION

PART A: TECHNICAL/ COMMERCIAL BID

Introduction

Notice Inviting Tender

Documents to be submitted by tenderers

Letter of undertaking to be furnished by tenderers (On letterhead of the firm)

Form of tender & Appendix

Important guidelines to tenderers

Abbreviations and notations

Particulars of Bid Bond and tender fee

Undertaking towards documents submission

Declaration to be signed and submitted with details

List Of Directors of LIOC

General terms and conditions

Special terms and conditions of contract

Terms and conditions - Safety

Technical Specifications

Form of Agreement

Al BIDIRI2I3 0 o N|or| v & fw|| =

Conditions of Contract Part | & Part Il

PART B: PRICE BID

1 Price bid

2.0 We request you to submit your lowest quotation for the work contained in the
tender. Your offer complete in all respects must be submitted so as to reach this
office of LIOC on or before 04/ 11/ 2019 at 15:00 hrs. Offer may please be dropped
in Engineering tender box kept in our office at address given below.

LANKA LIOC PLC,
LEVEL 20, WEST TOWER, WORLD TRADE CENTRE,
ECHELON SQUARE, COLOMBO - 01, SRI LANKA

SIGNATURE OF TENDERER

SEAL




Lanka IOC
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4.0

4.0

5.0

5.1

Bid Bond: The bid bond for LKR 100,000/-for local bidders) and USD 560/-OR EURO 500/-
(for foreign bidders)in the form of demand draft (drawn in favour of Lanka IOC PLC payable
at Colombo) or Bank Guarantee (in the strictly as per the format enclosed) must be
submitted strictly in the Technical Bid cover.

Tender Fee: A tender fee of LKR 5000/-(for local bidders) and USD 28/- OR EURO 25/- (for
foreign bidders) by Demand draft only (in favour of Lanka I0C PLC payable at Colombo)
shall be applicable.

Submission of Tender Documents:

Tender Envelope must be super scribed duly indicating the tender number, due date and
time of opening, name of work tendered, address of tenderer. It must be noted that the
Technical bid (named as COVER A) & Price bid (named as COVER B) shall be enclosed in
separate covers and sealed. The two covers (COVER A & COVER B) in sealed condition
containing the above must be enclosed in an outer cover (named COVER C) and sealed and
submitted. The outer cover (COVER C) must be super scribed duly indicating the tender
number, due date and time of opening, name of work tendered, name and address of
tenderer. Non-submission of the tender documents in the manner prescribed above will
render the offer liable for rejection.

Tenderers to note that LIOC shall not be responsible for the postal delays in dispatch and
receipt of tender documents. Tenderers must also note that all pages of tender along with
drawings issued must be sighed with stamp and submitted as part of submission of tender.

Thanking You,

Yours Faithfully,
For LANKA 10C PLC.,

FOR SR. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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INTRODUCTION

1 Name of Work : | RATE CONTRACT FOR SUPPLY, FABRICATING,
INSTALLATION, TESTING & COMMISSIONING OF ACM
FASCIA AND RELATED RVI ELEMENTS AT PETROL
STATIONS OF LANKA 10C PLC, AT ACROSS THE ISLAND.

2 Place of Work : | LANKA I0C PLC PETROL STATIONS ACROSS THE ISLAND

3 Tender Ref : | LIOC/ ENG/ GT/ 03/ 2019-20

4 Tender Due Date & Time : | 04/ 11/ 2019 @ 1500 HRS

5 Tender Cost : | LKR 5,000/- (USD 28/- OR Euro 25/-)BY DEMAND DRAFT
ONLY

6 Bid Bond : | LKR 100,000/- for local bidders by of DD only (USD 560/-
OR EURO 500/-)for foreign bidders By way of DD or TT
Transfer only.

7 Contract Period : | 12 (TWELVE) MONTHS from the date of acceptance of the

tender by LIOC and extendable by further 12 months based
on mutual consent

8 Validity of Tender : | 04 (FOUR) Months from date of tender opening
(Technical Bid)

9 Pre Bid Meeting : | 10/ 10/ 2019 @ 11:00 HRS

10 | Verification of documents : | 05/11/ 2019, 06/11/2019 & 07/11/ 2019

11 | Tender Submission : | Sr. VICE PRESEDENT (ENGG), LANKA 10C PLC, LEVEL 20,
WEST TOWER, WORLD TRADE CENTRE, ECHELON
SQUARE, COLOMBO - 01, SRI LANKA

12 | Contact Person : | T.K.ELAMARAN, SVP (ENGG)

TEL: +94 011 2475720
FAX: +94 011 2391490 OR 247578
EMAIL: elamarantk@lankaioc.com

IMPORTANT GUIDELINES TO TENDERERS FOR FILLING TENDER DOCUMENTS:

1.

The tender should be submitted only in the prescribed tender schedule form supplied by Lanka
LIOC, Colombo or down loaded from the web site www.lankaioc.com

Please submit Technical/ Commercial bids & price bid in separate sealed envelopes. The two
envelopes shall then be submitted in outer cover. All the envelopes (Technical bid, Price bid
and Outer cover) must be clearly super scribed with tender no, subject, name & address of
tenderer, due date and time.

Pre-bid meeting minutes shall also be a part of tender documents.

Non-submission of all documents or incomplete submission of any document may result in
rejection of the tenderer. It is, therefore necessary to submit all the documents duly filled and
signed.

The price bid should consist of only item rate schedule and no other documents.

Please note that unsuccessful tenderers will be intimated after the finalization of tender. No
correspondence shall be entertained in this regard.

Sr. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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NOTICE INVITING TENDER (PRESS NOTICE)

Lanka IOC PLC

NOTICE INVITING TENDER

Tender no: LIOC/ ENG/ GT/ 03/ 2019-20

LIOC PLC invites sealed tenders in prescribed tender form under two bid system

from bonafide contractors as per following details

NAME OF WORK

SALE PERIOD (BOTH DAYS
INCLUSIVE)

CONTACT PERSON

Rate contract for supply,
fabricating, installation,
testing & commissioning
of ACM Fascia and related
RVI Elements at petrol
Stations of Lanka 10C Plc,
at across the island.

Cost of tender: LKR
5,000/- (non refundable)

30/ 09/ 2019
From 0900 Hrs

To
01/ 11/ 2019
up to 1700 Hrs.

MANAGER (ENGG)
TEL: 011 2475712

Email:
ranketh@lankaioc.com

Please visit our website www.lankaioc.com for further details on this tender.

SIGNATURE OF TENDERER
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NOTICE INVITING TENDER

TENDER NO.

LIOC/ ENG/ GT/ 03/ 2019-20

N| =

NAME OF WORK

RATE CONTRACT FOR SUPPLY, FABRICATING,
INSTALLATION, TESTING & COMMISSIONING OF ACM
FASCIA AND RELATED RVI ELEMENTS AT PETROL
STATIONS OF LANKA 10C PLC, AT ACROSS THE ISLAND.

3 MODE OF TENDER

GLOBAL TENDER IN TWO BID SYSTEM (PART | - TECHNO-
COMMERCIAL BID AND PART Il - PRICE BID)

4-a | BID BOND IN LKR

LKR 100,000/- (for local bidders)

4-b | BID BOND IN USD & EURO

USD 560/-OR EURO 500/- (for foreign bidders)

4-c | MODE OF SUBMISSION OF BID
BOND

a. By demand draft in favour of lanka ioc plc payable at
colombo for local bidders.

b. TT Transfer/Swift transfer for foreign bidders
TT Transfer/Swift transfer to be done by any foreign
bank in favour of Lanka I0C directly into the
designated bank mentioned as below and enclose a
copy of the Swift transfer Message.

Lanka I0C PLC FCBU account no. 25273008920219
held with State Bank of India, Colombo (SWIFT CODE:-
SBINLKLXFCB) through their account no.000146528
with HSBC, USA, New York(SWIFT CODE: MRMDUS33)

Alternatively, Demand Draft drawn on Lanka 10C PLC
payable at Colombo can also be submitted along with
the Technical Bid by foreign bidders.

5 PRE BID MEETING

PRE-BID MEETING TO BE HELD AT LANKA IOC PLC, LEVEL
20, WEST TOWER, WORLD TRADE CENTRE, ECHELON
SQUARE, COLOMBO - 01, SRI LANKA On 10/ 10/ 2019 @
1100 HRS.

6 TENDER SUBMISSION ADDRESS

SR. VICE PRESIDENT (ENGG), LANKA 10C PLC, LEVEL 20,
WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE,
COLOMBO - 01, SRI LANKA

7 DUE DATE AND TIME :

a) SUBMISSION OF TENDERS

04/ 11/ 2019 @ 1500 HRS

b) OPENING OF TENDERS
(Technical Bid Only)

04/ 11/ 2019 @ 1530 HRS

8 COST OF TENDER DOCUMENTS

LKR 5000/-(for local bidders) and USD 28/- OR EURO 25/-
(for foreign bidders) (non refundable / non transferable)
DD drawn in favour of Lanka IOC PLC payable at
Colombo.

VALIDITY OF TENDER

04 (FOUR) Months from date of tender opening

9
10 | NUMBER OF PARTIES TO BE
SELECTED

Maximum of FIVE (5) parties

LIOC reserves the right to increase or decrease the number
of parties to be empanelled at its discretion and none of
the bidders shall have any claim whatsoever in such cases.

11 | CONTRACT PERIOD

12 months from the date of acceptance of the tender by
LIOC and extendable by further 12 months based on
mutual consent

12 | WORK COMPLETION TIME

As per the details given in the call up POs

SIGNATURE OF TENDERER

SEAL
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TENDER SUBMISION SR. VICE PRESIDENT (ENGG), LANKA 10C PLC, LEVEL 20,
WEST TOWER, WORLD TRADE CENTRE, ECHELON
SQUARE, COLOMBO - 01, SRI LANKA

Sealed tenders in two bid system (a) Technical bid with commercial terms and (b) Price Bid are
invited from reputed, established and financially sound parties for RATE CONTRACT FOR SUPPLY,
FABRICATING, INSTALLATION, TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI
ELEMENTS AT PETROL STATIONS OF LANKA 10C PLC, AT ACROSS THE ISLAND. Parties, meeting

the

following qualifying parameters as per details mentioned below, only need apply:

QUALIFYING PARAMETERS :

Parties who satisfy the following qualification parameters as per the details given below only need
apply.

SL QUALIFYING PARAMETERS

Average Annual Financial turnover during last 3 financial years ending 31st Mar’ 2019

shall be at least LKR 15 Million (USD 84,300/-).

Note:

a. In absence of audited balance sheet for FY 2018-19, the bidder would be permitted
to submit audited balance sheet for the 3 FY ie 2015-16, 2016-17 and 2017-18.

b. In case the turnover for any of the above years is not furnished then, the turnover
shall be taken as ZERO while computing average turnover.

Similar works: Value of similar works in single order shall be not less than LKR 3.5 (USD
19,670/-) Million in any of the last 3 years ending 31/ 03/ 2019.

lll. | Availability of Company/Business Registration certificate.

IV. | Availability of VAT registration certificates. (for local vendors only)

Definition of Similar works:

Bidder shall be a RVI vendor having experience in indoor & outdoor advertizing works
related to retail branding works with ACM panels.

Bidder should have supplied and installed ACM related branding works such as ACM fascia &
monoliths / Vinyl stickers for advertisements at commercial establishments including
fabricating & installation of supporting metallic frame works for branding works.

Note:

a.

Proof of works completed as per qualifying parameters mentioned above shall be supported by
copies of work orders, final bill copies/ work completion certificates, etc indicating date of
work order, date of completion of works and value of works completed etc.

In case of works taken up prior to the qualifying period (3 years ending 31/03/2019) are
completed during the qualifying period then, the cost of works completed in the qualifying
period shall be reckoned for the purpose of qualification. Proof of turn over shall be supported
by copies of audited Profit and Loss account statements & balance sheet indicating therein
Professional receipts.

SIGNATURE OF TENDERER

SEAL
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TENDER FEE:

Tender documents (non transferable) can be obtained from Engineering department, Lanka 10C
PLC, 20™ floor, West Tower, Echelon Square, Colombo, Sri Lanka by way of a request letter
together with tender fee for LKR 5,000/- (USD 28/- OR Euro 25/-) by way of Demand Draft drawn
in favour of LANKA IOC PLC payable at COLOMBO.

LIOC shall not be responsible for any Postal / Courier delays if document is sought by post.

The tender documents can also be downloaded from our web site www.lankaioc.com during the
sale period. In such case, the tenderers must ensure that all the documents are downloaded and
the responsibility of the same shall vest with the individual tenderer. Before downloading the
tender documents from the website, the tenderer should register in the website by giving the
correct name of the firm, address and all details as required. It shall be the responsibility of the
tenderer to ensure that they register with the web site well in advance and download the
documents before due date and time of close of sale. In case, the name and address in which the
tenderers have registered at the website does not match with the name and address of in which
they have quoted, their tender shall be rejected outright.

The tender documents downloaded are not transferable and can be used only by the registered
tenderer who has downloaded the documents. Hence any tender submitted by the tenderers who
have neither bought the tender nor downloaded the same shall be rejected outright. In case, the
tenders are downloaded, the tenderers are NOT required to submit the Tender Fee of LKR
5,000/- (USD 28/- OR Euro 25/-) along with the Technical Bid documents.

Tenders marked “Technical Bid with Commercial Terms without Price” shall be opened on due date
and time mentioned in presence of Bidders at the above mentioned address. Lanka I0C PLC
reserves the right to accept / reject any or all tenders without assigning any reason whatsoever.

Tenders received after the due date and time shall be rejected outright.

PERIOD OF CONTRACT:

12 (twelve) months from the date of acceptance of the tender by LIOC and extendable by further
12 months based on mutual consent

VALIDITY OF TENDER:
04 (four) months from the date of opening of the tender.
PROCEDURE FOR SELECTION OF CONTRACTOR:

A. Submission of Documents towards qualifying parameters:- Tenderer will be required to fill
in and enclose documents in support of qualifying parameters together with relevant
documents as given in the Statement of Credentials sheet attached. OFFER OF THOSE
TENDERERS NOT ENCLOSING ALL RELEVANT DOCUMENTS TOWARDS QUALIFYING PARAMETERS
ARE LIABLE FOR REJECTION

B. Verification of Original Documents:- Tenderers are required to report on the specified
dates mentioned in the tender along with all original documents, copies of which have
been submitted with the Technical Bid towards qualification. No separate communication

SIGNATURE OF TENDERER

SEAL
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will be issued to tenderers in this regard. Tenderers who do not report for verification of
original documents on date mentioned shall not be considered.

C. Technical Qualification:- Tenderer will be considered as technically qualified based on
meeting qualifying parameters and after verification of original documents towards the
same as stipulated above. In the event, document submitted by the tenderer is found to be
forged or incorrect, such tenderer shall be rejected and bid bond submitted shall be
forfeited immediately. Such tenderer is also liable to be put on Holiday List by IOC. Parties
who have carried out the work on sub contract basis shall not be eligible to participating in
the tender.

D. Price Bid Opening & Finalisation of parties: Tenderers are required to quote fixed
percentage above or below the rates given in the Price Schedule. Price Bid of technically
qualified parties only shall be opened, after prior intimation to successful tenderers
qualified in the Technical Bid. Status of tenderers shall be arrived at based on the price
quoted by individual tenderers and arranged from lowest bidder to highest bidder. In case
of identical rates received, parties having higher annual average turnover in the last 3
financial years worked out to three decimal places shall get precedence.

The lowest acceptable rate with or without negotiation & accepted by 10C shall be offered
to the required no. of parties in the ascending order of prices received to match the lowest
acceptable rates. On getting willingness from the parties to match the lowest rate as
above, order shall be placed on the required no. of parties with preference being given to
the parties in ascending order of their original quotation.

Canvassing of information or submission of forged or false documents / information by any
Tenderer shall make their offer invalid. In addition, action shall also be taken by Lanka IOC PLC for
forfeiture of bid bond as well as putting the Tenderer on Holiday list.

Tenders should reach ENGINEERING DEPARTMENT, LANKA LIOC PLC, LEVEL 20, WEST TOWER,
WORLD TRADE CENTRE, ECHELON SQUARE, COLOMBO - 01 (SRI LANKA) before due date and time
mentioned above.

Sr. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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FORM OF TENDER

NOTE: The Appendix forms parts of Tender; Tenderers are required to fill up all the blank spaces in
this Tender Form and Appendix.

To: Lanka 10C PLC
20,West Tower,
World Trade Centre,
Echelon Square,
Colombo 01.

the undersigned, having examined the Form of Agreement, the Conditions of Contract,
Form of Tender, Drawings, Specifications, Priced Bills of Quantities and the Schedule of
Rates and Prices, do hereby offer and undertake to execute, complete and maintain the
whole of the said works referred to in the schedule of the Form of Agreement in conformity
with the said Drawings, Specifications and all other work in connection therewith and
incidental falls pertinent thereto, to your entire satisfaction and strict accordance with the
Conditions of Contract, at the rate and prices set forth in the said Priced Bill of Quantities
and/or Schedule of Rate and Prices at the amount given at the end of the Priced Bills Of
quantities or such other sums as may be ascertained in accordance with the Conditions of
Contract.

2. And, 1/We do hereby undertake to commence the works within Seven (07) days from the
last date of acceptance of this Tender, if any, or at the instance of the Engineer’s order to
commence, and to complete and deliver the whole of the works as aforesaid duration
calculated from the last day of the aforesaid period in which works are to be commenced.

3. And further, I/We do hereby undertake to obtain the guarantee of a Bank with your
approval, to be jointly and severally bound with us in a sum not exceeding ten percent
(10%) of the aforementioned sum for the due performance of the contract under the terms
of a Bond to be approved by you.

4, And I/We further agree, in the event of my/our failing to execute the said agreement or
the said Bond, if required within Fourteen (14) days of my/our being called upon to do so,
at the latest then any acceptance of this tender by you, may be revoked by you on behalf
of the Employer and that I/We shall be held responsible for all and any damages suffered
by the Employer in consequence of such delay or failure.

5. Unless and until the formal agreement is prepared and executed, |/We do hereby agree,
that this tender together with your written acceptance thereof, shall constitute a binding
contract between the two parties.

6. I/We understand that you are not bound to accept the lowest or any tender you may
receive.
7. I/We further undertake to abide by this tender for a period of Hundred Twenty (120) days

from the last date fixed for “receiving of tenders” and that the same shall remain binding
upon me/us and may be accepted at any time before the expiration of such period.

In witness whereof, |/We do set my hand/our respective hands hereto at ...................

SIGNATURE OF TENDERER

SEAL
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0N this .eenercreceeennnens Day of Two Thousand and Nineteen.

Signature of Tenderer ......

in the capacity of

and/or duly authorised to sign

this tender for and on behalf of

Signature

Seal & Address

SIGNATURE OF TENDERER

SEAL
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Amount of Bond Guarantee
Period of Completion from
Work order

Amount of Liquidated damages
Limit of Liquidated damages
Amount of bonus (if any)
Period of Maintenances
Percentage of adjustment of
Provisional sums

Mobilization Advance

Percentage of Retention

Time within which payment to be

made after certificate

10

41
47 (1)
47 (1)
47 (3)

49

59 (4) (c)
60 (1)

60 (4) (a)

60 (7)

APPENDIX TO FORM OF TENDER
Clause

LKR 100,000/-(for local bidders) and
USD 560/-0OR EURO 500/ -(for foreign
bidders)

As Stipulated By LIOC

1% per week or part thereof

10% of the Work Order

None

01 year

Ten (10) percent
Nil

10%

21 days

In witness whereof, I/We do set my hand/our respective hands hereto at ...................

0N this wocceeveeecereceerenns Day of Two Thousand and Nineteen.

Signature of Tenderer ......

in the capacity of

this tender for and on behalf of

Signature

and/or duly authorized to sign

Seal & Address

SIGNATURE OF TENDERER

SEAL
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PUBLIC TENDER (SINGLE BID SYSTEM)

TECHNICAL BID/ COMMERCIAL BID ABSTRACT

(MUST BE FILLED BY THE TENDERER AND SUBMITTED ALONG WITH TECHNICAL BID)

SN DETAILS

10C’s REQUIREMENT

DETAILS FURNISHED
BY TENDERER

1 Bid Bond
LKR 100,000/- (for local bidders) and
USD 560/-OR EURO 500/- (for foreign
bidders)

To be enclosed

2 a. Mode of bid bond
b. Details of bid bond(DD/ BG no; date;
Banker)

DD/ Pay Order/
Bankers’ cheque/ TT
Transfer

3 Value of similar completed works
(Copies of Work order, Work completion
certificate, Final bills to be enclosed).

To be enclosed

4 Average Annual Financial turnover

To be enclosed

5 List of clients with WO copies

To be enclosed

6 Bio data of important persons of the
firm

To be enclosed

7 Type of firm (Company registration
certificate)

To be furnished

8 VAT registration number (VAT
registration certificate for Local
Vendors only)

To be furnished

9 Tender documents have been signed on
all pages with seal & submitted

To be confirmed

10 Confirm that there are no deviations
from tender conditions

To be confirmed

11 Confirm that the Price bid does not
contain any condition

To be confirmed.

12 | Any other relevant information

To be furnished.

SIGNATURE OF TENDERER:

SEAL & DATE

ADDRESS

SIGNATURE OF TENDERER

SEAL
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ABBREVIATIONS & NOTATIONS

UNLESS OTHERWISE SPECIFIED FOLLOWING NOTATIONS/ ABBREVIATIONS SHALL BE APPLICABLE

TO DOCUMENT

MM/mm
SQMM/sgmm/mm?2
CM/cm
SQCM/Sqgcm
SFT/sft
M/m/rm/RM
SQM/sgm/m2
CUM/cum/m3
KG/kg

MT

MS

DIA/dia/®

NO (S) / Nos. / nos.

RCC
E-1-C
IS/BIS
API
JOB
EMD
ISD
BG
CRVT
FRVT

- MILLIMETER

- SQUARE MILLIMETER

- CENTIMETER

- SQUARE CENTIMETER

- SQUARE FEET

- METRE / RUNNING METRE

- SQUARE METRE

- CUBIC METRE

- KILOGRAM

- METRIC TONNE

- MILD STEEL

- DIAMETER

- NUMBER(S)

- REINFORCED CEMENT CONCRETE
- ENGINEER - IN - CHARGE

- INDIAN STANDARD

- AMERICAN PETROLEUM INSTITUTE
- JOB LUMPSUM

- EARNEST MONEY DEPOSIT

- INITIAL SECURITY DEPOSIT

- BANK GUARANTEE

- CONE ROOF VERTICAL TANK

- FLOATING ROOF VERTICAL TANK

SIGNATURE OF TENDERER

SEAL
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LIST OF DOCUMENTS REQUIRED IN SUPPORT OF QUALIFYING NORMS

ALL REQUIRED DOCUMENTS ARE TO BE SUBMITTED ONLY WITH TECHNICAL/ COMMERCIAL BID.

NO OTHER EXTRA DOCUMENTS SHOULD BE ATTACHED WITH THE TECHNICAL/ COMMERCIAL BID & NO
DOCUMENTS/CONDITIONS SHOULD BE ATTACHED WITH THE PRICE BID. CORPORATION RESERVES
THE RIGHT FOR OUTRIGHT REJECTION OF CONDITIONAL BIDS.

NON-SUBMISSION OF ALL REQUIRED DOCUMENTS OR INCOMPLETE SUBMISSION OF ANY DOCUMENTS
MAY RESULT IN REJECTION OF THE TENDER.

1. ESSENTIAL DOCUMENTS:

a. BID BOND instrument in original with Technical bid.
b. Tender fee instrument in original (Not applicable if tender downloaded).

Following essential documents MUST be attached with the Technical/ Commercial Bid for
consideration of the offer (In the absence of these documents, the tender is liable for rejection).

a) Copy of Audited Balance Sheets including PROFIT & LOSS statements of the previous three
consecutive financial years 2015-16; 2016-17 & 2017-18 or 2016-17; 2017-18 & 2018-19. The
turnover by way of contract receipts/ sales as per audited accounts, submitted by the
tenderer shall be the basis for further evaluation, wherever required.

b) Copy of Work Order(s) (indicating items of work) and Call up Orders (In case of rate
contracts) in support of Qualifying Work Order(s) value as per qualifying parameters,
completion certificate, copies of final bills duly signed & accepted by the client, cheques
received for payment & bank statement etc to prove completion and value of works as per
NIT.

c) Duly signed & sealed copy of Prebid meeting minutes.

2. OTHER DOCUMENTS/ INFORMATION: Copies of the following documents should also be
attached with the Technical/ Commercial Bid.

i. Certificate of Incorporation in case of Company
ii. Power of Attorney in favour of the person signing the documents.
iii. Registration Certificate in case of Public/ Private Limited Company OR Partnership

Deed in case of Partnership Firms as applicable.
iv. Copy of VAT Registration
V. An affidavit that party is not black/holiday listed in enclosed Proforma.

The tender shall stand summarily rejected inter-alia on following grounds:
Special terms and conditions

The details of Tender Fee/ BID BOND payments should be filled in the format given in the tender.
The bank instruments must be enclosed in original along with this TECHNICAL BID only.

Sr. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL




TENDER NO: LIOC/ ENG/ GT/ 03/ 2019-20 Page

TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 16 of 62
TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI
ELEMENTS AT PETROL STATIONS OF LANKA 10C PLC, AT ACROSS THE

Lanka IOC ISLAND.
PARTICULARS OF TENDER FEE
DEMAND DRAFT/ RECEIPT NO: ...uiuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieinetnecainecasnennss
DATED....ccieiuiiiiniiiiiiiininniiiinineenas
ON BANK ..ttt ettt ttatattesateesatseasatsesusssensstsssessssnsnssnsessnes

FOR LKR 5000/-(FOR LOCAL BIDDERS) OR USD 28/- OR EURO 25/-(FOR FOREIGN BIDDERS) (BY WAY
OF DEMAND DRAFT PAYABLE AT COLOMBO).

PARTICULARS OF BID BOND

DEMAND DRAFT NO: c.iiiiiiiiiiiiiiiiiiiiiiiiieiiiiiiieiiieieeiicecscnecsennees

FOR LKR 100,000/-(FOR LOCAL BIDDERS) AND USD 560/- OR EURO 500/-(FOR FOREIGN BIDDERS)
(BY WAY OF DEMAND DRAFT PAYABLE AT COLOMBO).

OR

DEMAND DRAFT NO /TT TRANSFER REF NO: ...ccuuiiiiiiiiiiiiiiiiiiiiiiiieiiecinicieeiiecenecinecnnes

FOR USD 560/- OR EURO 500/-(FOR FOREIGN BIDDERS).

SIGNATURE OF TENDERER

SEAL
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STATEMENT OF CREDENTIALS

1. Bidders are advised to submit the following data with relevant certified supporting documents
(photocopies). Incomplete tenders may be rejected and Price Bid shall not be opened.

General Information

1 Name of the Company *

2 Address

3 Name of the Contact person

4 Nature of Organization (i.e
proprietorship/ partnership/ Pvt
Ltd/ etc) *

5 VAT Registration (i.e Copy of VAT

registration issued by inland
revenue for local vendors only) *

6 Telephone / Fax/ Email

7 Registration with Govt./ 10C/LIOC
and any other organization *

8 Any other relevant details

e Please attach photocopy of relevant documents (Mandatory).

2. Average annual Financial Turnover in the last 3 financial years ending 31°* March 2019.
Financial Year Turn Over (LKR) Remarks
2018- 2019
2017 - 2018 sheet to be submitted.
2016- 2017 (Mandatory)
2015 - 2016

Note: In case of non-submission of balance sheet for any particular FY, the same shall be
considered as ZERO for computation of avg. Turn Over.

SIGNATURE OF TENDERER

SEAL
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3. Successfully completed similar works.
Name of the Name of the Work Order Value of Date of
. . completed . Remarks
Client Work Details works completion

Photocopies of
Purchase Order /
Bill Copy &
Payment receipt
and/ or Work
Completion
Certificate
(including value
of work
completed)
issued by Client
to be submitted.
(Mandatory)

* Please attach separate sheets duly typed incorporating above information

SIGNATURE OF TENDERER

SEAL
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Lanka IOC

UNDERTAKING TOWARDS DOCUMENTS SUBMISSION
We confirm that we have quoted the rates in this tender considering Inter-alia the:

Notice Inviting Tender

Price Bid document

Special Terms and Conditions of Contract
Technical Specifications & Scope Of Services
Terms & Condition - Safety

Form Of Agreement

Conditions of contract (Part | & Part Il)

Statement of Credentials

0 ® N U A Wb

All other documents forming part of tender

We certify that, we have received the complete Tender Documents as mentioned and have studied
the same thoroughly before submitting the Bid. We accept all the terms & conditions specified

therein.

Signature of the Tenderer/ Authorized Representative

Name & Address:

Seal:

Telephone Nos.:

Date:

Place:

SIGNATURE OF TENDERER

SEAL
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PROFORMA OF DECLARATIONS TO BE FURNISHED BY THE TENDERERS
DECLARATION- A
We declare that we have complied with the Conditions of Contract (Part | & Il)
Date :
Place :
Tenderer’s signature
Seal
DECLARATION- "B
We declare that we do not have any employee who is related to any officer of LIOC PLC

OR

We have the following employees working with us who are near relatives of the Officer Director of
LIoC

Name of the employee of the Tenderer Name & designation of the Officer of LIOC

Date
Place :

Tenderer’s Signature
Seal
DECLARATION-"C
The Tenderer is required to state whether he is a relative of any Director of LIOC or the Tenderer is

a firm in which any Director of LIOC or his relative is a partner or any other partners of such a firm
or alternately the Tenderer is a private company in which Director of LIOC is a member or Director.

S/N PARTICULARS DETAILS
1 Name of the Tenderer and his
relations with the Director in LIOC.
2 Name of the Director of LIOC who is
related to the Tenderer.
3 Name of the Director of LIOC who is a
member or a Director of the firm.

Date : Tenderer’s
Place : Signature & Seal

SIGNATURE OF TENDERER

SEAL
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DECLARATION - ‘D’

Tenderer is required to state whether they have employed any retired Director and above rank
officer of LIOC in their firm. If so, details hereunder to be submitted.

S/N PARTICULARS DETAILS

1 Name of the person

2 Post last held in LIOC

3 Date of retirement

4 Date of employment in the firm
Date : Tenderer’s
Place : Signature & Seal

N.B.

a. A separate sheet may be attached, if the above is not sufficient.

b. Strike out whichever is not applicable. If the tenderer employs any person subsequent to signing
the above declaration and the employee/s so appointed happens to be the near relatives of the
Officer/Director of LIOC, the tenderer should submit another declaration furnishing the name/s of
such employee/s who is/are related to the officer/s of LIOC

c. List of Directors of LIOC board is attached.

SIGNATURE OF TENDERER

SEAL
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LIST OF DIRECTORS OF LANKA 10C PLC

SN NAME OF THE DIRECTORS & ADDRESSES

Mr. Ranjan kumar Mohapatra, Chairman Lanka I0C PLC, Director (HR)
01 Indian Oil Corporation Limited, Corporate Office, 3079/3, Sadiq Nagar,
J.B.Tito Marg, New Delhi (India ) -110049

Mr. D.R.Paranjape, Director Lanka I0C PLC, CGM I/C(F), Mktg.HQ
02 1201, Town near MIG Club, Kalanagar, Bandra(E)
Mumbai (India ) - 400051.

Mr. Vigyan Kumar, Director, Lanka I0C PLC, ED (Retail Sales)
03 C-1202, Tower Building, Indian Oil Nagar, Anderi(West)
Mumbai (India) - 400053.

Mr. Manoj Gupta, Managing Director, Lanka IOC PLC
04 20" Floor, West Tower, World Trade centre,
Colombo - 01, Sri Lanka.

Prof. Lakshman R. Watawala, Director, Lanka IOC PLC, No: 102/ 5, Barnes Place,

05 Colombo - 07, Sri Lanka.

Mr. Amitha Goonarathne, Director, Lanka IOC PLC, No:171/4, Model Farm Road

06 Colombo 08, Sri Lanka.

SIGNATURE OF TENDERER
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Lanka IOC

PROFORMA OF DECLARATION OF BLACK LISTING/ HOLIDAY LISTING

(FORMAT TO BE TYPED ON TENDERERS’ LETTERHEAD AND SUBMITTED ALONG WITH
TECHNICAL BID DOCUMENTS WITH SIGNATURE AND STAMP)

In the case of a Proprietary Concern:

| hereby declare that neither | in my personal name or in the name of my Proprietary concern
M/s. which is submitting the accompanying Bid/Tender nor any
other concern in which | am proprietor nor any partnership firm in which | am involved as a
Managing Partner have been placed on black list or holiday list declared by except as indicated
below :

(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”)

In the case of a Partnership Firm :

We hereby declare that neither we, M/s. , submitting the accompanying
Bid/Tender nor any partner involved in the management of the said firm either in his individual
capacity or as proprietor or managing partner of any firm or concern have or has been placed on
blacklist or holiday list declared by LIOC except as indicated below :

(Here give particulars of blacklisting or holiday listing and in the absence thereof state “NIL”)

In the case of Company:

We hereby declare that we have not been placed on any holiday list or black list declared by
LIOC except as indicated below :

(Here give particulars of black listing or holiday listing and in the absence thereof state “NIL”)
It is understood that if this declaration is found to be false in any particular, LIOC shall have the
right to reject my/our bid, and if the bid has resulted in a contract, the contract is liable to be
terminated.

Place : Signature of Bidder:

Date : Name of Signatory:

SIGNATURE OF TENDERER

SEAL
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ii.

GENERAL TERMS & CONDITIONS

BID BOND:

By demand draft (LKR 100,000/-) in favour of lanka ioc plc payable at colombo for local
bidders.

By TT Transfer/Swift transfer (USD 560/-OR EURO 500/-) or demand draft for foreign bidders
No interest shall be paid for deposits in any form.

Bid bond will be returned to unsuccessful tenderers on finalization of the tender and on
acceptance of order by the successful tenderer.

Bid bond will be forfeited in the event of any of the following;

Unilateral withdrawal or revision of the offer by the tenderer during the validity period of the
offer.

on placement of work order and non acceptance or non confirmation of order within the
stipulated time.

INITIAL SECURITY DEPOSIT / PERFORMANCE BOND:

The successful Tenderer shall within 14 days from the date of Outline Agreement shall be made
payment against security deposit / performance bond as detailed below.

The security deposit / performance bond amount shall be LKR 100,000.00(for local bidders) and
USD 560/-0OR EURO 500/-(for foreign bidders) valid for 24 months from the date of work order.
As the bid bond has been made in DD or TT Transfer/Swift, prospective bidders will be
permitted to adjust the same towards the initial security deposit.

No claim shall lie against the company in respect of interest on cash deposit or depreciation
there of LIOC shall be entitled to deduct from the deposit any loss or damage which LIOC may
be put to by reason of any act or default recoverable by the company from the contractor and
to call upon the contractor to maintain the deposit at the original limit by making further
deposits.

In the event of the contractor failing to make and maintain a security deposit / performance
bond in the manner aforesaid is liable to forfeit any moneys lost with the tender by him and
the company shall be entitled to cancel acceptance of the tender.

The security deposit shall be payable by By demand draft (LKR 100,000/-) issued by scheduled
bank of Sri Lanka in favor of Lanka IOC PLC., payable at Colombo for local bidders.

The security deposit shall be payable by By TT Transfer/Swift transfer (USD 560/-OR EURO
500/-) by any foreign bank for the foreign bidders

Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by the
contractor may be deducted from SD. In the event of SD being reduced from the original
quantum due to recoveries as aforesaid, the contractor shall within 15 days of such recoveries,
make good deficiency in SD by way of Demand Draft.

In addition retention money @ 5% of the work done against individual work order shall be
deducted from RA Bills/Final Bills and will be retained for a period of one year from the date of
completion of the work

The tender is on two-bid system i.e. Technical bid and commercial bid. Only those parties, who
shall qualify criterion technically, shall be considered for opening of the price bid.

The entire works shall be completed within Time stipulated by LIOC from the date of Call up
orders, failing which liquidated damages calculated @ 1% of the value of work order per week
or part thereof, subject to a maximum of 10% rounded of to nearest LKR 100.00(USD 1) for
delay beyond due date will be recovered from the contractor in accordance with the works
contract. This will be in addition to and without prejudice to the other rights available to LIOC
under said works contract and the General conditions of the Works Contract.

SIGNATURE OF TENDERER
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10.
11.

12.

Entire works should be carried out as per LIOC specifications, drawings and instructions at site.
Any omissions / Deviations without LIOC approval in writing will result in rejection of
contractor’s claim for payment.

All materials supplied by the contractor shall be of best quality and shall be approved by LIOC
before use. The contractor shall provide all necessary test certificates.

LIOC reserves the right to accept or reject in part or whole, any or all tenders without
assigning any of the reason to it. Also LIOC reserves the right not to accept the lowest
quotation and no query from the contractor will be entertained in these regards.

The security deposit collected as per clause no.2 above shall be released after 1 year
completion of the last work against the rate contract. In case of any defect found in the period
of 1 year, the contractor shall rectify the same before claiming for the release of security
deposit.

While carrying out the work, extreme care should be taken to ensure the safety of the
personnel engaged by the contractor for the work and the men working with other contractor
and LIOC personnel.

LIOC reserves the right to operate or not to operate any items mentioned in the schedule.

LIOC reserves right to have the choice of the best material, which are in the contractor’s scope
of supply.

All the items shall be on measure and pay basis as per actual work done.

Sr. Vice President (Engg.)
Lanka IOC PLC.

| / We confirm that | / We have gone through the above conditions carefully and agree to abide by
the same.

Address

Date & Seal

SIGNATURE OF TENDERER

SEAL




Lanka IOC

TENDER NO: LIOC/ ENG/ GT/ 03/ 2019-20 Page

TITLE: RATE CONTRACT FOR SUPPLY, FABRICATING, INSTALLATION, 26 of 62
TESTING & COMMISSIONING OF ACM FASCIA AND RELATED RVI
ELEMENTS AT PETROL STATIONS OF LANKA 10C PLC, AT ACROSS THE
ISLAND.

1.0

1.1

1.2

1.3

1.4

2.0

3.0

3.1

SPECIAL TERMS & CONDITIONS OF CONTRACT
BID BOND:

Local bidders are requested to submit bid bond of LKR. 100,000/-in the form of Demand
Draft to be issued by any scheduled bank in Sri Lanka in favour of Lanka IOC.

Foreign bidders are requested to submit bid bond of USD 560/-OR EURO 500/-in TT
Transfer/Swift transfer to be done by any foreign bank in favour of Lanka I0C directly into
the designated bank mentioned as below and enclose a copy of the Swift transfer Message.

Lanka I0C PLC FCBU account no. 25273008920219 held with State Bank of India,
Colombo (SWIFT CODE:- SBINLKLXFCB) through their account no.000146528 with HSBC,
USA, New York(SWIFT CODE: MRMDUS33)

Alternatively, Demand Draft drawn on Lanka IOC PLC payable at Colombo can also be
submitted along with the Technical Bid

Tenders received without bid bond shall be rejected outright.

The bid bond of unsuccessful tenderers shall be returned after finalization of tender and
after submission of original cash receipts by the tenderers. Bid bond of successful tenderer
shall be returned upon finalization of tender and on acceptance of the PO placed by LIOC.

Tenderers may note that the bid bond shall be forfeited in case of following situations:

= Canvassing of information or submission of forged/ false documents/ information by
tenderers.

= Unilateral withdrawal or revision of the offer by the tenderer during the validity period
of the offer.

= Backing out after placement of work order.

Bid bond shall not carry any interest.
TENDER FEE:

The intending tenderers must submit tender fee of LKR 5,000/-for local bidders( USD 28/-
OR EURO 25/-for foreign bidders ) towards purchase of tender document from the office of
LIOC. The tender fee shall be in favour of LANKA I0C PLC payable at COLOMBO.

In case, the tenderers download the tender documents from the web site
www.lankaioc.net, then, the tender cost of LKR 5,000/-( USD 28/- OR EURO 25/- ) is not
required to be submitted.

Tender fee is non refundable.

COMPLETION PERIOD:

The entire works shall be completed within Time stipulated by LIOC from the date of Call
up orders, failing which liquidated damages calculated @ 1% of the value of work order per

week or part thereof, subject to a maximum of 10% rounded of to nearest LKR 100.00 for
delay beyond due date will be recovered from the contractor in accordance with the works

SIGNATURE OF TENDERER
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contract. This will be in addition to and without prejudice to the other rights available to
LIOC under said works contract and the General conditions of the Works Contract.

4.0 VALIDITY OF CONTRACT:

The contract shall be valid for a period of 12 (TWELVE) MONTHS from the date of
acceptance of the tender by LIOC (Outline Agreement). Upon expiry of 12 months, the
contract can be extended for a further period of 12 months at the same rates, terms and
conditions on mutual consent between LIOC and successful tenderers.

5.0 VALIDITY OF TENDER:

The tender will be valid for a period of 04 (FOUR) months (120 days) from the date of
opening the tender which will be taken as the date of opening of techno-commercial bid in
case of two bid system of tenders.

6.0 SECURITY DEPOSIT/ PERFORMANCE BOND:

6.1 As per relevant clauses of Conditions of Contract, the successful tenderer shall pay
security deposit up on placement of work order in any of the following modes.

A. INITIAL SECURITY DEPOSIT:

As the bid bond has been made in DD or TT Transfer/Swift, the successful Tenderers
will be permitted to adjust the bid bond towards the initial security deposit.

The initial Security Deposit shall be released after expiry of 12 months from the
successful completion of the last work under the subject rate contract subject to the
condition that there are no defects in the works carried out.

E. Balance security deposit shall be recovered at the rate of 5% of the each call up order
value completed. This amount shall be released after expiry of 12 months from the
date of successful completion of works subject to the condition that there are no
defects in the works completed. In case of any defect found during maintenance
period, the same shall be rectified by the contractor before claiming for the release of
security deposit. The SD shall not carry any interest.

6.2 Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by
the Contractor may be deducted from SD. In the event of SD being reduced from the
original quantum due to recoveries as aforesaid the contractor shall within 15 days of such
recoveries, make good deficiency in SD either by cash or by way of Demand Draft.

7.0 Acceptable Rates & Award of Contract:

7.1 The parties are required to quote their lowest percentage rate (+/-) which will be
uniformly applicable on all the items of the attached Schedule of Rates (SOR).

7.2 Foreign bidders shall quote their percentage in the schedule of rates given in USD and local
bidders shall quote their percentage in the schedule of rates given in LKR.

SIGNATURE OF TENDERER
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7.3 Price quoted by local vendors inclusive of vat and price quoted by forign vendors in DDP
terms would be considered for comparing the rates.

7.4 The Daly indicative exchange rate of central bank of Sri Lanka on the date of opening of
the price bid would be considered for comparing the rates of local and foreign bidders.

7.5 A merit list based on the quoted percentage rate of the bidders in ascending order shall be
prepared to decide enlistment.

7.6 The lowest acceptable rate shall be offered to the parties serially as per the above merit
list. The lowest acceptable rate shall be treated as the rate acceptable to Lanka I0C PLC
taking into consideration abnormal quotes. In other words, abnormally low & high quotes
can be rejected.

7.7 The parties agreeable to match the lowest acceptable rate in serial order as per above list
shall only be considered for enlistment & finalization of the contract.

7.8 The rate contract shall be finalized with maximum of FIVE (05) parties.
LIOC reserves the right to increase or decrease the number of parties to be empanelled at
its discretion and none of the bidders shall have any claim whatsoever in such cases.

8.0 On enlistment, the works shall be awarded on individual work orders up-to value LKR 10
Million against the rate contract based on our requirement.( PO may be placed to local
vendors in LKR and to foreign vendors in USD and VAT as applicable on the price schedule
at prevailing percentage shall be paid only for local vendors)

9.0 Individual work orders will be issued as per LIOC requirements to any Contractor in the
selected panel at the given/accepted rates by LIOC.

10.0  LIOC reserve the right to accept one or more tenders in part. The decision of LIOC in this
regard shall be the final

11.0  LIOC reserves the rights to negotiate with the tenderer. The tenderer shall confirm the
negotiation within the stipulated time. If the tenderer fails to comply, LIOC reserves the
right to reject the tender at their discretion.

12.0  Material offered should conform to the specification as per the LIOC specification and
drawing attached. The tenderer should indicate the specification of the offered where LIOC
specification gives alternatives.

13.0 The tenderer should sign in all the pages, Prebid meeting minutes & all the drawings
supplied. Drawings should be returned along with tender.

14.0  Prices given/accepted so will remain firm for the whole contract period from the date of
enlistment. The price will not be subjected to escalation for any reason whatsoever.

15.0 The rates include all leads & lift unless and otherwise specified & cost of all material
labour, taxes, transport charges on materials at all levels, and overhead expenditure. The
rates to be quoted for dismantling items shall also include the cost for disposing off the
materials/ taking away unserviceable scrap.

SIGNATURE OF TENDERER
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16.0  The work has to be carried out strictly in accordance with the specifications and drawings.
Any alternation shall be approved by LIOC Engineers before execution.

17.0  Payment will be made for the actual quantity executed as measured and certified by LIOC
Engineer. Any of the items of work order, which is not found necessary by our Engineer
during the course of execution of work, shall not be operated.

18.0  Any additional items of the work that become necessary during the course of execution as
authorized by our representative, will have to be got approved immediately before taking
up the work, duly forwarding the details, nature of work involved, rate analysis etc.

19.0  Bill (running or final) should be raised in triplicate in our standard bill forms, based on the
measurement certificate issued by our LIOC Engineer.

20.0 The works are to be executed as per drawings & instruction at various Retail Outlets
situated in Sri Lanka as per the advice of Head of Engineering/Projects, from time to time

21.0  While carrying out the work, extreme care should be taken to ensure the safety of the
personnel engaged by the contractor for the work and the men working with other
contractor and LIOC personnel. Contractor shall obtain required License from the Labor
officer if required as per law before starting the work.

22.0  The successful tenderer will have to execute an agreement with LIOC PLC, covering all
aspects to the contract, in the form prescribed, immediately before commencement of
work. Intending tenders should acquaint themselves with provision of the agreement before
sending the tenders.

23.0 The contractor will abide by all rules, regulations, and statues imposed by Government or
other concerned authorities. He will be responsible for workmen’s compensation and other
requirements for housing or any other amenities and site facilities, such as water, power
required by the contractors crew and shall provide them at his own risk and cost. Any
causality or damage caused by any untoward incidents during the execution of work will be
at the entire risk and cost of the contractor.

24.0 The contractor shall have technically qualified representative at the site throughout the
execution of the work.

25.0  After completion of work, the contractor shall promptly removes his materials and other
equipments and clear the site of all debris and rubbish

26.0 PAYMENT TERMS:
26.1 Payment shall be arranged based on progressive claims by the party and certification by

the LIOC engineer.

26.2 5% of the contract sum shall be retained as retention and shall be released after 12
months from the date of completion, provided no defects are observed during this period.
No interest shall be payable on the retention money.

No advance payment shall be made to any contractor.
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26.3  The retention money shall be released upon receipt of the final completion certificate
issued by the Engineer after the expiry of said guarantee subject to the condition that
there are no defects.

27.0 COMMENCEMENT OF WORK AND REFUSALS:

27.1  The contractor shall have to start the work within 10 days from the date of issue of work
order, failing which ‘liquidated damages’ as per clause No. 28.1 above may be levied.

27.2 If the Contractor is unable to start the work due to preoccupation for LIOC’s work
elsewhere and accordingly inform promptly to the Engineering Dept of his inability to take
up the work in hand and if LIOC is satisfied, the initial date for commencement of work can
be extended by LIOC.

27.3  If the contractor does not start the work by the above stated period and if the LIOC is not
satisfied with the reason for not starting the work in time or if Contractor refuses to carry
out the work due to any other reason, LIOC can cancel that work order by giving a notice
after the expiry of the specified period as per the order and the same work shall be carried
out by any other contractor at his entire risk and cost and consequences.

In the event of three such cancellations for three different works during the contract
period, the initial Security Deposit shall be forfeited and the contract shall be cancelled
forthwith

28.0 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS:

28.1  The contractual price payable shall be subject to adjustment by way of liquidated damages
at the rate of 1% of call up order value per week subject to maximum of 10% of each call
up order value.

29.0 THIRD PARTY INSPECTION:

29.1  All materials and equipment to be supplied as part of this tender invited shall be subject to
the Third Party Inspection by any of the following:

a. M/s. Projects and development India Limited, Mumbai

b. M/s. Indian Register of Shipping, Mumbai

c. M/s. Lloyd’s Register of Shipping, Mumbai

d. M/s. Bureau Veritas Industrial Services (India) Pvt Ltd, Mumbai
e. M/s. Det Norke Veritas, Mumabi

f. M/s. SGS India Limited, Mumbai

g. M/s. UL India Pvt Ltd, Bangalore

h. M/s. Phistream Consulting Private Limited, New Delhi

29.2  The charges for the TPl inspection shall be part of the rates quoted by the tenderer.

30.0 MATERIAL WITHOUT APPROVAL

30.1 Any material brought without prior written approval, shall be entirely at the risk and cost
of the Contractors.

30.2  If contractor brings defective/substandard materials at site it shall be the responsibility of

the contractor for the removal and disposal of the same at his cost. The Corporation shall
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31.0

32.0

33.0

34.0

35.0

36.0

37.0

38.0

39.0

not entertain any claim for the contractor in this account in case the contractor fails to
remove such materials within 15 days after notice in writing to the contractor the
corporation reserves the right to dispose such materials at the entire risk and the cost of
the contractor.

Work order quantities are approx. and payment shall be made only as per actual
measurements. The contractor is not entitled for any sort of compensation towards
materials procured /stored in excess of the measured quantity, if any.

Excess quantities over that mentioned in work order or extra item or deviation in work
order should not be carried out by the contractor unless he has been asked to do so in
writing and if carried out without such written approval the same will be at risk and cost of
the contractor.

Detailed measurements of works carried out shall be taken jointly by the contractor and
our Site Engineer at every stage of work before proceeding to next stage

The entire works shall be carried out under the supervision of the authorized
representative of the Corporation.

When the whole of the works have been completed and have satisfactorily passed any final
test that may be prescribed by the contract shall be deemed to be a request by the
contractor for the Engineer to issue a certificate of completion in respect of the work. The
Engineer will issue the final completion certificate (Copy of the certified final bill) after
successful completion of the guarantee period of 01 year.

All offers should be submitted along with the annexed declaration from duly signed by the
bidder.

Sealed tenders should be deposited in the tender box provided only at the office of Sr.
Vice President (Engineering), Level 20, West Tower, World Trade Center, Echelon
square, Colombo 01 before 15:00 Hrs on due date. The top left hand corner of the
envelope, containing the tender should be marked “RATE CONTRACT FOR FABRICATION,
SUPPLY & INSTALLATION OF NEW (ACM) FASCIAS/CLADDING/SPREADERS/IN & OUT SIGNAGES ETC.
AT LIOC PETROL STATIONS ACROSS THE ISLAND.”, Tender No and Due date.

Tenders will be closed at Due Time as mentioned and opened thereafter as per date and
time announced in the NIT. Tenderers are allowed to be present at the time of opening of
the tender. LIOC shall not be responsible for delays in tenders sent through post OR
courier, etc. Tender received late shall be rejected.

The Tenderers are advised to submit their offer strictly adhering to the terms and
conditions and specifications contained in the Tender document and not to stipulate any
deviations. Failure to do so will result in rejection of the Tender outright not withstanding
their status on quoted rates.

BLACK LISTING / HOLIDAY LISTING / BANNING / REMOVING FROM APPROVED PANEL:

A party may be put on holiday list for any one or more of the following reasons:

Has indulged in malpractices such as bribery, corruption, fraud and pilferage

Is bankrupt or is being dissolved or has resolved to be wound up or proceedings for winding
up or dissolution have been instituted.

Has submitted fake, false or forged documents / certificates
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(iv)

(v)

(xi)

(xi)

(xiii)

Has substituted materials in lieu of materials supplied by LIOC or has not returned or has
short returned or has unauthorizedly disposed off materials / documents / drawings / tools
or plants or equipment supplied by LIOC.

Has obtained official company information or copies of documents, in relation to the
tender / contract, by questionable methods / means.

Has deliberately violated and circumvented the provisions of labour laws / regulations /
rules, safely norms or other statutory requirements.

Has deliberately indulged in construction and erection of defective works or supply of
defective materials.

Has not cleared LIOC’s previous dues.

Has committed breach of contract or has failed to perform a contract or has abandoned the
contract.

Has refused to accept fax of Acceptance / Letter of Acceptance / Purchase Order / Work
Order after the same is issued by LIOC within the validity period and as per agreed terms
and conditions.

After opening of Price Bid, on becoming L1, withdraws / revises his bid upwards within the
validity period.

Has parted with, leaked or provided confidential / proprietary information of LIOC given to
the party only for his use (in discharge of his obligations against an order) to any third
party without prior consent of LIOC.

Any other ground for which in the opinion of LIOC makes it undesirable to deal with the

party.

In case if a party put on holiday list, no tender enquiry / bid / work order will be issued to
the party as long as the party’s name is on the holiday list. The period of holiday listing
may be for one or more years depending on the sole discretion of LIOC. The holiday listing
will be party specific and when the party is put on holiday list, all the offices of the party
shall be on holiday for all locations of LIOC and for all services / locations of the party. If
the party placed on holiday, is proprietary concern, all the concerns of the same proprietor
shall also be considered to be on holiday and if that proprietor is the managing partner of
any firm, such firm shall also be considered to be on holiday. The Functional Director may
however, if he considers this to be in the interest of the Corporation, remove the bar in
respect of any specific service / location.

Every bidder shall, at the time of submission of bid, give a declaration the bidder has not
been placed on holiday list by LIOC. If the bidder is a Proprietary Concern, the Proprietor
shall also give a declaration at the time of submission of the bids that none of the other
concerns of which he is a Proprietor or Managing Partner has been placed on holiday by
LIOC. In case the declaration of a party indicates that either the company or a
proprietorship concern of the same proprietor or a partnership firm in which the proprietor
is also a managing partner has been placed on Holiday either by LIOC, the party shall be
considered to be on holiday.

Sr. Vice President (Engg.)

| / We confirm that | / We have gone through the above conditions carefully and agree to abide by
the same.

Signature of the Bidder
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ADDRESS

DATE & SEAL

TERMS & CONDITIONS - SAFETY

Since the works have to be carried out in Petroleum storage and distribution establishment, the
contractors should ensure that day to day operations, safety & security of the location are not
affected in any way on the account of the work being carried out. In case of any damage to LIOC
properties due to negligence on the part of the contractor or their workmen, the contractor will be
held responsible and liquidated damages as asserted by the corporation would be recovered from
them.

For all cold works and hot works involved at site, following safety precautions have to be strictly
observed before commencement of hot works.

a.

All hot works should be carried out under the supervision of LIOC representative and also
under the supervision of a responsible representative of the contractor.

All hot work operations should be undertaken only after issue of hot work permit by Site
Engineer on a day to day basis.

It should be ensured that the tanks, containers, pipelines etc. where hot work is required
are gas free and properly checked to this effect with explosive meters.

It should be ensured that surrounding area is free of oil rags, spillages and other sources of
ignition and the area cleaned and sprinkled with dry sand / earth. It should also be ensured
that metallic trays filled with DCP are kept for collecting the welding arc / hot metal
cutting.

Hot work should commence only after positioning the portable fire extinguishers and sand
/ dry powder in readiness at site and hydrant system made available at the nearest point.

Match boxes, lighters etc. used for hot work should be kept in the custody of supervisor.

If hot work has to be carried out in a place close to storage tanks or any other facility
under operation, it is necessary to provide a screen wall made of AC sheets to segregate
the area to prevent the sparks traveling to the hazardous area.

It should be ensured that no workmen carry matchboxes or any other source of ignition
with them while entering the premises or inside the premises. After the hot work operation
of the day, the following precautions should be taken.

Welding sets should be switched off and the power mains disconnected. If the connection is
taken from temporary switchboard, the fuse carriers should be removed and handed over to
the supervisor.

Gas cylinders and cutting sets should be properly closed and the equipment removed to a safe
place.

The site of work should be examined to ensure that it is free from hot splatters and any other
source of ignition.

All the workmen of the contractor should be moved out of the premises.

Note: Successful tenderer to strictly follow the instruction of Fire department of the terminal
including instructions being given from time to time by the terminal personnel in order to ensure
safety at all points of time throughout the execution of works.
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SR. VICE PRESIDENT (ENGG.)
LANKA IOC PLC,

TECHNICAL SPECIFICATIONS
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RETAIL VISUAL IDENTITY (RVI) SPECIFICATION
Introduction
This chapter refers to the standards that have to be followed for bringing about a uniform RVI
(Retail Visual Identity). It refers to the aspects of the Corporate Symbol, the colours that should be

used for various purposes and also the typeface that would be used for all identification purposes.

It is essential to follow this scheme properly to bring about an overall identity in all the retail
outlets of the Corporation.

The Corporate Symbol

It is necessary to be acquainted with the corporate symbol and the significance of its various
components. IndianQil’s symbol essentially has the following elements:

Orange coloured globe/circle.

Enclosed by a dark blue coloured outer ring and a dark blue coloured band (across) on which
“Indian Qil” is written in specific Devanagiri letters.

Below this roundel “IndianQil” is written as one word.

It is essential to maintain the same proportions of the elements in the symbol in order to reproduce
it on any surface. To ensure that there is consistency in producing, it is necessary to take lots of
care to see that the symbol is being reproduced without distortion. The best way to do this is
through photo or computer reproduction methods. The symbol should not be hand painted, Xerox
copied or hand fabricated as this may distort the proportion of the symbol.

Significance of Colors

The orange colour in the symbol represents energy, which is a derivative of the sun and which in
turn connotes life and a future. The dark blue outer and horizontal bands may be thought of as a
device by which one harnesses this raw energy and which, in turn, is indicative of the use of
technology.

A consistent use of these exact colours would ensure uniformity across various retail outlets.

Colour Specifications Pantone Colour Specifications

Orange Pantone 1655 C / Alucobond colour coding of same material

Blue Pantone 2757 C / Alucobond colour coding of same material

White Pantone Warm Grey 1C / Alucobond colour coding of same material

Silver Grey 600 Sunrise Silver metallic as it appears in the standard color sample
chart of Alucobond

Typeface Specification
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All English characters should be written using ‘Helvetica Bold’ Typeface. All Devanagiri characters
should be written using ‘Yogesh’ Typeface. The letter spaces in between two letters vary in
dimension. So there can be no standardized figure for this. The best is the output one gets from
ATM fonts.

These fonts should never be drawn by hand, or reproduced by using plain paper copiers as these
methods may distort the proportions of the letters.

A detailed drawing of corporate symbol and font is provided below.

TYPICAL DRAWING OF ROUNDEL LOGO OF INDIAN OIL

(Wherever “Indian Oil” is mentioned in Hindi to be changed to “IOC” AND Wherever “Indian
Oil” is mentioned in English shall be changed to “Lanka 10C”)

Approved graphics of 10C logo has been enclosed

(Dimensions to be proportionately modified to meet the size requirements in the Monolith)
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HELVETICA BOLD FONT FOR ROMAN CHARACTERS
(Dimensions to be proportionately modified to meet the size requirements in the RVI elements)

—

DESIGN CRITERIA

Design Wind Loading  :No member/ element shall sustain permanent deformation or failure
under wind pressure loading.

Deflection :Deflection of any aluminum frame/ MS shall not exceed 1/150 of the clear span.
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Thermal Movement:

The elements shall be assembled with provisions for noiseless contraction and expansion of
component materials for temperature change, without buckling, opening of joints, undue stress on
fasteners, or other detrimental effects.

Flatness

The ACM surface taken individually shall not show any irregularities such as oil canning, waves,
buckles and other imperfections when viewed at any position, not less than an angle of 15 degrees
to the true plane of the panel, with natural lighting of incident of not less than the same angle.

Direct light of LED Modules shall not be visible from the outside of Monolith.

Polycarbonate shall have a smooth surface and shall not be cracked /repaired at any location.
Dimension tolerance from the drawing: + 2%

MATERIAL & PROCESSES SPECIFICATIONS

Only important elements used in the fabrication of RVIs have been described in detailed in this
section.

ACM:

All opaque visible surfaces shall be made of ACM. All fabrication of ACM shall be done without
removing the peal-off protective film. The protective film shall be removed only after the
installation and inspection of RVI elements at site. All work on ACM shall be carried out as per the
recommendations of the ACM manufacturers. No manual cutting of ACM sheet shall be permitted.
Care while working shall be taken to ensure that no damage due to any reason is inflicted to the
ACM sheet. The top and bottom caps (in 3mm ACM sheet) shall be provided for taking care of
ingress of water, rodents, etc. Detailed specifications of ACM are enclosed in Annexure-I|

VINYL:

Vinyl shall be used only to provide color to backlit surfaces and to provide graphics/ text on ACM
panels. The procedure to be adopted for sticking the vinyl film is elaborated in Annexure-Ill.

List of Approved makes:

3M:

3630 series

Retro-reflective - Diamond grade type 8
Electrocut

Avery Dennison:

XL 5500 series
Diamond grade type 8
Electrocut

LIGHT ENHANCEMENT FILM / BRIGHTNESS ENHANCEMENT FILM:
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LEF / BEF shall be used in place of anafoil as a reflector and light enhancement source. LEF / BEF
shall be pasted on ACM Sheet for mounting the light source. Single sided LED Modules Should be
mounted on LEF to get maximum amount of light output. Detailed specifications of ACM are
enclosed in Annexure - IV.

List of Approved makes:

3M:
3635-100 series
Light enhancement film

Avery Dennison:
4890 series
Brightness enhancement film

ELECTRICAL WORK:

Usage of LED single sided modular lights for the different section of retail outlet signages for below
mentioned Luminance level (in Cd./Sq.Mts.) shall be strictly followed :

Sr. No. Sections of the Signage Luminance (Cd/Sq. Mts.)
1 White (Indian Oil Logo) 180 to 200 Cd./Sq. Mts.
2 Orange (Indian Oil Logo) 34 to 37 Cd./Sq. Mts.

3 Blue (Indian Oil Logo) 1.70 to 1.90 Cd./Sq. Mts.
4 Blue (Indian Oil letters) 5.70 to 6.30 Cd./Sq. Mts.
5 Grey (Petrol & Diesel) 70 to 77 Cd./ Sq. Mts.

(Bidders are free to choose any combination of LED wattage & number of modules in order to
achieve the desired luminance). The Luminance levels of White (Indian Oil Logo) shall be
maintained for Indian Qil Backlit canopy fascia also.

Detailed technical specifications of LED, LED driver, Electronic components etc and technical data
sheet with space for recording Vendors compliance / deviations along with support documents is
attached as Annexure - V. The technical data sheet shall be vetted by TPIA
(LRIS/GLISPL/IRS/DNV/EIL/TATA Projects/PDIL/UL/RITES LTD/ITSIPL/MECON/ICSPL/BVIS) &
submitted along with all support documents clearly highlighting the relevant technical parameters
sought for. Bidders to engage the TPIA for above purpose at their own cost. Any deviations from
laid down technical parameters or record of non-compliance of technical specifications is not
acceptable shall lead to rejection of bid.

This shall be a part of technical evaluation process and the bidders shall be uploading the relevant
test reports of manufacturer/TPI or self declaration and the same shall be inspected during
prototype approval for the successful bidders.

All wiring shall be done using 1.5mm sq. multi-strand copper conductors as per IS 694, latest
edition, insulated with FRLS PVC insulation. No joints shall be permitted between two wires in the
middle of a length. 10 Amp capacity nylon connectors shall be used to connect the RVI element
with the wire/cable providing it electrical energy. Connectors shall ensure that no live part may
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touch a human finger during normal course. All LED Single Sided modular lights, Power supply and
wires in any RVI element shall be properly secured to metal framework to ensure that none are
loose during the normal course of operation. The scope covers all electrical work including
providing ‘Elmax’ type connectors to the source of power supply to the RVI element.

List of Approved makes:

FRLS copper conductors:
Finolex

National

Rallison

L& T

Anchor

MILD STEEL SQUARE HOLLOW SECTION

Internal structural member for the Monoliths / Unipoles shall be the standard square hollow section
of mild steel conforming to latest edition of IS: 4923.

List of Approved makes: TATA, SAIL, ESSAR, Jindal

In case, specified sizes of RHS / AHS are not available during the course of the project, tenderers
can procure such sections from the Converters who use Cylindrical Tubes of the approved make
conforming to IS 1161 and draw them into SHS / RHS conforming to IS 4923 while retaining the
original Hologram. Hence, the hollow sections converted by using such cylindrical tubes shall be
accepted for the works subject to the following:

i The certificates from approved manufacturer for the tubes are provided by the concerned
distributor for sourcing of the tubes.

ii. The original Hologram is available on the supplied Hollow Sections.

iii. Test certificates for Hollow Sections conforming to IS 4923 are issued by the Converter.
iv. Correlation of Test Certificates for tubes sourced from M/s Jindal and Hollow Sections
converted is maintained.

All external surface of steel structure shall be applied with one coat of high build modified
Aluminium Epoxy mastic coating of DFT 175 micron per coat and then applying 2 coats of 2 pack
aliphatic acrylic polyurethane finish paint of 40-45 micron per coat complete after surface
preparation by manual/ mechanical/ wire brush cleaning of Swedish standard ST3.
POLYCARBONATE SHEET

All polycarbonate sheets should be UV stabilized outdoor grade sheets manufactured by SABIC /
Bayer.

ALUMINIUM
Extrusions and other sections shall be as per IS: 733, 1983 & IS: 1285, 2002 or BS 1474:1987.
ADHESIVES

List of Approved Makes:
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Double side tape

Grade :VHB Tape 4956, 12mm wide

Acrylic Adhesive Specified: Permabond TA 4246
Alternative :Permabond F245, Bondmaster F246, F245
Structural Sealant (Not provided in specifications.)

Recommended make

Dow Corning 795:

Alternatives: Rhodosil-5G445, GE-SSG-4000AC
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Annexure-I|
SPECIFICATIONS FOR ACM

Makes:

The successful RVI converters shall be required to procure ACM from manufacturers already
approved, shortlisted & empanelled as per 10C’s approved methodology including updated list of
manufacturers released every year from IOCL, Head Office through the process of perpetual
empanelment.

The updated list of ACM manufacturers empanelled in line with approved methodology shall be
conveyed to successful RVI converters, after finalization of Public Tenders & also every year
through perpetual tendering process during the pendency of contract.

Pre-qualification criteria and methodology for empanelment of ACM manufactures through
perpetual tendering process is elaborated under Para 9 below.
Composition:

Low-density polyethylene (LDPE) core sandwiched between two skins of aluminum alloy.
Overall thickness of ACM : 3 mm (+0.2mm)
Aluminium skin thickness : 0.3 mm (+0.04mm)/(-0.025mm)

Surface Finish

Front side : Factory pre-finished by the manufacturer with a PYDF Kynar 500 (70:30) or
LUMIFLON or DURAGLOSS 5000 based coating. Coating shall be in specific colors as defined in this
document.

The finished surface shall be factory protected with a self-adhesive peel-
off-foil. Peel-off-foil to withstand at least 6 months exposure to local weather condition without
losing the original peel off characteristic or causing stains or other damages to the painted panel
surface.

Reverse side Reverse side of the panel surface shall be coated in a factory applied
protection lacquer or protective primer, without protective peel-off-foil. Total dry-film thickness
of the protection lacquer/ protective primer shall be minimum 4 microns or mill finish if Marine
grade Aluminium EN-AW-5005A (AlMg-1)/ EN-AW-3004 (AlIMn1Mg1) is used.

Colour Definitions:

S. No. Color Name Pantone Ref./ Other Ref.

1. 10C Orange Pantone 1655 C / Alucobond colour coding of same material

2. 10C Blue Pantone 2757 C / Alucobond colour coding of same material

3. White Pantone Warm Gray 1C / Alucobond colour coding of same material

4, Silver Grey To match the ALUCOBOND standard color ‘600 Sunrise Silver Metallic’
supplied by Alcan Composites

Warranty:

ACM manufacturer shall provide a 10 (TEN) years Warranty against defects such as but not limited
to:

De-lamination.

Color fading

Loss of gloss.
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For this purpose Original of Manufacturers’ Warranty certificate in the name of the converter to be
submitted with the bill.

Besides the original manufacturers’ warranty certificate, IOCL appointed contractors are also
required to submit a performance warranty for 10 years executed on non-judicial stamp paper of
required value as per format enclosed

Mandatory identification marks:
Each ACM panels shall bear markings as follows:
On Peel-off-foil:

Manufacturer’s name/brand printed clearly for easy identification.
Direction of grains for metallic colors, by way of an arrow.

The reverse side of the panel to have the following minimum information printed:

Production batch identification number or Date & Time of production of ACM panel for establishing
linkage with the batches.

Any other information as per manufacturer’s policy such as paint reference number etc.
Manufacturer’s name/brand printed clearly for easy identification.

General Conditions:

a. ACM supplier shall provide technical assistance to the selected converters using their
material. The training / assistance to include advice on the use of appropriate equipment and
hardware for ACM fabrication and installation. The training/ assistance to include training to the
selected ACM converters’ personnel in India/ Abroad, for correct methodology to be adopted for
ACM fabrication and installation.

b. IndianQil Engineer-in-Charge may ask for training schedule/ report from the IOCL appointed
converter and/ or manufacturer under (inter-alia) following conditions :

Inability to produce RVI elements as per designs despite efforts on the part of the converter.
If the workmanship of RVI elements is found to be unacceptable/ poor.

C. No further application of paint by means of any method shall be permitted after first
painting of ACM at the manufacturer’s factory. No repair/ touch-up of factory finished paint coated
surface shall be permitted at any time. Engineer-in-Charge may reject such RVI elements at no cost
to IndianOil.

ACM (Aluminum Composite material) panel should conform to following standards:

# Description | Standard Test | Acceptable Value/Result
A. Physical Tests For ACM
1. Overall Thickness of | Visual Check/ 3mm/ 4mm (+ 0.2mm)
ACM Measurement as per
QAP
2. Aluminium Skin Visual Check/ 0.3mm (+0.04mm)/(-.025mm)
Thickness (each Measurement as per
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# Description Standard Test Acceptable Value/Result
side) QAP
3. Panel weight (ACM) | Visual Check/ 3.8 Kg/m2 (+ 5%)
Measurement as per
QAP
B. Mechanical Properties of ACM
1. Peel off strength ASTM D 1781 or > 72 mmN/mm or
Drum Peel Test ASTM D 903 More than 4N/mm
C. Properties of Aluminum Skin
1. Tensile strength ASTM E8 Minimum 110 N/mmz2
(Rm)
2. Modules of ASTM E8 Min 68000 N/mm2
elasticity
3. Elongation ASTM E8 A50> 2%
4, 0.2% proof stress ASTM E8 Minimum 100 N/mm?2
D. Properties of Paint Finish (Front Side Only)
1. Coating Type Using FTIR (instrument) | DURAGLOSS - Cycloaliphatic
or chemical method Polymer Resin Cross-Linked with a
specific melamine blend
LUMIFLON - Fluoro Ethylene Alkyl
Vinyl Ether
PVDF - Polyvinylydenfluorid
2. D.F.T. (Dry Film ASTM D 1400 or ECCA T1 | 23.75 Micron to 45 Micron
Thickness) of paint
3. Specular Gloss ASTM D 523 or ECCAT2 | Solid Colors 25-40%
Metallic Colors 20-35%
4, Abrasion Resistance | ASTM D 968 >25 liters per unit
or or
ASTM D 4060 < 45mg/ 1000 cycles (weight loss)
5. Gloss Retention ASTM 523 or ECCA T2 Min 60% (after 10 years)
6. Color Retention ASTM D 2244 or ECCA T3 | 5 units (Max.) over 4000 hrs.
7. Chalk Resistance ASTM D4214 or ECCA Max rating 8 units after 4000 hrs.
T14
8. Adhesion ASTM D3359 or ECCAT6 | No adhesion loss permitted
9.2 List of Testing & Measuring Equipments
SN NAME STANDARDS USING CONDITION
1 Micrometer . Pre prqduction and On-line
inspection
2 Coating Thickness Tester Or Paint ASTM B 244-79 Pre production
Inspection Gauge
3 Color Reader /Spectrophotometer ASTM D 2244-93 Pre production
4 60° Gloss Meter ASTM D 523-89 Pre production
5 Pencil Hardness Tester ASTM D 3363-92A Pre production
6 Impact Tester ASTM D 2794 Pre production
7 Push & Pull Scale ASTM D 903 Final Inspection
8 Melt Flow Index Tester ASTM D 1238 Pre Production
9 Hot Air Oven Final Inspection
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10  Cross Hatch Tester ASTM D 3359-02 Pre Production
11 T-Bend Tester ASTM D 4145 Pre Production
12 Universal Testing M/C. ASTM D 903 Final Inspection
13 Solvent Wipe (Mek) ASTM D 4752 Pre Production
14  Boiling Water Machine ASTM D 3359-08 Pre Production and Inspection
15  Salt Spray Tester ASTM B 117 Pre Production
16  Methyl ethyl Ketone Testing Machine Pre Production and Inspection
17  Salt spray Humidifier Temp. Controller Pre Production and Inspection
18  Salt Spray Chamber Temp Controller Pre Production and Inspection
19  Melting Index Apparatus Pre Production and Inspection
20  Moisture Analyser - Temp Controller Pre Production and Inspection
21 Moisture Analyser - Weighing Balance Pre Production and Inspection
9.3 List of Quality Control test

SN Type of Test Test Standard

1 Dry Adhesion Test As per ASTM D3359

2 Wet Adhesion Test As per ASTM D3359

3 Specular Gloss As per ASTM D523

4 Peel off Strength As per ASTM D903

5 Drum peel test As per ASTM D 1781

6 Abrasion resistance As per ASTM D968 or ASTM D4060

7 Colour retention As per ASTM D 2244

8 Chalk Resistance As per ASTM D 4214

9 LDPE MFI Test As per ASTM D 1238

10 Pencil Hardness Test As per ASTM D 3363-92

11 T-bend Test As per ASTM D 4145

12 Impact Test As per ASTM D 2794

13 Boiling Water test As per ASTM D 3359 Method 8

14 Solvent Resistance Test (MEK test) As per ASTM D 5402-06
Annexure-Il

PASTING OF VINYL FILM

Vinyl shall be pasted on polycarbonate sheets and on ACM after removing the masking film.

Proper preparation of application surface is essential to obtain high quality and long lasting
markings.

Application:
Clean the substrate as per recommendation of vinyl manufacturer.

Remove entire liner from adhesive side of film.

Align the film and press one edge to surface with finger.
With a squeeze, apply remaining film using overlapping strokes. Hold the film away from surface to
avoid pre adhesion.
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Remove pre-mask:
Remove application film from the face of the film by pulling tape back upon itself at a 180-degree
angle. Application film should be removed after 24 hours of application.

Re-squeeze all edges to prevent edge lifting. This must be done after application of film removal.
Use firm even pressure. If not thoroughly re squeezed after pre mask removal, the adhesion at
edges of film loosened by pre mask removal may become detackified by dirt or moisture and
subsequently lift or be susceptible to damage from pressure washing.

Remove entrapped air:

Inspect the film in flat areas for bubbles. To eliminate the bubbles, puncture the film at one end of
the bubble with a pin and press the entrapped air with the thumb or squeeze or moving towards
the puncture.

Contractors are expected to provide the standard warranty from the vinyl manufacturers covering
all the vinyl used, Retail Outlet wise along with the final bill.
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Annexure-IV
LEF / BEF SPECIFICATION

Avery Dennison - Brightness 3M Light Enhancement Film
. Enhancement Film
Sr. No. Properties
Description Description
Film White Matt Film 5.5 mil ( 0.13mm), White
1 Matt
5 Thickness 0.100mm 0.140 to 0.165 mm
3 Film and Adhesive 0.120mm 0.216 to 0.241 mm
Adhesive Clear acrylic, Pressure Clear, pressure sensitive
4 Sensitive
5 Adhesive liner 140 gsm white craft paper 78 pound white Kraft paper
Protective Covering NA Blue polyethylene
Application Surface Light box complete Interior Light box interiors, Light
7 fixtures
Application Substrates | Bare Aluminium Bare aluminum
Galvanized sheet Mattel Galvanized sheet metal
8 Painted Mattel Painted metal
Rigid plastics Rigid plastics
Minimum application +10 degree C +4.5 degree C
9 temperature
10 Removability Permanent Permanent, not removable
11 Light Reflectance 90-92 % 94.5%
Warranty Avery ICS Warranty ( 5 Years Worldwide 3M™ MCS™ Warranty
Warranty) (5 Years Warranty)
Product code Avery Dennison 4890- 3M Scotch cal 3635-100 Light
Brightness Enhancement Film Enhancement Film ( LEF)
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Annexure-V

DETAILED TECHNICAL SPECIFICATIONS OF
LED, LED DRIVER, ELECTRONIC COMPONENTS

Vendor’s Supporting documents

SL. Confirmat | required

No | Parameter Requirement ion on

Complianc
e
1 Technical requirement for LED
a | LED efficacy >140 Lumen/Watt @ 350 mA drive LED Manufacturers’
current. technical data sheet
LM 80 / 1S:16105 test
In respect of LEDs of higher power reports
ratings, drive current greater than
350mA can be accepted if the LED’s
LM 80/15:16105 test reports support
the same.

b | LED used to be | SMD (surface mounted device) type LED Manufacturers’
SMD type only | LED - all applications : technical data sheet.

C LED SMD : Nichia, Osram, Lumileds
technology (Erstwhile Philips Lumileds), CREE LED Manufacturers’
approved technical data sheet.
makes

d | Test for Test report for Ambient LM80 / 1S:16105 test
Ambient Temperature of 55 / 85 / 105 Deg C reports for all three
Temperature at rates and maximum current shall ambient temperature of
at rates and be submitted for SMD type LED. 55/ 85/ 105 Deg C as
maximum per applicable standard
current.

e Life of LED TM 21 life protection calculations TM 21 life protection
chip along with LM80 for all three calculations along with

ambient temperatures of 55 / 85 LM80 / 1S:16105 test
105 Deg.C as per applicable reports for all three
standard shall be submitted to ambient temperature of
substantiate that life of LED chip 55/ 85/ 105 Deg C
shall be more than 50000 hrs for
commercial and industrial range

f Lifespan Reported life span of LEDs used in c TM 21 life protection
the Luminaire shall be greater than calculations along with
50000 Hrs at the soldering point LM80 / 1S:16105 test
temperature of 85deg.C and at the reports for 85 / Deg
Luminaire driving current.

g Photo The LEDs shall comply to photo Report from international
biological biological safety norms as per the accredited TPI lab from
safety norms IEC 62471/EN62471/15:16108 and LED supplier.

should fall in exempt or low risk
group for outdoor LED luminaries.
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View angle Typical 120 deg. LED Manufacturers’
technical data sheet.

Colour Colour temperature of the proposed LED manufacturer data
temperature white colour LED shall be 5700K (i.e. sheet

5665K+/- 355K) for outdoor type

luminaries, step 7 McAdam, as per

ANSI standard C78.377A, will be

accepted on account of colour

consistency.
Colour CRI should include all colour range LED manufacturer data
rendering from R1 to R15, shall be >70 for sheet.
index (CR) outdoor Luminaire.

Technical requirements for LED driver

Minimum
efficiency

The minimum efficiency of LED
driver shall be 85% for driver power
output rating <=40W and 87% for
driver power output rating > 40W.

LED driver’s
Manufacturers’ technical
data sheet.

Power factor
of complete
fitting

Greater than 0.90 (except for
Domestic / decorative LED
Luminaire).

LED driver’s
Manufacturers’ technical
data sheet.

In-built high
voltage cut-
offs.

>=290 volt (High)

LED driver’s
Manufacturers’ technical
data sheet.

Short circuit
protection /

Short circuit protection / open load
protection

TPI test report

open load
protection
Driver surge Surge protection for minimum 3kV LED driver’s
protection for outdoor LED systems shall be Manufacturers’ technical
standard provided. However, if a site is prone data sheet.
to lighting and surges 10kV surge
protection shall be required. In case
of outdoor luminaries, the surge
protection device (SPD) should be
series type with fall safe.
Total Less than 10% for full load for more LED driver’s
Harmonic than 20 W and less than 20% for less Manufacturers’ technical
distortion than 20W. Not applicable for data sheet
(THD) domestic / decorative LED fixtures.

Isolated driver

Isolated driver should be used

LED driver’s
Manufacturers’ technical
data sheet

Potting of LED
driver

For driver power output rating > 50W
potted driver shall be a mandatory
requirement.

LED driver’s
Manufacturers’ technical
data sheet.

Power supply
connection

The power supply shall be connected
to the LED PCBs through proper
connections.

TPI Report
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EMI / EMC Compliance to the following EMI/EMC LED driver’s
compliance standards Manufacturers’ technical
CISPR 15/15:6873 (CE, RE, CDN) for data sheet.
compliance to equivalent EN
standard.
IEC:61547 (reference standards are
listed as follows)
Safety Driver shall comply with the safety LED driver’s
requirement requirements laid down in IEC:61347- Manufacturers’ technical
2-13/EN:61347-2-13/1S:15885-2-13. data sheet.

Performance
requirement

Driver shall also comply with the
performance requirements as per
IEC:68384/15:16104.

LED driver’s
Manufacturers’ technical
data sheet.

Technical requirements of electronic components used

The circuit boards and electronic components to be used in the
Luminaire should be of rating / type so as to provide reliable
functioning. Following shall be the requirements during

1.6 mm shall be used in driver circuits.

procurement.
LED module MCPCB is to be used for SMD TPI confirmation &
PCB technology for LED wattage in excess Vendor’s compliance
of 0.5. The minimum thickness should
be 1.6 mm for outdoor type Luminaire.
Driver PCB FR4 grade PCBs of min, thickness of LED driver’s

Manufacturers’ technical
data sheet.

Other requireme

nts

Warranty

60 months for outdoor commercial /
industrial complete luminaries
including LED.

Warranty certificate
from manufacturer

BIS registration

The Luminaire shall have BIS approval
for surface mounted Luminaire as
applicable.

BIS registration as
applicable.

Test
certificates

Type test / routine test certificate
from NABL accredited labs to be
produced for the following tests :
Visual and dimensional checks
Resistance to humidity test
Insulation resistance (IR) test

High voltage test

Over-voltage protection

Surge protection

Total harmonic distortion (THD) test
Reverse polarity test

Temperature rise test

Ingress protection test

Type test report / certificate as per
relevant standards on selected sample
including endurance test as per
IS10322 and safety test for drivers as

per 1S15885 from NABL accredited lab.

NABL accredited TPI test
labs & confirmation by
vendors.
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Performance
Bank
Guarantee

The executing vendor has to provide
10% security deposit / performance
Bank Guarantee which shall be held
towards performance as per
following details :

5 years in case of Outdoor
commercial / Industrial complete
Luminaries including LED.

In case if composite tender which
includes LED also, the above
mentioned defect liability period and
performance BG of 10% will be for
the LED part of the tender and for
other works it will be as per the
existing guidelines in practice.

Criteria

Supporting documents at offer stage

The vendor / manufacturer of LED luminaries should be
an SO 9000:2008 / 1SO 9001:205 certified organization

Copy of valid certificate(s)

LED luminaries’ manufacturer should have an in house
Design & Development facility for the lights and their
electronic drivers.

Confirmation on letter head giving
details of subject facilities with
undertaking for allowing verification of
the same by IOCL/Approved TPI.

LED Luminaire manufacturer or its authorized contract
manufacturer should have the following infrastructure /
facilities.

Automatic pick and place machine for LEDs and
electronic components.

Temperature controlled automatic wave soldering
machine with auto fluxing facility for through hole
devices.

Automatic temperature controlled re flow soldering
machine for surface mounted devices.

Heat chamber having minimum range of 0-50 deg.c.
with alternate arrangement of standby power supply for
carrying out endurance tests.

Electronic driver testing meter with programmable
input supply to vary input voltage. Meter shall be able
to report input parameters like wattage, PF, THD, Input
current and Output Voltage, output current etc.
Integrating sphere for LM 79 / 1516106:2012 testing of
CCT & CRI.

Mirror type Gonio-Photometer for LM 79/1516106:2012
testing for photometric & electrical parameters.

Ingress Protection Testing Facility for testing of outdoor
products with rating up to IP66.

Confirmation on letter head giving
details of subject facilities with
undertaking for allowing verification of
the same by IOCL/approved TPI.
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[The technical data sheet shall be vetted by TPIA (LRIS/GLISPL/IRS/DNV/EIL/TATA
Projects/PDIL/UL/RITES LTD/ITSIPL/MECON/ICSPL/BVIS) & to be submitted along with all
supporting documents clearly highlighting the relevant technical parameters sought for.

Bidders to engage the TPIA for above purpose at their own cost.

Any deviations from laid down technical parameters or record of non-compliance of technical
specifications is not acceptable shall lead to rejection of bid.]

LIST OF APPROVED MAKES FOR MATERIALS
NOTE: Tenderers to note that the materials to be procured and supplied as part of the tender

invited shall be strictly in accordance furnished in the specifications. The successful tenderer to
obtain prior permission of LIOC and get the approvals before positioning the materials.
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FORM OF AGREEMENT
THIS AGREEMENT is made and entered into on this ................ . day Of e Two Thousand
Nineteen between Lanka IOC PLC , herein after called and referred to as the Employer of the ONE
PART @nd .oucceecerereeenreenecsenreesseesseessesannes a Company duly incorporated under the Companies
Ordinance and having it’s registered office at , (hereinafter

called and referred to as the Contractor which term or expression as herein used shall as and when
the context so requires or admits of construction mean, and include the said Lanka IOC PLC , their

heirs, successors and administrators) of the OTHER PART.

WHEREAS the Employer is desirous that the works more fully described in the documents attached
hereto be executed, completed maintained and has accepted the tender dated

... by the Contractor for the execution, completion and maintenance of the said

works.

NOW THIS AGREEMENT WITNESSED as follows: -

(1) The words and expressions in the agreement shall have the meaning assigned to them in
the conditions of contract, which is part and parcel of this agreement and hereinafter
referred to.

(2) The following documents shall be deemed to from, be read with and construed as part and
parcel of this agreement

(a) The Tender aforesaid
(b) Special terms & conditions
(c) Conditions of Contract - Parts | & Il
(d) Tender schedule (Bills of Quantities)
(e) Specifications
(f) Memorandum of understanding if any
(3) The Contractor shall execute, complete, commission, test, hand-over and maintain the

works and remedy defects, in conformity in all respects with the provisions of the
contract, more fully described in the Drawings, Tender schedule (Bills of Quantities),
Specifications and Conditions of Contract aforesaid, in consideration of the payments to be
made by the Employer to the Contractor as hereinafter mentioned.

(4) The Employer shall pay the Contractor the Contract price at the times and in the manner
described by the aforesaid Schedule of payments. In consideration of the execution,
completion and maintenance of the works aforesaid.
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In witness whereof the party of the first part has set his hand hereunto and the party of the second
part has caused its common seal be hereunto affixed and signed on the day and year

aforementioned.

ON BEHALF OF EMPLOYER

Signed, sealed and delivered

ON BEHALF OF CONTRACTOR

by the said parties in the presence of :

Witnesses

(1)
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CONDITIONS OF CONTRACT PART |
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CONDITIONS OF CONTRACT PART | L 10C PLC

CONDITIONS OF CONTRACT PART |

General Conditions of Contract shall be in accordance with the following publication by the
Institute for Construction Training and Development (ICTAD)- Sri Lanka of the Ministry of Housing,
Construction and Public Utilities. (Formerly of the Ministry of Local Government, Housing and
Construction)

Conditions of Contract for works of Building & Civil Engineering in Sri Lanka (with Forms of Tender
& Agreement) revised edition / January 1989 ICTAD Publication No. SCA/1.

Conditions of particular application are as per Conditions of Contract Part II.
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CONDITIONS OF CONTRACT PART li

CONDITIONS OF CONTRACT PART I
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CLAUSE 1 Definitions and interpretations

1.1.1 The Employer is

Lanka I0C PLC
20,West Tower,
World Trade Centre,
Echelon Square,
Colombo 01.

1.1.2 Sub-clause 1.1.2 is deleted and the following is substituted therefore
The Contractor means the person who has contracted for the works herein
specified and its successors and not any assignee of such person.

1.1.3 Sub-clause 1.1.3 is deleted and the following is substituted therefore
Engineer or Architect or Consultant referred in this tender document is the person
appointed by the Employer to act as Engineer for the purpose of this contract.

1.1.14 Sub-clause 1.1.14 is deleted and the following is substituted therefore

“Approved” and “Approval” means approved in writing including
subsequent written confirmation of previous oral approval.

1.1.17 The following new Sub-clause 1.1.17 is added

“Day” means calendar day.
1.2 Sub-clause 1.2 is deleted and the following is substituted therefore
Words importing the singular only also include the plural and vice
Versa and words importing the masculine gender shall include the feminine and
neuter genders.
CLAUSE2 Duties and Power of Engineer’s Representative

2(1)

: The approval of the “Employer” is required before the “Engineer” can
execute his duties in accordance with or as defined by the limits of
the following clauses:

(a) Clause 4 Sub-letting

Consenting to the sub-letting of a part of the works if the value of such part
exceeds one percent (1%) of the sum indicated in the letter of Acceptance

(b) Clause 51 Variations

Ordering a variation if the value of such variation is likely to exceed one percent
(1%) of the sum indicated in the letter of Acceptance or Rupees One Million,
whichever is less.
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(c) Clause 27 Fossils etc.
(d) Clause 40 Suspension of work
CLAUSE 5 Language/s and Law
5.1 The Language is English
5.2 First sentence “Except.......... . of the Contract”. In the clause 5.2
is deleted and the following is substituted therefore:-
“The provisions of each of the following documents shall always
prevail over those of the documents listed below it [Eg: The
document listed in (c) will prevail over the document listed in (f)]:-
() The Contract Agreement (when completed)
(b) Special terms & conditions
(c) Part | of these Conditions
(d) Part Il of these Conditions
(e) Tender schedule (Bills of Quantities)
(f) Specifications
(g) Any other document forming part of the contract.
CLAUSE 9 Contract Agreement
The following sentence is added to Clause 9 as the last sentence:-
“The stamp duty on the contract agreement is payable by the
Contractor”.
CLAUSE 10 Performance Bond
10(1) Delete Clause 10 and substitute as follows:
“The Contractor shall obtain security for the proper performance of
the contract to a value of ten percent (10%) of the contract price and provide the
Employer such security within fourteen (14) days after the receipt of the letter of
acceptance. Such security or bond will be from a Licensed Commercial Bank in Sri
Lanka in the form as annexed or any other form acceptable to the Employer. The
costs of compliance with the requirements of this clause shall be borne by the
Contractor”.
10(2) The performance Security or Bond referred to in the Clause 10.2 shall
remain valid until the issue of maintenance certificate in accordance with Clause
62(1).
CLAUSE 12 The following proviso is added:-

“PROVIDED however the Employer shall not be liable to pay any such additional
costs if such conditions or obstructions are proved to be for reasons beyond its
control.
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CLAUSE 14 Programme to be furnished
The programme shall be submitted within fourteen (14) calendar days after receipt
of the Letter of Acceptance.

CLAUSE 15 Construction Management Services

15(1) The portion of this clause starting from “The cost of ................ . in line 12 until the
end of the clause is deleted and the following is substituted thereof:-
“The cost of this service is deemed to be included in the rates and prices quoted
by the contractor and shall not be claimed separately by the Contractor”.

CLAUSE 19 Watching and Lighting

Add the following paragraph to this clause at the end thereof: -

“The Contractor shall indemnify the Employer in the event of any claim arising
from any person as a result of the contractor not strictly adhering to the provisions
of this clause.

“In the event of any claim or loss arising against or payable by the Employer as a result of the
Contractor’s failure or negligence to strictly adhere to the provision of this clause, the Contractor
shall be liable to indemnify and keep the Employer indemnified by reimbursement of such claim or
loss in a sum certified by the Engineer which sum shall be deductible from the monies due to the
Contractor from the Employer on any bill”.

CLAUSE 20

“20(2)

CLAUSE 21

CLAUSE 22

22(1)

Care of works
Clause 20(1)

The word “accepted” occurring in line 30 of Sub-clause 20(1) be corrected to read
“excepted”.

Clause 20(2) shall be deleted and the following new clause 20(2) be substituted
therefore:

The ‘excepted risks’ are (in the opinion of the Engineer) the risks for which the
Contractor will not be able to obtain an insurance policy from an Insurance
Company in Sri Lanka”.

Insurance of works etc.,

The additional sum referred to in Clause 21(a) shall be ten percent (10%) of the
amount stated in the letter of acceptance.

Damage to persons and property

Item (c) be amended to read as follows:-
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“Damage to property which is the unavoidable result of the execution or
maintenance by the Contractor without negligence in accordance with the
Contract.

22(2) The following proviso is added to the clause 22(2) at the end therefore: -
“PROVIDED such claims proceedings damages coats charges and expenses arise
solely due to the negligence of the Employer”.

CLAUSE 24

24.1.1.1 Accidents and injury to workmen
Add the words “arising in respect thereof or in relation thereto. The amount
certified by the Engineer as due and payable to the Employer by way of such
indemnification shall be paid by the Contractor or deducted from the monies due
from the Employer to the Contractor” at the end of this clause.

CLAUSE 36

36(2) Clause 36(2) is amended to read as follows: -

“(2) All samples shall be supplied by the Contractor at its own costs.

CLAUSE 45 The following sentence be added at the end of this clause: -

“For the purpose of this clause statutory days of rest means all the Mercantile
Holidays as declared by the Government of Sri Lanka”.

CLAUSE 47

47(3) - Deleted-

CLAUSE 52 A new Sub Clause 52(6) is added as follows:

52(6) “Notwithstanding any other provision of the contract, if the Contractor intends to
claim any additional payments, not mentioned in the Bills of Quantities, pursuant to
any clause of these conditions or otherwise, the Contractor shall give notice of
intent in writing to the Engineer within Twenty Eight (28) days after the event
giving rise to the claim has first arisen”.

52(7) A new Sub Clause 52(7) is added as follows: -

Upon happening of the event referred to in Clause 52(6), the Contractor shall keep
records as may be necessary to support any claim it may make. The Engineer upon
receipt of notice of a claim may instruct the Contractor to provide any records, as
may be material to the claim. The Contractor shall permit the Engineer to inspect
all records the Engineer considers relevant and supply copies of same when called
for.
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52(8) A Sub-Clause 52(8) is added as follows: -
“Within Twenty Eight (28) days giving notice under clause 52(6), the Contractor
shall send to the Engineer an account giving detailed particulars of the amount
claimed and the grounds upon which it is based (together with the available
documentary proof).

CLAUSE 53 Sub Clauses 53(5), 53(6), 53(6(a)) & 53(7) are deleted.

CLAUSE 60 Sub Clause 60(1) is deleted and mobilization advance shall not be paid: -

60(1) - Deleted-

60(2)(c) The materials referred to in this Clause (for payment of materials at site) shall be

limited to: -

i. Steel
ii. Aluminium components

Monthly statements required in this Clause shall be submitted on or before the 10" day of the
succeeding month.

60(7)

CLAUSE 65

65(1)

65(5)

65(8)
CLAUSE 66

66(1)

CLAUSE 67

67.

Sub Clause 60(7) is amended as follows: -

In each of lines 5 and 14 the words and figures “ten (10)” be deleted and the
following be substituted therefore: -

“Fourteen (14)”

Last paragraph of this Clause “The Employee shall indemnify. ... connection
therewith” is deleted.

This sub-clause be deleted and the following new sub-clause 65(5) be substituted
therefore: -

65(5) The special risks are “ the excepted risks” within the meaning of the
amended clause 20(2)”.

Items (d), (e) and (f) are deleted.

The words “ The same as that......... hereof” in lines 8 to 11 be deleted and the word
“payable” shall be substituted therefore.

Clause 67 be deleted and the following new clause 67 be substituted therefore: -

- Deleted-
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CLAUSE 68 The words “registered express” be inserted between the words “by” and “post” in
the third line.

CLAUSE 70 Original Clause 70 is deleted and the following is substituted therefore: -

“The accepted tender will be treated as firm and inclusive of all expenses and taxes payable by
contractor and applicable during the entire period of construction”.

70(2) Notwithstanding any other provisions of this Contract, no variation howsoever in prices will
be paid to or deducted from the contractor for fluctuation in prices of materials, components,
skilled and unskilled labour and the Contractor will not be entitled to any variation in prices on
account of changes in taxes, etc., for imported items/components.

The Employer will deduct from the monies due to the Contractor all statutory deductions if any
deductible on account of the Contractor and remit to the relevant authorities. A certificate will be
issued by the Employer stating the amount deducted and to whom such amounts have been paid.
The Contractor shall furnish relevant Tax file numbers to the Employer.

CLAUSE 71 Clause 71 is deleted.

CLAUSE 72 Clause 72 is deleted.
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