NAME OF TENDER:

SUPPLY, FABRICATING,
INSTALLATION, TESTING &
COMMISSIONING OF 50
NOS OF NEW ACM MSP (TO
BE INSTALLED IN THE
EXISTING FRP SIGNAGE
FOUNDATION) AT PETROL
STATIONS OF LANKA 10C
PLC ACROSS THE ISLAND

Tender No : |LIOC/ENG/GT-03/2021-22

Due Date .
&Time ° 05.04.2022 @ 15:00 Hrs

TECHNICAL/ COMMERCIAL BID




TENDER NO: LIOC/ ENGG/ GT- 03/ 2021-22 Page
TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 2 of 58
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED
Lanka 10C IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL
STATIONS OF LANKA I0C PLC ACROSS THE ISLAND
M/S.
Dear Sirs,

SUB: SUPPLY, FABRICATING, INSTALLATION, TESTING & COMMISSIONING OF 50 NOS
OF NEW ACM MSP (TO BE INSTALLED IN THE EXISTING FRP SIGNAGE
FOUNDATION) AT PETROL STATIONS OF LANKA I0C PLC ACROSS THE ISLAND

Dear Sir,
1.0 Following documents forming a part of the mentioned tender are enclosed in single set:
S/N DESCRIPTION

PART A: TECHNICAL/ COMMERCIAL BID

Introduction

Notice Inviting Tender

Documents to be submitted by tenderers

Letter of undertaking to be furnished by tenderers (On letterhead of the firm)

Form of tender & Appendix

Important guidelines to tenderers

Abbreviations and notations

Particulars of Bid Bond and tender fee

Undertaking towards documents submission

Declaration to be signed and submitted with details

List Of Directors of LIOC

Special terms and conditions of contract

Terms and conditions - Safety

Technical Specifications

Form of Agreement

Conditions of Contract Part | & Part Il

Format for Bid Bond
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Format for Performance Bond (Security Deposit)

PART B: PRICE BID

1 Price bid

2.0 We request you to submit your lowest quotation for the work contained in the
tender. Your offer complete in all respects must be submitted so as to reach this
office of LIOC on or before 05/ 04/ 2022 at 15:00 hrs. Offer may please be dropped
in Engineering tender box kept in our office at address given below.

LANKA LIOC PLC,

SIGNATURE OF TENDERER

SEAL
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LEVEL 20, WEST TOWER, WORLD TRADE CENTRE,
ECHELON SQUARE, COLOMBO - 01, SRI LANKA

4.0 Bid Bond: The bid bond for LKR 477,000/-for local bidders) and USD 2,350/- (for foreign
bidders)in the form of demand draft (drawn in favour of Lanka I0C PLC payable at
Colombo) or Bank Guarantee (in the strictly as per the format enclosed) must be submitted
strictly in the Technical Bid cover.

4.0 Tender Fee: A tender fee of LKR 5000/-(for local bidders) and USD 25/- (for foreign
bidders) by Demand draft only (in favour of Lanka IOC PLC payable at Colombo) shall be
applicable.

5.0 Submission of Tender Documents:

Tender Envelope must be super scribed duly indicating the tender number, due date and
time of opening, name of work tendered, address of tenderer. It must be noted that the
Technical bid (named as COVER A) & Price bid (named as COVER B) shall be enclosed in
separate covers and sealed. The two covers (COVER A & COVER B) in sealed condition
containing the above must be enclosed in an outer cover (named COVER C) and sealed and
submitted. The outer cover (COVER C) must be super scribed duly indicating the tender
number, due date and time of opening, name of work tendered, name and address of
tenderer. Non-submission of the tender documents in the manner prescribed above will
render the offer liable for rejection.

5.1 Tenderers to note that LIOC shall not be responsible for the postal delays in dispatch and
receipt of tender documents. Tenderers must also note that all pages of tender along with
drawings issued must be signed with stamp and submitted as part of submission of tender.

Thanking You,

Yours Faithfully,
For LANKA IOC PLC.,

FOR SR. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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INTRODUCTION

Name of Work

SUPPLY, FABRICATING, INSTALLATION, TESTING &
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO
BE INSTALLED IN THE EXISTING FRP SIGNAGE
FOUNDATION) AT PETROL STATIONS OF LANKA 10C
PLC ACROSS THE ISLAND

2 Place of Work LANKA I0C PLC PETROL STATIONS ACROSS THE ISLAND -
50 NOS

3 Tender Ref LIOC/ ENGG/ GT- 03/ 2021-22

4 Tender Due Date & Time 05.04.2022 @ 1500 HRS

5 Tender Cost LKR 5,000/- (USD 25/- BY DEMAND DRAFT ONLY

6 Bid Bond LKR 470,000/- by DD/ BG ( USD 2,350/-) By way of TT
Transfer

7 Contract Period 06 (SIX) MONTHS OR AS STIPULATED IN THE PO

8 Validity of Tender 04 (FOUR) Months from date of tender opening
(Technical Bid)

9 Pre Bid Meeting 29. 03.2022 @ 10:00 HRS

10 | Verification of original 06. 04. 2022 & 07.04. 2022

documents

11 | Tender Submission Sr. VICE PRESEDENT (ENGG), LANKA 10C PLC, LEVEL 20,
WEST TOWER, WORLD TRADE CENTRE, ECHELON
SQUARE, COLOMBO - 01, SRI LANKA

12 | Contact Person RANKETH WIJAYARATHNA, SM (ENGG)

TEL: +94 011 2475720
FAX: +94 011 2391490 OR 247578
EMAIL: ranketh@lankaioc.com

Sr. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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NOTICE INVITING TENDER (PRESS NOTICE)

Lanka IOC PLC

NOTICE INVITING TENDER

Tender no: LIOC/ ENG/ GT/ 03/ 2021- 22

Lanka I0OC PLC invites global tender in prescribed tender form under two bid system from bonafide
contractors/ suppliers for the following works:

SALE / DOWNLOAD
NAME OF WORK PERIOD (BOTH DAYS CONTACT PERSON
INCLUSIVE)

SUPPLY, FABRICATING,
INSTALLATION, TESTING &

COMMISSIONING OF 50 NOS OF 01 Mar’2022

NEW ACM MSP (TO BE INSTALLED From 0900 Hrs

IN THE EXISTING FRP SIGNAGE SENIOR MANAGER (ENGG)
FOUNDATION) AT PETROL To ,

STATIONS OF LANKA 10C PLC TEL: +94 11 2475720
ACROSS THE ISLAND 04 Apr’2022

Up to 1700 Hrs Email: ranketh@lankaioc.com

Cost of tender: LKR 5000/- OR USD
25/-(non refundable)

Please visit our website www.lankaioc.com for further details on this tender.

SIGNATURE OF TENDERER

SEAL
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IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL
STATIONS OF LANKA 10C PLC ACROSS THE ISLAND
NOTICE INVITING TENDER
1 TENDER NO. LIOC/ ENG/ GT/ 03/ 2021-22
2 NAME OF WORK SUPPLY, FABRICATING, INSTALLATION, TESTING &

COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE
INSTALLED IN THE EXISTING FRP SIGNAGE
FOUNDATION) AT PETROL STATIONS OF LANKA IOC PLC
ACROSS THE ISLAND

3-a | ESTIMATED COST IN LKR LKR 47.70 Mil including Taxes

3-b | ESTIMATED COST IN USD USD 235,000/- including Taxes

4-a | BID BOND IN LKR LKR 477,000/- (for local bidders)

4-b | BID BOND IN USD USD 2,350/- (for foreign bidders)

4-c | MODE OF SUBMISSION OF BID A. By Demand draft in favour of Lanka I0C PLC payable

BOND at Colombo
B. By Bank Guarantee in favour of Lanka I0C PLC issued
by any MNC/reputed Bank.
Pre-bid meeting to be held at LANKA I0C PLC, LEVEL 20,

5 PRE BID MEETING WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE,
COLOMBO - 01, SRI LANKA On 29/ 03/ 2022 @ 1100 HRS.
SR. VICE PRESIDENT (ENGG), LANKA 10C PLC, LEVEL 20,

6 TENDER SUBMISSION ADDRESS | WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE,
COLOMBO - 01, SRI LANKA

7 DUE DATE AND TIME :

a) SUBMISSION OF TENDERS 05/ 04/ 2022 @ 1500 HRS
b) OPENING OF TENDERS 05/ 04/ 2022 @ 1530 HRS
(Technical Bid Only)

8 COST OF TENDER DOCUMENTS | LKR 5000/-(for local bidders) and USD 25/- (for foreign
bidders) (non refundable / non transferable) DD drawn
in favour of Lanka I0C PLC payable at Colombo.

9 VALIDITY OF TENDER 04 (FOUR) Months from date of tender opening

10 | NUMBER OF PARTIES TO BE Maximum of 2 Vendors

SELECTED (Work shall be distributed at 50:50 ratios)
11 | COMPLETION PERIOD 6(SIX) MONTHS OR AS STIPULATED IN THE PO
12 | TENDER SUBMISION SR. VICE PRESIDENT (ENGG), LANKA 10C PLC, LEVEL 20,

WEST TOWER, WORLD TRADE CENTRE, ECHELON
SQUARE, COLOMBO - 01, SRI LANKA

Sealed tenders in two bid system (a) Technical bid with commercial terms and (b) Price Bid are
invited from reputed, established and financially sound parties for SUPPLY, FABRICATING,
INSTALLATION, TESTING & COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED IN
THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL STATIONS OF LANKA I0C PLC ACROSS THE
ISLAND. Parties, meeting the following qualifying parameters as per details mentioned below, only
need apply:

SIGNATURE OF TENDERER

SEAL
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QUALIFYING PARAMETERS :

Parties who satisfy the following qualification parameters as per the details given below only need
apply.

SL QUALIFYING PARAMETERS

Value of Similar works completed in any of the last 3 years ending 28/02/2022:

» Three similar Completed works each of value not less than LKR 9.54 Mil (USD 47,000/-
) or

= Two similar Completed works of each value not less than LKR 11.93Mil (USD 58,750/-)
or

» One similar Completed works of value not less than LKR 19.01 Mil (USD 94,000/-)

Average Annual Financial turnover during last 3 financial years ending 31% Mar’ 2021 shall
be at least LKR 7.16 Mil (USD 32,250/-).

Note:
a. The bidder should submit audited balance sheet for the 3 FY i.e. 2018-19, 2019-20 and
2020-21.

b. In case the turnover for any of the above years is not furnished then, the turnover shall
be taken as ZERO while computing average turnover.

lll. | Availability of Business Registration

IV. | Availability of VAT registration certificates. (Local vendors only)

Definition of Similar works:

Bidder shall be a RVI vendor having experience in indoor & outdoor advertizing works
related to retail branding works with ACM panels.

Bidder should have supplied and installed ACM related branding works such as ACM fascia &
monoliths / Vinyl stickers for advertisements at commercial establishments including
fabricating & installation of supporting metallic frame works for branding works.

Note:

a.

Proof of works completed as per qualifying parameters mentioned above shall be supported by
copies of work orders, final bill copies/ work completion certificates, etc indicating date of
work order, date of completion of works and value of works completed etc.

In case of works taken up prior to the qualifying period (3 years ending 31/03/2021) are
completed during the qualifying period then, the cost of works completed in the qualifying
period shall be reckoned for the purpose of qualification. Proof of turn over shall be supported
by copies of audited Profit and Loss account statements & balance sheet indicating therein
Professional receipts.

TENDER FEE:

Tender documents (non transferable) can be obtained from Engineering department, Lanka 10C
PLC, 20" floor, West Tower, Echelon Square, Colombo, Sri Lanka by way of a request letter

SIGNATURE OF TENDERER

SEAL
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together with tender fee for LKR 5,000/- (USD 25/-) by way of Demand Draft drawn in favour of
LANKA 10C PLC payable at COLOMBO.

LIOC shall not be responsible for any Postal / Courier delays if document is sought by post.

The tender documents can also be downloaded from our web site www.lankaioc.com during the
sale period. In such case, the tenderers must ensure that all the documents are downloaded and
the responsibility of the same shall vest with the individual tenderer. Before downloading the
tender documents from the website, the tenderer should register in the website by giving the
correct name of the firm, address and all details as required. It shall be the responsibility of the
tenderer to ensure that they register with the web site well in advance and download the
documents before due date and time of close of sale. In case, the name and address in which the
tenderers have registered at the website does not match with the name and address of in which
they have quoted, their tender shall be rejected outright.

The tender documents downloaded are not transferable and can be used only by the registered
tenderer who has downloaded the documents. Hence any tender submitted by the tenderers who
have neither bought the tender nor downloaded the same shall be rejected outright. In case, the
tenders are downloaded, the tenderers are NOT required to submit the Tender Fee for LKR
5,000/- (USD 25/-) along with the Technical Bid documents.

Tenders marked “Technical Bid with Commercial Terms without Price” shall be opened on due date
and time mentioned in presence of Bidders at the above mentioned address. Lanka I0C PLC
reserves the right to accept / reject any or all tenders without assigning any reason whatsoever.

Tenders received after the due date and time shall be rejected outright.

PERIOD OF CONTRACT (COMPLETION PERIOD):

6 (SIX) MONTHS from the date of handing over the sites which shall be taken as 14" day from the
date of issue of commencement order or the actual date of handing over of the site whichever is
earlier for 25 Sites.

VALIDITY OF TENDER:

04 (FOUR) MONTHS from the date of opening of the tender.

PROCEDURE FOR SELECTION OF CONTRACTOR:

A. Submission of Documents towards qualifying parameters: Tenderer will be required to fill
in and enclose documents in support of qualifying parameters together with relevant
documents as given in the Statement of Credentials sheet attached. OFFER OF THOSE
TENDERERS NOT ENCLOSING ALL RELEVANT DOCUMENTS TOWARDS QUALIFYING
PARAMETERS ARE LIABLE FOR REJECTION

B. Verification of Original Documents: Tenderers are required to report on the specified dates
mentioned in the tender along with all original documents, copies of which have been
submitted with the Technical Bid towards qualification. No separate communication will be
issued to tenderers in this regard. Tenderers who are not reported for verification of
original documents on date mentioned shall not be considered.

SIGNATURE OF TENDERER

SEAL
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C. Technical Qualification: Tenderer will be considered as technically qualified based on

meeting qualifying parameters and after verification of original documents towards the
same as stipulated above. In the event, document submitted by the tenderer is found to be
forged or incorrect, such tenderer shall be rejected and bid bond submitted shall be
forfeited immediately. Such tenderer is also liable to be put on Holiday List by 10C. Parties
who have carried out the work on sub contract basis shall not be eligible to participating in
the tender.

D. Price Bid Opening & Finalization of parties:

Tenderers are required to quote Plus or Minus Percentage for (Part A and Part B) given in
the Schedule of works. Rates quoted in (Part A - Part B) will be considered when finding out
the “Lowest Acceptable Offer”. If tenderer is VAT registered vendor, in case price including
VAT will be considered for evaluation. Status of tenderers shall be arrived at based on the
price quoted for (Part A - Part B) and inclusion of VAT if applicable by individual tenderers
and arranged from lowest bidder to highest bidder in terms of quotation received. In case of
identical rates received, parties having higher annual average turnover in the last 3 financial
years shall get precedence.

“THE LOWEST ACCEPTABLE RATE” WITH OR WITHOUT NEGOTIATION, ACCEPTED BY LANKA I0OC
& AWARD OF CONTRACT:

The parties are required to quote their Plus or Minus Percentage or At Par quote in the attached
Schedule of works. The local parties are also required to mention their applicability for VAT and
current applicable rate of VAT.

A merit list based on the quoted percentage (Part A - Part B) and applicable VAT if any, of the
bidders in ascending order shall be prepared to decide list.

The lowest acceptable rates shall be offered to the parties serially as per the above merit list. The
lowest acceptable rate shall be treated as the rate acceptable to Lanka I0C PLC taking into
consideration abnormal quotes. In other words, abnormally low & high quotes can be rejected.

The lowest acceptable rate (L-1) with or without negotiation & accepted by Lanka LIOC i.e.. L1
rate shall be offered to the other parties for matching. Parties matching the L-1 rates shall be
considered for award of contract and preference will be given in the ascending order of the
respective original quotations till the time the required nos. of parties are empanelled.

With reference to the initial quotes, the L-1 Contractor shall be considered for award of 50% of the
estimated value of works and other Contractor shall also be eligible for award of balance 50% of
the estimated value of works respectively.

However, Lanka IOC at its sole discretion reserves the right to increase or decrease the value of
works/work allocation ration/ no. of Contractors etc. Any contractors shall not have any claim
whatsoever regarding the same.

LIOC reserves the rights to negotiate with the tenderer. The tenderer shall confirm the negotiation
within the stipulated time. If the tenderer fails to comply, LIOC reserves the right to reject the
tender at their discretion.

SIGNATURE OF TENDERER

SEAL
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The contract shall be finalized with maximum of two (02) parties.

In case required number of technically qualified bidder, who have matched the established L1 rate
is not available, then the entire work shall be allotted to L1 bidder.

The Tenderers are advised to submit their offer strictly adhering to the terms and conditions and
specifications contained in the Tender document and not to stipulate any deviations. Failure to do
so will result in rejection of the Tender outright not withstanding their status on quoted rates.

Canvassing of information or submission of forged or false documents / information by any
Tenderer shall make their offer invalid. In addition, action shall also be taken by Lanka IOC PLC for
forfeiture of bid bond as well as putting the Tenderer on Holiday list.

The successful tenderers will have to execute an agreement with LIOC PLC, covering all aspects to
the contract, in the form prescribed, immediately before commencement of work. Intending
tenders should acquaint themselves with provision of the agreement before sending the tenders.

Tenders should reach SVP(ENGG), LANKA LIOC PLC, LEVEL 20, WEST TOWER, WORLD TRADE
CENTRE, ECHELON SQUARE, COLOMBO - 01 (SRI LANKA) before the due date and time mentioned
above.

Sr. VICE PRESIDENT (ENGG)

SIGNATURE OF TENDERER

SEAL
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FORM OF TENDER

NOTE: The Appendix forms parts of Tender; Tenderers are required to fill up all the blank spaces in
this Tender Form and Appendix.

To: Lanka IOC PLC
20,West Tower,
World Trade Centre,
Echelon Square,
Colombo 01.

1. [/ W, eurerrrerenenennsesesesssssssssessssssesssssesssssssssssssasssssasesesees Of ereterreresesesesesesenee seeresesesssssesssesesenees .

the undersigned, having examined the Form of Agreement, the Conditions of Contract,
Form of Tender, Drawings, Specifications, Priced Bills of Quantities and the Schedule of
Rates and Prices, do hereby offer and undertake to execute, complete and maintain the
whole of the said works referred to in the schedule of the Form of Agreement in conformity
with the said Drawings, Specifications and all other work in connection therewith and
incidental falls pertinent thereto, to your entire satisfaction and strict accordance with the
Conditions of Contract, at the rate and prices set forth in the said Priced Bill of Quantities
and/or Schedule of Rate and Prices at the amount given at the end of the Priced Bills Of
quantities or such other sums as may be ascertained in accordance with the Conditions of
Contract.

2. And, 1I/We do hereby undertake to commence the works within Seven (07) days from the
last date of acceptance of this Tender, if any, or at the instance of the Engineer’s order to
commence, and to complete and deliver the whole of the works as aforesaid duration
calculated from the last day of the aforesaid period in which works are to be commenced.

3. And further, I/We do hereby undertake to obtain the guarantee of a Bank with your
approval, to be jointly and severally bound with us in a sum not exceeding ten percent
(10%) of the aforementioned sum for the due performance of the contract under the terms
of a Bond to be approved by you.

4, And I/We further agree, in the event of my/our failing to execute the said agreement or
the said Bond, if required within Fourteen (14) days of my/our being called upon to do so,
at the latest then any acceptance of this tender by you, may be revoked by you on behalf
of the Employer and that I/We shall be held responsible for all and any damages suffered
by the Employer in consequence of such delay or failure.

5. Unless and until the formal agreement is prepared and executed, |/We do hereby agree,
that this tender together with your written acceptance thereof, shall constitute a binding
contract between the two parties.

6. I/We understand that you are not bound to accept the lowest or any tender you may
receive.
7. I/We further undertake to abide by this tender for a period of Hundred Twenty (120) days

from the last date fixed for “receiving of tenders” and that the same shall remain binding
upon me/us and may be accepted at any time before the expiration of such period.

SIGNATURE OF TENDERER

SEAL




TENDER NO: LIOC/ ENGG/ GT- 03/ 2021-22
TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING &
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED
Lanka 10C IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL

STATIONS OF LANKA 10C PLC ACROSS THE ISLAND

Page
12 of 58

In witness whereof, |/We do set my hand/our respective hands hereto at ...................
0N this .eeeeeercrcceeenanens Day of Two Thousand and Twenty Two.

Signature of Tenderer ......

in the capacity of and/or duly authorised to sign

this tender for and 0N DAL Of ......eeeeeeeeeereececreeeere et sresaennes

Signature Seal & Address

SIGNATURE OF TENDERER

SEAL
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Amount of Bond Guarantee
Period of Completion from
Work order

Amount of Liquidated damages
Limit of Liquidated damages
Amount of bonus (if any)
Period of Maintenances
Percentage of adjustment of
Provisional sums

Mobilization Advance

Percentage of Retention

Time within which payment to be

made after certificate

APPENDIX TO FORM OF TENDER

Clause
10 LKR 470,000/-(for local bidders) and
USD 2,350/-(for foreign bidders)
41 As Stipulated By LIOC
47 (1) 1% per week or part thereof
47 (1) 10% of the Work Order
47 (3) None
49 05 year
59 (4) (c) Ten (10) percent
60 (1) Nil
60 (4) (a) 10%
60 (7) 21 days

In witness whereof, |/We do set my hand/our respective hands hereto at ...................

0N thisS cuceeereeeerrenennenes Day of Two Thousand and Twenty Two.

Signature of Tenderer ......

in the capacity of ......ccccevveeerrernnnes

this tender for and on behalf of

Signature

Seal & Address

SIGNATURE OF TENDERER

SEAL
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PUBLIC TENDER (SINGLE BID SYSTEM)

TECHNICAL BID/ COMMERCIAL BID ABSTRACT

(MUST BE FILLED BY THE TENDERER AND SUBMITTED ALONG WITH TECHNICAL BID)

DETAILS FURNISHED

SN DETAILS 10C’s REQUIREMENT BY TENDERER
1 Bid Bond LKR 477,000/ -(for
local bidders) and
UsD 2,350/- (for
foreign bidders)
2 a. Mode of bid bond DD/ Pay Order/
b. Details of bid bond(DD/ BG no; date; | Bankers’ cheque/ BG
Banker)
3 Value of similar completed works
(Copies of Work order, Work completion To be enclosed
certificate, Final bills to be enclosed).
4 Average Annual Financial turnover To be enclosed
5 List of clients with WO copies To be enclosed
6 Bio data of important persons of the To be enclosed
firm
7 Type of firm (Company registration To be furnished
certificate)
8 VAT registration number (VAT To be furnished
registration certificate for Local
Vendors only)
9 Tender documents have been signed on To be confirmed
all pages with seal & submitted
10 | Confirm that there are no deviations To be confirmed
from tender conditions
11 Confirm that the Price bid does not To be confirmed.
contain any condition
12 | Any other relevant information To be furnished.

SIGNATURE OF TENDERER:

SEAL & DATE

ADDRESS

SIGNATURE OF TENDERER

SEAL
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ABBREVIATIONS & NOTATIONS

UNLESS OTHERWISE SPECIFIED FOLLOWING NOTATIONS/ ABBREVIATIONS SHALL BE APPLICABLE

TO DOCUMENT

MM/mm
SQMM/sgmm/mm?2
CM/cm
SQCM/Sgcm
SFT/sft
M/m/rm/RM
SQM/sgm/m2
CUM/cum/m3
KG/kg

MT

MS

DIA/dia/®

NO (S) / Nos. / nos.

RCC
E-I-C
IS/BIS
API
JOB
EMD
ISD
BG
CRVT
FRVT

- MILLIMETER
- SQUARE MILLIMETER

- CENTIMETER

- SQUARE CENTIMETER

- SQUARE FEET

- METRE / RUNNING METRE

- SQUARE METRE

- CUBIC METRE

- KILOGRAM

- METRIC TONNE

- MILD STEEL

- DIAMETER

- NUMBER(S)

- REINFORCED CEMENT CONCRETE
- ENGINEER - IN - CHARGE

- INDIAN STANDARD

- AMERICAN PETROLEUM INSTITUTE
- JOB LUMPSUM

- EARNEST MONEY DEPOSIT

- INITIAL SECURITY DEPOSIT

- BANK GUARANTEE

- CONE ROOF VERTICAL TANK

- FLOATING ROOF VERTICAL TANK

SIGNATURE OF TENDERER

SEAL




TENDER NO: LIOC/ ENGG/ GT- 03/ 2021-22 page

TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 16 of 58
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED
Lanka 10C IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL
STATIONS OF LANKA I0C PLC ACROSS THE ISLAND

PARTICULARS OF TENDER FEE

DEMAND DRAFT/ RECEIPT NO: .iuviitiiiiiiiiiiiiiieiieiieciieiieniiieiececnecnccncencnes

FOR LKR 5000/-(FOR LOCAL BIDDERS) OR USD 25/- FOR FOREIGN BIDDERS) (BY WAY OF DEMAND
DRAFT PAYABLE AT COLOMBO).

PARTICULARS OF BID BOND

DEMAND DRAFT NO: c.iiiiiiiiiiiiiiiiiiiiiiiiiiieiiiitiirieeieiiieiececncencnnes

L0 I 7

FOR LKR 477,000/-(FOR LOCAL BIDDERS) AND USD 2,350/- (FOR FOREIGN BIDDERS) (BY WAY OF
DEMAND DRAFT PAYABLE AT COLOMBO).

OR

BID BOND NO: ...uiiiiiiiiiiiiiiiiiiiiiiiieiieieiieieriieieeieeteeneeneans

FOR LKR 477,000/-(FOR LOCAL BIDDERS) AND USD 2,350/- (FOR FOREIGN BIDDERS) BG (AS PER
FORMAT ENCLOSED).

The bid bond shall be valid for a period of (4 months) 120 days from the date of opening of

technical/ commercial bids.

SIGNATURE OF TENDERER

SEAL
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STATEMENT OF CREDENTIALS

1. Bidders are advised to submit the following data with relevant certified supporting
documents (photocopies). Incomplete tenders may be rejected and Price Bid shall not be

opened.

General Information

1 Name of the Company *

2 Address

3 Name of the Contact person

4 Nature of Organization (i.e
proprietorship/ partnership/ Pvt
Ltd/ etc) *

5 VAT Registration (i.e Copy of VAT

registration issued by inland
revenue for local vendors) *

6 Telephone / Fax/ Email

7 Registration with Govt./ any
organization *

8 Any other relevant details

e Please attach photocopy of relevant documents (Mandatory).

2. Average annual Financial Turnover in the last 3 financial years ending 31 March 2021.
Financial Year Turn Over (LKR) Remarks
2020 - 2021 Photocopy of balance
2019- 2020 sheet to be submitted.
2018 - 2019 (Mandatory)

Note: In case of non-submission of balance sheet for any particular FY, the same shall be

considered as ZERO for computation of avg. Turn Over.

SIGNATURE OF TENDERER

SEAL
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3. Successfully completed similar works.
Name of the Name of the Work Order Vra:]lule ?fd Date of R K
Client Work Details Cowgrise completion emarks

Photocopies of
Purchase Order /
Bill Copy &
Payment receipt
and/ or Work
Completion
Certificate
(including value
of work
completed)
issued by Client
to be submitted.
(Mandatory)

* Please attach separate sheets duly typed incorporating above information

SIGNATURE OF TENDERER

SEAL
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UNDERTAKING TOWARDS DOCUMENTS SUBMISSION

We confirm that we have quoted the rates in this tender considering Inter-alia the:

0O ® N U R WM

Notice Inviting Tender

Price Bid document

Special Terms and Conditions of Contract
Technical Specifications & Scope Of Services
Terms & Condition - Safety

Form Of Agreement

Conditions of contract (Part | & Part 1)
Statement of Credentials

All other documents forming part of tender

We certify that, we have received the complete Tender Documents as mentioned and have studied

the same thoroughly before submitting the Bid. We accept all the terms & conditions specified

therein.

Signature of the Tenderer/ Authorized Representative

Name & Address:

Seal:

Telephone Nos.:

Date:

Place:

SIGNATURE OF TENDERER
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PROFORMA OF DECLARATIONS TO BE FURNISHED BY THE TENDERERS
DECLARATION- A
We declare that we have complied with the Conditions of Contract (Part | & Il)
Date :
Place :
Tenderer’s signature
Seal
DECLARATION- B
We declare that we do not have any employee who is related to any officer of LIOC PLC

OR

We have the following employees working with us who are near relatives of the Officer Director of
LIoC

Name of the employee of the Tenderer Name & designation of the Officer of LIOC

Date
Place :

Tenderer’s Signature
Seal
DECLARATION-"C
The Tenderer is required to state whether he is a relative of any Director of LIOC or the Tenderer is

a firm in which any Director of LIOC or his relative is a partner or any other partners of such a firm
or alternately the Tenderer is a private company in which Director of LIOC is a member or Director.

S/N PARTICULARS DETAILS
1 Name of the Tenderer and his
relations with the Director in LIOC.
2 Name of the Director of LIOC who is
related to the Tenderer.
3 Name of the Director of LIOC who is a
member or a Director of the firm.

Date : Tenderer’s
Place : Signature & Seal

SIGNATURE OF TENDERER
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DECLARATION - ‘D’

Tenderer is required to state whether they have employed any retired Director and above rank
officer of LIOC in their firm. If so, details hereunder to be submitted.

S/N PARTICULARS DETAILS

1 Name of the person

2 Post last held in LIOC

3 Date of retirement

4 Date of employment in the firm
Date : Tenderer’s
Place : Signature & Seal
N.B.

a. A separate sheet may be attached, if the above is not sufficient.

b. Strike out whichever is not applicable. If the tenderer employs any person subsequent to signing
the above declaration and the employee/s so appointed happens to be the near relatives of the
Officer/Director of LIOC, the tenderer should submit another declaration furnishing the name/s of
such employee/s who is/are related to the officer/s of LIOC

c. List of Directors of LIOC board is attached.

SIGNATURE OF TENDERER
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LIST OF DIRECTORS OF LANKA 10C PLC

SN NAME OF THE DIRECTORS & ADDRESSES

Mr. Ranjan kumar Mohapatra, Chairman Lanka IOC PLC, Director (HR)
01 Indian Oil Corporation Limited, Corporate Office, 3079/3, Sadiq Nagar,
J.B.Tito Marg, New Delhi (India ) -110049

Mr. D.R.Paranjape, Director Lanka I0C PLC, CGM I/C(F), Mktg.HQ
02 1201, Town near MIG Club, Kalanagar, Bandra(E)
Mumbai (India ) - 400051.

Mr. Vigyan Kumar, Director, Lanka IOC PLC, ED (Retail Sales)
03 C-1202, Tower Building, Indian Oil Nagar, Anderi(West)
Mumbai (India) - 400053.

Mr. Manoj Gupta, Managing Director, Lanka IOC PLC
04 20" Floor, West Tower, World Trade centre,
Colombo - 01, Sri Lanka.

Prof. Lakshman R. Watawala, Director, Lanka IOC PLC, No: 102/ 5, Barnes Place,

05 | Colombo - 07, Sri Lanka.

Mr. Amitha Goonarathne, Director, Lanka I0C PLC, No:171/4, Model Farm Road

06 | Colombo 08, Sri Lanka.

SIGNATURE OF TENDERER
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PROFORMA OF DECLARATION OF BLACK LISTING/ HOLIDAY LISTING

(FORMAT TO BE TYPED ON TENDERERS’ LETTERHEAD AND SUBMITTED ALONG WITH
TECHNICAL BID DOCUMENTS WITH SIGNATURE AND STAMP)

In the case of a Proprietary Concern:

| hereby declare that neither | in my personal name or in the name of my Proprietary concern
M/s. which is submitting the accompanying Bid/Tender nor any
other concern in which | am proprietor nor any partnership firm in which | am involved as a
Managing Partner have been placed on black list or holiday list declared by except as indicated
below :

(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”)

In the case of a Partnership Firm :

We hereby declare that neither we, M/s. , submitting the accompanying
Bid/Tender nor any partner involved in the management of the said firm either in his individual
capacity or as proprietor or managing partner of any firm or concern have or has been placed on
blacklist or holiday list declared by LIOC except as indicated below :

(Here give particulars of blacklisting or holiday listing and in the absence thereof state “NIL”)

In the case of Company:

We hereby declare that we have not been placed on any holiday list or black list declared by
LIOC except as indicated below :

(Here give particulars of black listing or holiday listing and in the absence thereof state “NIL”)
It is understood that if this declaration is found to be false in any particular, LIOC shall have the
right to reject my/our bid, and if the bid has resulted in a contract, the contract is liable to be
terminated.

Place : Signature of Bidder:

Date : Name of Signatory:

SIGNATURE OF TENDERER

SEAL
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SPECIAL TERMS & CONDITIONS OF CONTRACT

1.0 SECURITY DEPOSIT/ PERFORMANCE BOND:

1.1 As per relevant clauses of Conditions of Contract, the successful tenderer shall pay
security deposit up on placement of work order in any of the following modes.

A. INITIAL SECURITY DEPOSIT:

The successful tenderer within 14 days of receipt of acceptance of tender issued by
owner shall deposit initial security deposit for an amount of 10% of the contract value
in any of the following 2 modes.

a. Demand draft drawn in favour of LANK IOC PLC payable at Colombo.
OR
b. Bank Guarantee (as per the format enclosed) valid for a period of 27 months to be
submitted prior to commencement of works. The BG shall be subsequently extended
for a period to cover 24 months from the date of completion of the work. This BG shall
be submitted directly by the bankers under their covering letter to the office of LIOC in
a sealed cover.

1.2 Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by
the Contractor may be deducted from SD. In the event of SD being reduced from the
original quantum due to recoveries as aforesaid the contractor shall within 15 days of such
recoveries, make good deficiency in SD either by cash or by way of Demand Draft.

2.0 For tenders involving more than one location the sites may be handed over to the contractor
simultaneously or at different times. However, Lanka I0C may withdraw/ replace any number
of sites from the contract due to some unforeseen circumstances that may prevent handing
over of the sites. The contractor will not be entitled for any compensation if one or more sites
are removed from the scope after the award of work.

3.0 The contractor shall arrange all necessary power and water for the whole of the works
mentioned in the Schedule of works. The Contractor shall have to make his own
arrangement for laying cable/pipeline from the existing sources in the Terminal. Only
flameproof cable and fittings of LIOC approved makes shall be allowed for tapping the
power. Contractor should install approved metering device at their cost and prevailing
rates shall apply for the quantity of power & water consumed.

4.0 Entire works should be carried out as per LIOC specifications, drawings and instructions at
site. Any omissions / Deviations without LIOC approval in writing will result in rejection of
contractor’s claim payment.

5.0 All materials supplied by the contractor shall be of best quality and shall be approved by
LIOC Engineer before use. All necessary test certificates shall be provided by the
contractor.

6.0 Wherever supplies of materials are in the scope of Contractor, the same could be supplied
only after obtaining written permission from LIOC Engineer.

SIGNATURE OF TENDERER
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7.0

8.0

9.0

10.0

12.0

13.0

14.0

The rates quoted shall be inclusive of all taxes and duties as applicable and no separate
payment shall be made in this regard.

LIOC reserves the right to accept or reject in part or whole, any or all tenders without
assigning any of the reason to it. Also LIOC reserves the right not to accept the lowest
quotation and no query from the contractor will be entertained in these regards.

WATER SUPPLY:

The contractor shall arrange water/procure water required for the work at his own cost for
all leads and lifts. LIOC shall not be responsible for supplying water and Contractor shall
ensure timely and adequate supply of water to meet the schedule.

POWER SUPPLY:

The contractor shall make his own arrangement for power required for the work at his cost.
DG set of suitable capacity may be installed and operated by the contractor at his cost.
LIOC shall not be responsible for power supply and contractor shall ensure proper supply of
electricity to meet the schedule.

The electrical works shall be carried out through Licensed Electrical personnel only.

CONTRACTOR’S SCOPE OF SUPPLY:

All materials including ACM panels, structural steel, consumables, testing appliances, tools
and tackles necessary for completing the work shall be procured & supplied by the
Contractor at his own cost unless otherwise specified in the schedule. No claim/ delay on
this account will be entertained by the LIOC.

LIOC reserves the right in selection of best makes of materials to be procured by the
contractors & contractor shall procure the same only up on the approval by site in charge.

FIRM PRICE:

Once the offer is accepted and agreement executed, the rates shall be valid till the
completion of works in all respects and no escalation whatsoever will be entertained on
any grounds. The rate quoted to include all taxes and duties including NBT as applicable &
no variation or reimbursement shall be entertained due to revisions in statutory tax or
levies imposed by the Government of Sri Lanka. VAT alone if payable shall be to LIOC
account for Local Vendors Only.

ON ACCOUNT PAYMENTS:

On Account Bills shall be paid for the work done, measured and certified.

PAYMENT TERMS:

e Up to 50% of payment after installation of MSP.
e Balance 50% after Testing & commissioning of MSP

No advance payment shall be made to any contractor.

SIGNATURE OF TENDERER
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15.0

15.1

15.2

16.0

17.0

18.0

19.0

20.0

THIRD PARTY INSPECTION:

All materials and equipment to be supplied as part of this tender invited shall be subject to
the Third Party Inspection by any of the following:

M/s. Projects and development India Limited, Mumbai

M/s. Indian Register of Shipping, Mumbai

M/s. Lloyd’s Register of Shipping, Mumbai

M/s. Bureau Veritas Industrial Services (India) Pvt Ltd, Mumbai
M/s. Det Norke Veritas, Mumabi

M/s. SGS India Limited, Mumbai

M/s. UL India Pvt Ltd, Bangalore

M/s. Phistream Consulting Private Limited, New Delhi

S NN o

The charges for the TPl inspection shall be part of the rates quoted by the tenderer.

The rates include all leads & lift unless and otherwise specified & cost of all material labour,
taxes, transport charges on materials at all levels, and overhead expenditure.

In case of any variation between the clauses stipulated in the special terms and those

stipulated in general terms, works contract etc., the stipulations in the special terms and
conditions shall take precedence.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS:

The contractual price payable shall be subject to adjustment by way of liquidated damages
at the rate of 1% of order value per week subject to a total of 10% of the order value.

SPECIAL CLAUSE:

Vendors must ensure to fabricate the base plates of new ACM MSPs which shall be exactly
matched with the anchor bolt dimentions of existing MSP foundation. In this case vendor
must arrange site measurements of existing foundations so that new ACM MSPs can be
installed at existing foundations without any difficulty. No Separate payments shall be
entertained in this account.

The contractor is required to take necessary care to protect to the existing nearby
structure while carrying out his scope of work. Any damage caused to other property shall
be rectified at his own cost.

GUARANTEE:

All workmanship and sub-contracted items should be guaranteed by the Vendor within the
defect liability period mentioned in the tender. In the event of any defect in the
equipment or workmanship manifesting themselves, the tenderer will replace/ repair the
any defects at Vendor's cost and risk on due notice.

SIGNATURE OF TENDERER
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21.0 WARRANTY:

e 2 (Two) year warranty against manufacturing defects for all materials/accessories of entire
ACM MSP including LED lights shall be provided

e 10 (Ten) Years company warranty for one to one replacement of ACM sheet against colour
fading including free labour for replacements shall be provided

22.0 TESTING OF MATERIALS/ WORKS:

22.1  The Contractor shall carry out the various tests as enumerated in the technical
specifications of this tender document and the technical documents that will be furnished
to him during the performance of the work and no separate payment shall be made unless
otherwise specified in schedule of rates.

22.2  All the tests either on the field or at outside laboratories concerning the execution of the
work and supply of materials by the Contractor shall be carried out by Contractor at his
own cost.

22.3  The work is subject to inspection at all times by the Site Engineer/ Engineer-in-Charge/
representatives nominated by LIOC. The Contractor shall carry out all instructions given
during inspection and shall ensure that the work is being carried out according to the
technical documents and the relevant codes of practice furnished to him during the
performance of the work.

22.4  Any work not conforming to the execution drawings, specifications or codes shall be
rejected forthwith and the contractor shall carry out the rectifications at his own cost.

22.5  All results of inspection & tests will be recorded in the inspection reports, proforma, which
will be approved by the Site Engineer/ Engineer-in-Charge. These reports shall form part of
the completion documents.

22.6  Inspection & acceptance of works shall not absolve the Contractor from any of his
responsibilities under this Contract.

23.0  BILL OF QUANTITIES:

23.1 Bill of quantities are approximate and payment shall be made as per actual certified
measurements. The contractor is not entitled for any sort of compensation towards excess
materials procured / stored.

23.2  After the placement of the order the successful tenderer shall not be allowed to sublet or
assign any part of the work order without LIOC’s prior written consent.

23.3  In case of any new items operated, detailed rate analysis will be done in consultation with
the contractor to arrive at rates. However, final decision on rate shall solely be with LIOC.

24.0 AUTHORISED REPRESENTATIVE:

24.1  The successful tenderer within 10 days of receipt of acceptance of tender, name an
engineer responsible for the job at site on behalf of the contractor. Bidder should give in

SIGNATURE OF TENDERER
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writing to the LIOC, the name of his authorised and qualified engineer who will supervise
the work and shall remain at the site during execution of the job.

25.0  SITE CLEANING:

25.1  The Contractor shall take care for cleaning the working site from time to time for easy
access to work site and also from safety point of view.

25.2  Working site should be always kept cleared upto the entire satisfaction of the Engineer-in-
Charge. Before handing over any work to owner the contractor in addition to other
formalities to be observed as detailed in the document,- shall clear the site to the entire
satisfaction of Engineer-in-Charge.

26.0  MISCELLANEOUS REQUIREMENTS:

26.1 It shall be contractor’s responsibility to obtain approval for any revision and/or
modifications decided by the contractor from the Owner/Engineer-in-Charge before
implementation. Also such revisions and/or modification if accepted / approved by the
Owner/Engineer-in-Charge shall be carried out at no extra cost to the owner.

26.2  Any changes required during and/or after approval for detailed construction drawings due
to functional requirements or for efficient running of system keeping the basic parameters
unchanged and which has not been indicated by the Contractor in the data / drawings
furnished along with the offer, will be carried out by the contractor at no extra cost to the
owner.

26.3  All expenses towards mobilization & demobilization including bringing in equipment,
clearing the site etc. shall be deemed to be included in the prices quoted and no separate
payments on account of such expenses shall be entertained.

26.4 It shall be entirely Contractor’s responsibility to provide, operate & maintain necessary
construction equipments, scaffoldings and safety gadgets, cranes and other lifting tackles,
tools and appliances to perform the work in a workman like and efficient manner &
complete all jobs as per time schedules.

26.5 Preparing approaches and working area for movement and operation of the cranes,
levelling the areas for assembly and erection shall also be the responsibility of the
Contractor. The Contractor shall acquaint himself with access availability, facilities such
as railway siding, local labour etc. to provide suitable allowances in his quotation. The
Contractor, at his own cost, may have to build temporary access roads to aid his own work
which shall also be taken care while quoting for the work

26.6  The procurement and supply in sequence and at the appropriate time of all materials &
consumables shall be entirely the Contractor’s responsibility. Rates for execution of work
will be inclusive of supply of all these items.

27.0  SAFETY:
Since works have to be carried out in petroleum storage and distribution establishment, the

contractor should ensure that day to day operations, safety and security of the location are
not affected in any way on account of the works being carried out. In case of any damage
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to our properties due to the negligence on the part of the contractor or their workmen, the
contractor will be held responsible and liquidated damages as assessed by the LIOC would
be recover from them.

When hot works are involved, the following safety precautions have to be strictly observed
before commencement of works.

= All hot works operations should be carried out under the supervision of our
representative and also under the supervision of responsible representative of the
contractor.

= All hot work operations should be undertaken only after issue of hot work permits by
the location in charge on day to day basis.

= It should be ensured that the tanks, pipes, containers where the hot work is required
are gas freed and properly checked to this effect with explosive meters.

= It should be ensured that the surrounding area is free from oil, rags, oil spillage and
other sources of ignition and the area is cleaned/ sprinkled with sand or dry earth. It
should also be ensured that metallic trays filled with DCP powder are kept for
collecting the welding arc/ hot metal cutting.

= Hot work should commence only after positioning the portable fire extinguishers and
sand/ dry powder in readiness at site and hydrant system made available at the nearest
point.

= Match boxes, lighters etc used for hot work should be kept in the custody of the
supervisor only.

= If hot work has to be carried out in a place close to storage tanks or any other facility
under operation, it is necessary to provide screen wall made of AC sheets to segregate
the area to prevent sparks traveling to the hazardous area.

= It should be ensured that no workman carries match boxes or any other source of
ignition with them while entering the premises or inside the premises. After the hot
work operation of the day, the following precaution should be taken.

o Welding sets should be switched off and power mains disconnected. If the
connection is taken from a temporary switch board the fuse carriers should be
removed and handed over to the supervisor.

o Gas cylinder and the cutting sets should be properly closed and the equipment
removed to a safe place.

o The site of work should be examined to ensure that it is free from hot splatters and
any other source of ignition.

o All the work men of the contractors should be moved out of the premises.

28.0 SAFETY PRECAUTIONS & HOT WORK:

28.1 Contractor shall have to take all safety precaution for carrying out hot work in the
premises after obtaining hot work permit from location in charge at his own cost as
directed by the Engineer-In-Charge. Necessary safety equipment such as safety belts,

SIGNATURE OF TENDERER

SEAL




TENDER NO: LIOC/ ENGG/ GT- 03/ 2021-22

Page
TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 30 of 58
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED
Lanka 10C IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL

STATIONS OF LANKA 10C PLC ACROSS THE ISLAND

helmets and other equipments are to be positioned by the contractor and use as per
requirement.

28.2  Any casualty or damage caused to property or person by any untoward incidents while
executing this contract will be at the contractor’s risk and cost.

28.3  The contractor shall also abide by hot work permits to be taken on day to day basis from
the location as per policy of the LIOC.

28.4 The successful tenderer shall be responsible for observance of all conditions as per
Appendix Il furnished along with GCC with regard to safety.

29.0 The tenderers are advised to submit their offer strictly as per the terms and conditions and
specifications contained in the tender document and not put forth conditions/ counter
conditions. Conditional tenders received subsequent to the pre bid meeting tenders shall
render the offer liable for rejection.

30.0 Tenderers to note that the rates quoted for items contained in the price schedule shall be
inclusive of all the works involved for according all assistance to the LIOC for
commissioning the system. It may be noted that commissioning assistance shall be limited
to supply of all labour, stud bolts, nuts, washers, gaskets which give way during
commissioning.

31.0 MATERIAL WITHOUT APPROVAL

31.1 Any material brought without prior written approval, shall be entirely at the risk and cost
of the Contractors.

31.2  If contractor brings defective/substandard materials at site it shall be the responsibility of
the contractor for the removal and disposal of the same at his cost. LIOC shall not
entertain any claim for the contractor in this account in case the contractor fails to remove
such materials within 15 days after notice in writing to the contractor LIOC reserves the
right to dispose such materials at the entire risk and the cost of the contractor.

31.3  Work order quantities are approx. and payment shall be made only as per actual
measurements. The contractor is not entitled for any sort of compensation towards
materials procured /stored in excess of the measured quantity, if any.

31.4 Excess quantities over that mentioned in work order or extra item or deviation in work
order should not be carried out by the contractor unless he has been asked to do so in
writing and if carried out without such written approval the same will be at risk and cost of
the contractor.

31.5 Detailed measurements of works carried out shall be taken jointly by the contractor and
LIOC representative at every stage of work before proceeding to next stage

31.6 The entire works shall be carried out under the supervision of the authorized
representative of LIOC.

32.0 While carrying out the work, extreme care should be taken to ensure the safety of the
personnel engaged by the contractor for the work and the men working with other
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contractor and LIOC personnel. Contractor shall obtain required License from the Labor
officer if required as per law before starting the work.

33.0 LIOC reserves the right to operate or not to operate any items mentioned in the schedule.

34.0  Any additional items of work that become necessary during the course of execution shall be
authorized and approved for full details of the work by LIOC representative before
execution of the same.

35.0 LIOC reserves right to have the choice of the best material which are in the contractor’s
scope of supply.

SR. VICE PRESIDENT (ENGG.)
LANKA I0C PLC,

| / We confirm that | / We have gone through the above conditions carefully and agree to abide by
the same

Signature of Tenderer :
Name :

Title :

+

Address :

Date & Seal :
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TERMS & CONDITIONS - SAFETY

Since the works have to be carried out in Petroleum storage and distribution establishment, the
contractors should ensure that day to day operations, safety & security of the location are not
affected in any way on the account of the work being carried out. In case of any damage to LIOC
properties due to negligence on the part of the contractor or their workmen, the contractor will be
held responsible and liquidated damages as asserted by the corporation would be recovered from
them.

For all cold works and hot works involved at site, following safety precautions have to be strictly
observed before commencement of hot works.

a. All hot works should be carried out under the supervision of LIOC representative and also
under the supervision of a responsible representative of the contractor.

b. All hot work operations should be undertaken only after issue of hot work permit by Site
Engineer on a day to day basis.

C. It should be ensured that the tanks, containers, pipelines etc. where hot work is required
are gas free and properly checked to this effect with explosive meters.

d. It should be ensured that surrounding area is free of oil rags, spillages and other sources of
ignition and the area cleaned and sprinkled with dry sand / earth. It should also be ensured
that metallic trays filled with DCP are kept for collecting the welding arc / hot metal

cutting.
e. Hot work should commence only after positioning the portable fire extinguishers and sand
/ dry powder in readiness at site and hydrant system made available at the nearest point.
f. Match boxes, lighters etc. used for hot work should be kept in the custody of supervisor.
g. If hot work has to be carried out in a place close to storage tanks or any other facility

under operation, it is necessary to provide a screen wall made of AC sheets to segregate
the area to prevent the sparks traveling to the hazardous area.

h. It should be ensured that no workmen carry matchboxes or any other source of ignition
with them while entering the premises or inside the premises. After the hot work operation
of the day, the following precautions should be taken.

= Welding sets should be switched off and the power mains disconnected. If the connection is
taken from temporary switchboard, the fuse carriers should be removed and handed over to
the supervisor.

= Gas cylinders and cutting sets should be properly closed and the equipment removed to a safe
place.

» The site of work should be examined to ensure that it is free from hot splatters and any other
source of ignition.

= All the workmen of the contractor should be moved out of the premises.

Note: Successful tenderer to strictly follow the instruction of Fire department of the terminal
including instructions being given from time to time by the terminal personnel in order to ensure
safety at all points of time throughout the execution of works.

SR. VICE PRESIDENT (ENGG.)
LANKA IOC PLC,
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TECHNICAL SPECIFICATIONS
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MONOLITH SPECIFICATION
1. Introduction

This chapter refers to the standards that have to be followed for bringing about a uniform
RVI (Retail Visual Identity) for Monoliths. It refers to the aspects of the Corporate Symbol,
the colours that should be used for various purposes and also the typeface that would be
used for all identification purposes.

It is essential to follow this scheme properly to bring about an overall identity in all the
retail outlets of the Corporation.

2. The Corporate Symbol

It is necessary to be acquainted with the corporate symbol and the significance of its
various components. Lanka IOC’s symbol essentially has the following elements:

o Orange coloured globe/circle.

. Enclosed by a dark blue coloured outer ring and a dark blue coloured band (across) on
which “Lanka 10C” is written in specific Devanagiri letters.

. Below this roundel “Lanka 10C” is written as one word.

It is essential to maintain the same proportions of the elements in the symbol in order to
reproduce it on any surface. To ensure that there is consistency in producing, it is
necessary to take lots of care to see that the symbol is being reproduced without
distortion. The best way to do this is through photo or computer reproduction methods.
The symbol should not be hand painted, Xerox copied or hand fabricated as this may
distort the proportion of the symbol.

3. Significance of Colors
The orange colour in the symbol represents energy, which is a derivative of the sun and
which in turn connotes life and a future. The dark blue outer and horizontal bands may be
thought of as a device by which one harnesses this raw energy and which, in turn, is
indicative of the use of technology.

A consistent use of these exact colours would ensure uniformity across various retail outlets.

Colour Specifications Pantone Colour Specifications
Orange Pantone 1655 C / Alucobond colour coding of same material
Blue Pantone 2757 C / Alucobond colour coding of same material
White Pantone Warm Grey 1C / Alucobond colour coding of same material
Silver Grey 600 Sunrise Silver metallic as it appears in the standard color sample
chart of Alucobond
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4, Typeface Specification

All English characters should be written using ‘Helvetica Bold’ Typeface. The letter spaces in
between two letters vary in dimension. So there can be no standardized figure for this. The
best is the output one gets from ATM fonts.

These fonts should never be drawn by hand, or reproduced by using plain paper copiers as
these methods may distort the proportions of the letters.

A detailed drawing of corporate symbol and font is provided below.

TYPICAL DRAWING OF ROUNDEL LOGO OF INDIAN OIL
(Dimensions to be proportionately modified to meet the size requirements in the Unipole)

24thk  18gap  Bithk

ABCDEFGHIJKLMNO
PQRSTUVWXYZ
abcdefghijkimnopqrs
tuvwxyz

HELVETICA BOLD FONT FOR ROMAN CHARACTERS
(Dimensions to be proportionately modified to meet the size requirements in the RVI elements)

5.

5.1.

5.2.

DESIGN CRITERIA

Design Wind Loading :No member/ element shall sustain permanent deformation or
failure under wind pressure loading.

Deflection :Deflection of any aluminum frame/ MS shall not exceed 1/150 of the clear
span.

SIGNATURE OF TENDERER

SEAL




TENDER NO: LIOC/ ENGG/ GT- 03/ 2021-22

Page
TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 36 of 58
N> COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED
Lanka 10C IN THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL

STATIONS OF LANKA 10C PLC ACROSS THE ISLAND

5.3. Thermal Movement:

The elements shall be assembled with provisions for noiseless contraction and expansion of
component materials for temperature change, without buckling, opening of joints, undue
stress on fasteners, or other detrimental effects.

5.4. Flatness

The ACM surface taken individually shall not show any irregularities such as oil canning,
waves, buckles and other imperfections when viewed at any position, not less than an angle
of 15 degrees to the true plane of the panel, with natural lighting of incident of not less than
the same angle.

5.5. Direct light of LED Modules shall not be visible from the outside of Monolith.

5.6. Polycarbonate shall have a smooth surface and shall not be cracked /repaired at any
location.

5.7. Dimension tolerance from the drawing: + 2%
6. MATERIAL & PROCESSES SPECIFICATIONS

Only important elements used in the fabrication of RVI for Monoliths have been described in
detailed in this section.

6.1. ACM:

All opaque visible surfaces shall be made of ACM. All fabrication of ACM shall be done
without removing the peal-off protective film. The protective film shall be removed only
after the installation and inspection of RVI elements at site. All work on ACM shall be carried
out as per the recommendations of the ACM manufacturers. No manual cutting of ACM sheet
shall be permitted. Care while working shall be taken to ensure that no damage due to any
reason is inflicted to the ACM sheet. The top and bottom caps (in 3mm ACM sheet) shall be
provided for taking care of ingress of water, rodents, etc. Detailed specifications of ACM are
enclosed in Annexure-IV.

6.2. VINYL:

Vinyl shall be used only to provide color to backlit surfaces and to provide graphics/ text on
ACM panels. The procedure to be adopted for sticking the vinyl film is elaborated in
Annexure-V.

List of Approved makes:

(1) 3m

(a) 3630 series

(b) Retro-reflective - Diamond grade type 9
(c) Electrocut
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ROL

6.3.

6.4.

(2) Avery Dennison:
(a) XL 5500 series
(b) Diamond grade type 8

(c) El

LIGHT E

ectrocut

NHANCEMENT FILM / BRIGHTNESS ENHANCEMENT FILM:

LEF / BEF shall be used in place of anafoil as a reflector and light enhancement source. LEF /
BEF shall be pasted on ACM Sheet for mounting the light source. Single sided LED Modules
Should be mounted on LEF to get maximum amount of light output. Detailed specifications of

ACM are

enclosed in Annexure - VI.

List of Approved makes:

(1) 3M

(@) 3635-100 series
(b) Light enhancement film

(2) Avery Dennison:
(@) 4890 series

(b) Bri

ghtness enhancement film

ELECTRICAL WORK:

LED Single sided modular lights of 0.72 W shall be used with 60 W of power supply (Driver of
60W & 12 VDC output) for lighting in canopy facia (Lanka 10C, 4 mts Backlit) & Spreaders.

The below mentioned Luminance level (in Cd./Sq.Mts.) shall be strictly followed:

Sr. No. | sections of the Signage Luminance (Cd/Sq.Mts.)
1 White (Lanka 10C Logo) 180 to 200 Cd./Sq. Mts.
2 Orange (Lanka 10C Logo) 34 to 37 Cd./Sq. Mts.
3 Blue (Lanka IOC Logo) 1.70 to 1.90 Cd./Sq.Mts.
4 Blue (Lanka IOC letters) 5.70 to 6.30 Cd./Sq. Mts.
5 Grey (Petrol & Diesel) 70 to 77 Cd./ Sq.Mts.

Minimum no. of Single Sided LED modular lights (0.72 W) required to achieve the above
mentioned luminance level is as follows:

Monolith Frontlit - 208 Modules
For Lanka IOC Logo (One Side) - 76 Modules

Monolith Backlit - 256 Modules

For Lanka IOC Logo (One Side) - 76 Modules

For Lanka IOC letters (One Side) - 28 Modules

For Diesel / Petrol (One Side) - 12 Modules (Each for Petrol / Diesel)
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Monolith AOD - 316 Modules

a) For Lanka IOC Logo (One Side) - 76 Modules

For Lanka IOC letters (One Side) - 28 Modules

c) For Diesel / Petrol (One Side) - 12 Modules (Each for Petrol / Diesel)

6.5.

All wiring shall be done using 1.5mm sq. multi-strand copper conductors as per IS 694, latest
edition, insulated with FRLS PVC insulation. No joints shall be permitted between two wires
in the middle of a length. 10 Amp capacity nylon connectors shall be used to connect the RVI
element with the wire/cable providing it electrical energy. Connectors shall ensure that no
live part may touch a human finger during normal course. All LED Single Sided modular lights,
Power supply and wires in any RVI element shall be properly secured to metal framework to
ensure that none are loose during the normal course of operation. The scope covers all
electrical work including providing ‘Elmax’ type connectors to the source of power supply to
the RVI element. Detailed specifications of LED Single sided modular lights and power supply
are enclosed in Annexure VII.

List of Approved makes:

LED Single Sided Module and Power Supply
(a) General Electric.

(b) Osram.
(c) Neenjas Technologies Pvt Ltd.
(d) Tridonic

(e) General LED (Agilight)

ii.FRLS copper conductors:
(a) Finolex

(b) National
(c) Rallison
(d L&T
(e) Anchor

MILD STEEL SQUARE HOLLOW SECTION

Internal structural member for the Monoliths / Unipoles shall be the standard square hollow
section of mild steel conforming to latest edition of IS: 4923.

List of Approved makes: TATA, SAIL, ESSAR, Jindal

In case, specified sizes of RHS / AHS are not available during the course of the project,
tenderers can procure such sections from the Converters who use Cylindrical Tubes of the
approved make conforming to IS 1161 and draw them into SHS / RHS conforming to IS 4923
while retaining the original Hologram. Hence, the hollow sections converted by using such
cylindrical tubes shall be accepted for the works subject to the following:

i The certificates from approved manufacturer for the tubes are provided by the
concerned distributor for sourcing of the tubes.
ii. The original Hologram is available on the supplied Hollow Sections.
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iii.  Test certificates for Hollow Sections conforming to IS 4923 are issued by the
Converter.

iv.  Correlation of Test Certificates for tubes sourced from M/s Jindal and Hollow Sections
converted is maintained.

All external surface of steel structure shall be applied with one coat of high build modified

Aluminium Epoxy mastic coating of DFT 175 micron per coat and then applying 2 coats of 2

pack aliphatic acrylic polyurethane finish paint of 40-45 micron per coat complete after

surface preparation by manual/ mechanical/ wire brush cleaning of Swedish standard ST3.

6.6. POLYCARBONATE SHEET

All polycarbonate sheets should be UV stabilized outdoor grade sheets manufactured by
SABIC / Bayer.

6.7. ALUMINIUM

Extrusions and other sections shall be as per IS: 733, 1983 & IS: 1285, 2002 or BS 1474:1987.
6.8. ADHESIVES

List of Approved Makes:

1. Double side tape

Grade : VHB Tape 4956, 12mm wide
2. Acrylic Adhesive

Specified : Permabond TA 4246

Alternative : Permabond F245, Bondmaster F246, F245
3. Structural Sealant (Not provided in specifications.)

Recommended make : Dow Corning 795:

Alternatives: Rhodosil-SG445, GE-SSG-4000AC
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ANNEXURE - IV

Composition:

SPECIFICATIONS FOR ACM

Low-density polyethylene (LDPE) core sandwiched between two skins of aluminum alloy.
Overall thickness of ACM : 4mm OR 3 mm (+0.2mm)
Aluminium skin thickness : 0.3 mm (+0.04mm)/(-0.025mm)

Surface Finish
Front side

Reverse side

Colour Definitions:

: Factory pre-finished by the manufacturer with a PVDF Kynar 500

(70:30) or LUMIFLON or DURAGLOSS 5000 based coating. Coating shall
be in specific colors as defined in this document.

The finished surface shall be factory protected with a self-adhesive
peel-off-foil. Peel-off-foil to withstand at least 6 months exposure to
local weather condition without losing the original peel off
characteristic or causing stains or other damages to the painted panel
surface.

: Reverse side of the panel surface shall be coated in a factory applied

protection lacquer or protective primer, without protective peel-off-
foil. Total dry-film thickness of the protection lacquer/ protective
primer shall be minimum 4 microns or mill finish if Marine grade
Aluminium EN-AW-5005A (AlMg-1)/ EN-AW-3004 (AMMn1Mg1) is used.

S. No. Color Name Pantone Ref./ Other Ref.
1. IOC Orange Pantone 1655 C / Alucobond colour coding of same
material
2, 10C Blue Pantone 2757 C / Alucobond colour coding of same
material
3. White Pantone Warm Gray 1C / Alucobond colour coding of same
material
4, Silver Grey To match the ALUCOBOND standard color ‘600 Sunrise
Silver Metallic’ supplied by Alcan Composites
Warranty:
ACM manufacturer shall provide a 10 (TEN) years Warranty against defects such as but not
limited to:
a. De-lamination.
b. Color fading
C. Loss of gloss.

For this purpose Original of Manufacturers’ Warranty certificate in the name of the
converter to be submitted with the bill.
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Besides the original manufacturers’ warranty certificate, contractors are also required to
submit a performance warranty for 10 years executed on non-judicial stamp paper of
required value as per format enclosed at Annexure- VI.

Mandatory identification marks:

Each ACM panels shall bear markings as follows:

On Peel-off-foil:

i. Manufacturer’s name/brand printed clearly for easy identification.
ii. Direction of grains for metallic colors, by way of an arrow.

The reverse side of the panel to have the following minimum information printed:

i. Production batch identification number or Date & Time of production of ACM panel
for establishing linkage with the batches.

ii. Any other information as per manufacturer’s policy such as paint reference number
etc.

iii. Manufacturer’s name/brand printed clearly for easy identification.

General Conditions:

a.

—

ii.

ACM supplier shall provide technical assistance to the selected converters using their
material. The training/ assistance to include advice on the use of appropriate
equipment and hardware for ACM fabrication and installation. The training/ assistance
to include training to the selected ACM converters’ personnel in India/ Abroad, for
correct methodology to be adopted for ACM fabrication and installation.

IndianQil Engineer-in-Charge may ask for training schedule/ report from the converter
and/ or manufacturer under (inter-alia) following conditions :

Inability to produce RVI elements as per designs despite efforts on the part of the
converter.
If the workmanship of RVI elements is found to be unacceptable/ poor.

No further application of paint by means of any method shall be permitted after first
painting of ACM at the manufacturer’s factory. No repair/ touch-up of factory finished
paint coated surface shall be permitted at any time. Engineer-in-Charge may reject
such RVI elements at no cost to IndianOil.
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ACM (Aluminum Composite material) panel should conform to following standards:

S. Description Standard Test Acceptable Value/Result
No.
A. Physical Tests For ACM
1. Overall Thickness of Visual Check/ 3mm (+ 0.2mm) or
ACM Measurement as per 4mm (x 0.2mm)
QAP
2, Aluminium Skin Visual Check/ 0.3mm (+0.04mm)/(-.025mm)
Thickness (each Measurement as per
side) QAP
3. Panel weight (ACM) Visual Check/ 3.8 Kg/m? (+ 5%) or
Measurement as per 4.75 Kg/m? (+ 5%)
QAP
B. Properties of Aluminum Skin
1. Tensile strength ASTM E8 Minimum 110 N/mm*
(Rm)
2. | Modules of ASTM E8 Min 68000 N/mm?*
elasticity
3. Elongation ASTM E8 Aso> 4%
4, 0.2% proof stress ASTM E8 Minimum 100 N/mm*
C. Properties of Paint Finish (Front Side Only)
1. Coating Type Using FTIR (instrument) | DURAGLOSS - Cycloaliphatic
or chemical method Polymer Resin Cross-Linked

with a specific melamine blend
LUMIFLON - Fluoro Ethylene
Alkyl Vinyl Ether

PVDF - Polyvinyldenfluorid

2, D.F.T. (Dry Film | ASTM D 1400 or ECCA T1 | 23.75 Micron to 45 Micron
Thickness) of paint

3. Specular Gloss ASTM D 523 or ECCA T2 | Solid Colors 25-40%
Metallic Colors 20-35%

4, Abrasion Resistance ASTM D 968 >25 liters per unit

or or

ASTM D 4060 < 45mg/ 1000 cycles (weight
loss)

5. Gloss Retention ASTM 523 or ECCA T2 Min 60% (after 10 years)
6. Color Retention ASTM D 2244 or ECCA T3 | 5 units (Max.) over 4000 hrs.
7. Chalk Resistance ASTM D4214 or ECCA Max rating 8 units after 4000

T14 hrs.
8. Adhesion ASTM D3359 or ECCA T6 | No adhesion loss permitted

Approved Makes:

Best brands available in the market complying with above specifications and approved by
LIOC.
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ANNEXURE -V

PASTING OF VINYL FILM

Vinyl shall be pasted on polycarbonate sheets and on ACM after removing the masking film.

Proper preparation of application surface is essential to obtain high quality and long lasting
markings.

1.

Application:

i) Clean the substrate as per recommendation of vinyl manufacturer.

ii) Remove entire liner from adhesive side of film.

iii) Align the film and press one edge to surface with finger.

iv)With a squeeze, apply remaining film using overlapping strokes. Hold the film away from
surface to avoid pre adhesion.

Remove pre-mask:
Remove application film from the face of the film by pulling tape back upon itself at a 180-
degree angle. Application film should be removed after 24 hours of application.

Re-squeeze all edges to prevent edge lifting. This must be done after application of film
removal. Use firm even pressure. If not thoroughly re squeezed after pre mask removal,
the adhesion at edges of film loosened by pre mask removal may become detackified by
dirt or moisture and subsequently lift or be susceptible to damage from pressure washing.

Remove entrapped air:

Inspect the film in flat areas for bubbles. To eliminate the bubbles, puncture the film at
one end of the bubble with a pin and press the entrapped air with the thumb or squeeze or
moving towards the puncture.

Contractors are expected to provide the standard warranty from the vinyl manufacturers
covering all the vinyl used, Retail Outlet wise along with the final bill.
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Annexure VI
LEF / BEF Specification
Avery Dennison - Brightness 3M Light Enhancement Film
. Enhancement Film
Sr. No. Properties
Description Description
Film White Matt Film 5.5 mil ( 0.13mm), White
1 Matt
5 Thickness 0.100mm 0.140 to 0.165 mm
3 Film and Adhesive 0.120mm 0.216 to 0.241 mm
Adhesive Clear acrylic, Pressure Clear, pressure sensitive
4 Sensitive
5 Adhesive liner 140 gsm white craft paper 78 pound white Kraft paper
6 Protective Covering NA Blue polyethylene
Application Surface Light box complete Interior Light box interiors, Light
7 fixtures
Application Substrates | Bare Aluminium Bare aluminum
Galvanized sheet Mattel Galvanized sheet metal
8 Painted Mattel Painted metal
Rigid plastics Rigid plastics
Minimum application +10 degree C +4.5 degree C
9 temperature
10 Removability Permanent Permanent, not removable
11 Light Reflectance 90-92 % 94.5%

Warranty

Avery ICS Warranty ( 5 Years
Warranty)

Worldwide 3M™ MCS™ Warranty
(5 Years Warranty)

Product code

Avery Dennison 4890-
Brightness Enhancement Film

3M Scotch cal 3635-100 Light
Enhancement Film ( LEF)

LEF- Light Enhancement Film

BEF- Brightness Enhancement Film
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Annexure Vi

Specifications of Single Sided LED Modular Lights

Sr. No. Parameters

Significance

Desirables

Specifications for LED Module

1 Make of LED Chip

to have creditable and quality
products

Osram / Philips/
Nichia/Cree /Lumiled

2 Colour CCT

CCT defines the color which the
light will Emit.

2000-3000K : Warm White;
3000-5000K : Day light color
6000-7000K : Pure white color ;
>7000K : Cool white color

6500 / 7100 Kelvin(K)

3 Certifications of LED

Chip

To check brightness degradation.

LM80

4 Beam Angle

Abeam angle defines the
distance at which the module can
be kept behind the vinyl to have
uniform brightness

>=110 Degree
Irradiation)

(Angle of

5 Mounting Technology

LED Mounting - compactness by
SMD

Module  Mounting Modules
should not come out with heating
and wind pressure.

Surface Mounted Device
(SMD) / On double sided
FR4 board

6 Watt/Module

Wattage per module helps to
calculate the total power our
signage will consume.

0.72

7 Chips / Module

To check no. of LED's used in a
Signage.

3 Chips/Module

8 System efficacy (Lm/W)

It is a measure of the efficiency
of a lighting system.

>95 Lm/W

9 Operating temperature

To ensure proper functioning of
signages at various locations.

-10 degree C to + 45
degree Centigrade

10 LED Module life

It indicates the number of hours
before the luminance drops to
70% of initial output.

Min 50000 Burning Hrs
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Sr. No. Parameters

Significance

Desirables

11 Housing Module Material

Housing module material
selected for holding the LED chip
and lens.

Poly carbonate (PC) /
RoHS (Reduction of
hazardous substances)
Compliant material to be
used.

12 Operating Voltage for | DC voltage at which LED module 12V DC
LED Modules operates.
13 CRI' (Colour Rendering | The color rendering index (CRI) is | >=70
Index) the index of LED tube light
compared with natural light.
14 Protection Class IP defines the protection of | Min IP66
Modules for Dust and water
15 Certifications & | No Hazardous substance and | LM79 &

Standards for Modules

meeting international standard.

CE (European Conformity)
/ UL (Underwriters
Laboratories)

RoHS (Reduction of
Hazardous Substances)
EN62031, EN62471

Specifications for LED Driver

16 LED Driver Converts I/P AC voltage to 12V | OEMs make of LED
DC voltage for LEDs. Modules
17 Driver Wattage (W) Wattage at which driver is | 60W - 220W

designed.

18 Surge protection (in KV

To protect the system from

Inbuilt Min 4KV (Line to

inbuilt) fluctuation in voltage. ground)
19 Supply voltage  for | Voltage range at which LED 140-280V
drivers drivers function.
20 Power Factor (at 230V | To minimize the losses and >0.90

50 Hz)

increase efficiency.

21 Output Voltage

Specified voltage at which LED
module operates.

12V DC +10% Tolerance

22 Protection Class

IP defines the protection of
Modules for Dust and water

Min 1P66
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Sr. No. Parameters Significance Desirables
23 Standards for LED Driver | International standards. CE ( European Conformity

) / UL (Underwrited
laboratory)

EN 55015, EN 61000-3-2
,EN 61000-3-3,, EN 61000-
4-5,

,EN 61547, EN 61347-1, EN
61347-2-13

24 Cable for modules Standard cable to avoid heat and | AWG 18
fire.
25 Cable for drivers Standard cable to avoid heat and | AWG 18 / AWG 17
fire.
26 Warranty To ensure quality and life of 5 Years warranty on LED

product.

modules and drivers

LIST OF APPROVED MAKES FOR MATERIALS

NOTE: Tenderers to note that the materials to be procured and supplied as part of the tender
invited shall be strictly in accordance furnished in the specifications. The successful tenderer to
obtain prior permission of LIOC and get the approvals before positioning the materials.
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FORM OF AGREEMENT

THIS AGREEMENT is made and entered into on this ................ . day of v, Two Thousand
Twenty Two between Lanka I0C PLC , herein after called and referred to as the Employer of the
ONE PART and . a Company duly incorporated under the Companies
Ordinance and having it’s registered office at ......cccccvvevurnene , (hereinafter

called and referred to as the Contractor which term or expression as herein used shall as and when
the context so requires or admits of construction mean, and include the said Lanka IOC PLC , their

heirs, successors and administrators) of the OTHER PART.

WHEREAS the Employer is desirous that the works more fully described in the documents attached
hereto be executed, completed maintained and has accepted the tender dated

... by the Contractor for the execution, completion and maintenance of the said

works.

NOW THIS AGREEMENT WITNESSED as follows: -

(1) The words and expressions in the agreement shall have the meaning assigned to them in
the conditions of contract, which is part and parcel of this agreement and hereinafter
referred to.

(2) The following documents shall be deemed to from, be read with and construed as part and
parcel of this agreement

(a) The Tender aforesaid
(b) Special terms & conditions
(c) Conditions of Contract - Parts | & Il
(d) Tender schedule (Bills of Quantities)
(e) Specifications
(f) Memorandum of understanding if any
(3) The Contractor shall execute, complete, commission, test, hand-over and maintain the

works and remedy defects, in conformity in all respects with the provisions of the
contract, more fully described in the Drawings, Tender schedule (Bills of Quantities),
Specifications and Conditions of Contract aforesaid, in consideration of the payments to be
made by the Employer to the Contractor as hereinafter mentioned.

(4) The Employer shall pay the Contractor the Contract price at the times and in the manner
described by the aforesaid Schedule of payments. In consideration of the execution,
completion and maintenance of the works aforesaid.
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In witness whereof the party of the first part has set his hand hereunto and the party of the second
part has caused its common seal be hereunto affixed and signed on the day and year
aforementioned.

ON BEHALF OF EMPLOYER ON BEHALF OF CONTRACTOR

Signed, sealed and delivered
by the said parties in the presence of :

Witnesses

M 2)
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CONDITIONS OF CONTRACT PART | L I0C PLC

CONDITIONS OF CONTRACT PART |

General Conditions of Contract shall be in accordance with the following publication by the
Institute for Construction Training and Development (ICTAD)- Sri Lanka of the Ministry of Housing,
Construction and Public Utilities. (Formerly of the Ministry of Local Government, Housing and
Construction)

Conditions of Contract for works of Building & Civil Engineering in Sri Lanka (with Forms of Tender
& Agreement) revised edition / January 1989 ICTAD Publication No. SCA/1.

Conditions of particular application are as per Conditions of Contract Part II.
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CONDITIONS OF CONTRACT PART I
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CONDITIONS OF CONTRACT PART 1l
CLAUSE 1 Definitions and interpretations
1.1.1 The Employer is
Lanka I0C PLC
20,West Tower,
World Trade Centre,
Echelon Square,
Colombo 01.

1.1.2 Sub-clause 1.1.2 is deleted and the following is substituted therefore
The Contractor means the person who has contracted for the works herein
specified and its successors and not any assignee of such person.

1.1.3 Sub-clause 1.1.3 is deleted and the following is substituted therefore
Engineer or Architect or Consultant referred in this tender document is the person
appointed by the Employer to act as Engineer for the purpose of this contract.

1.1.14 Sub-clause 1.1.14 is deleted and the following is substituted therefore

“Approved” and “Approval” means approved in writing including
subsequent written confirmation of previous oral approval.

1.1.17 The following new Sub-clause 1.1.17 is added

“Day” means calendar day.
1.2 Sub-clause 1.2 is deleted and the following is substituted therefore
Words importing the singular only also include the plural and vice
Versa and words importing the masculine gender shall include the feminine and
neuter genders.
CLAUSE2 Duties and Power of Engineer’s Representative

2(1)

The approval of the “Employer” is required before the “Engineer” can
execute his duties in accordance with or as defined by the limits of
the following clauses:
(a) Clause 4 Sub-letting

Consenting to the sub-letting of a part of the works if the value of such part
exceeds one percent (1%) of the sum indicated in the letter of Acceptance

(b) Clause 51 Variations
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Ordering a variation if the value of such variation is likely to exceed one percent
(1%) of the sum indicated in the letter of Acceptance or Rupees One Million,
whichever is less.

(c) Clause 27 Fossils etc.

(d) Clause 40 Suspension of work

CLAUSE 5 : Language/s and Law
5.1 : The Language is English
5.2 : First sentence “Except.......... . of the Contract”. In the clause 5.2

is deleted and the following is substituted therefore:-

“The provisions of each of the following documents shall always
prevail over those of the documents listed below it [Eg: The
document listed in (c) will prevail over the document listed in (f)]:-

(a) The Contract Agreement (when completed)
(b) Special terms & conditions
(c) Part | of these Conditions
(d) Part Il of these Conditions
(e) Tender schedule (Bills of Quantities)
(f) Specifications
(g) Any other document forming part of the contract.
CLAUSE 9 : Contract Agreement
The following sentence is added to Clause 9 as the last sentence:-
“The stamp duty on the contract agreement is payable by the
Contractor”.
CLAUSE 10 : Performance Bond
10(1) Delete Clause 10 and substitute as follows:

“The Contractor shall obtain security for the proper performance of
the contract to a value of ten percent (10%) of the contract price and provide the
Employer such security within fourteen (14) days after the receipt of the letter of
acceptance. Such security or bond will be from a Licensed Commercial Bank in Sri
Lanka in the form as annexed or any other form acceptable to the Employer. The
costs of compliance with the requirements of this clause shall be borne by the

Contractor”.

10(2) The performance Security or Bond referred to in the Clause 10.2 shall
remain valid until the issue of maintenance certificate in accordance with Clause
62(1).

CLAUSE 12 The following proviso is added:-
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CLAUSE 14

CLAUSE 15

15(1)

CLAUSE 19

“PROVIDED however the Employer shall not be liable to pay any such additional
costs if such conditions or obstructions are proved to be for reasons beyond its
control.

Programme to be furnished

The programme shall be submitted within fourteen (14) calendar days after receipt
of the Letter of Acceptance.

Construction Management Services

The portion of this clause starting from “The cost of ................ . in line 12 until the
end of the clause is deleted and the following is substituted thereof:-

“The cost of this service is deemed to be included in the rates and prices quoted
by the contractor and shall not be claimed separately by the Contractor”.

Watching and Lighting
Add the following paragraph to this clause at the end thereof: -
“The Contractor shall indemnify the Employer in the event of any claim arising

from any person as a result of the contractor not strictly adhering to the provisions
of this clause.

“In the event of any claim or loss arising against or payable by the Employer as a result of the
Contractor’s failure or negligence to strictly adhere to the provision of this clause, the Contractor
shall be liable to indemnify and keep the Employer indemnified by reimbursement of such claim or
loss in a sum certified by the Engineer which sum shall be deductible from the monies due to the
Contractor from the Employer on any bill”.

CLAUSE 20

“20(2)

CLAUSE 21

Care of works
Clause 20(1)

The word “accepted” occurring in line 30 of Sub-clause 20(1) be corrected to read
“excepted”.

Clause 20(2) shall be deleted and the following new clause 20(2) be substituted
therefore:

The ‘excepted risks’ are (in the opinion of the Engineer) the risks for which the
Contractor will not be able to obtain an insurance policy from an Insurance
Company in Sri Lanka”.

Insurance of works etc.,

The additional sum referred to in Clause 21(a) shall be ten percent (10%) of the
amount stated in the letter of acceptance.
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CLAUSE 22 Damage to persons and property

22(1) Item (c) be amended to read as follows:-

“Damage to property which is the unavoidable result of the execution or
maintenance by the Contractor without negligence in accordance with the
Contract.

22(2) The following proviso is added to the clause 22(2) at the end therefore: -
“PROVIDED such claims proceedings damages coats charges and expenses arise
solely due to the negligence of the Employer”.

CLAUSE 24

24111 Accidents and injury to workmen
Add the words “arising in respect thereof or in relation thereto. The amount
certified by the Engineer as due and payable to the Employer by way of such

indemnification shall be paid by the Contractor or deducted from the monies due
from the Employer to the Contractor” at the end of this clause.

CLAUSE 36

36(2) Clause 36(2) is amended to read as follows: -

“(2) All samples shall be supplied by the Contractor at its own costs.

CLAUSE 45 The following sentence be added at the end of this clause: -

“For the purpose of this clause statutory days of rest means all the Mercantile
Holidays as declared by the Government of Sri Lanka”.

CLAUSE 47

47(3) - Deleted-

CLAUSE 52 A new Sub Clause 52(6) is added as follows:

52(6) “Notwithstanding any other provision of the contract, if the Contractor intends to
claim any additional payments, not mentioned in the Bills of Quantities, pursuant to
any clause of these conditions or otherwise, the Contractor shall give notice of
intent in writing to the Engineer within Twenty Eight (28) days after the event
giving rise to the claim has first arisen”.

52(7) A new Sub Clause 52(7) is added as follows: -

Upon happening of the event referred to in Clause 52(6), the Contractor shall keep
records as may be necessary to support any claim it may make. The Engineer upon
receipt of notice of a claim may instruct the Contractor to provide any records, as
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may be material to the claim. The Contractor shall permit the Engineer to inspect
all records the Engineer considers relevant and supply copies of same when called
for.

52(8) A Sub-Clause 52(8) is added as follows: -
“Within Twenty Eight (28) days giving notice under clause 52(6), the Contractor
shall send to the Engineer an account giving detailed particulars of the amount
claimed and the grounds upon which it is based (together with the available
documentary proof).

CLAUSE 53 Sub Clauses 53(5), 53(6), 53(6(a)) & 53(7) are deleted.

CLAUSE 60 Sub Clause 60(1) is deleted and mobilization advance shall not be paid: -

60(1) - Deleted-

60(2)(c) The materials referred to in this Clause (for payment of materials at site) shall be

limited to: -

i. Steel
ii. Aluminium components

Monthly statements required in this Clause shall be submitted on or before the 10" day of the
succeeding month.

60(7)

CLAUSE 65

65(1)

65(5)

65(8)
CLAUSE 66

66(1)

Sub Clause 60(7) is amended as follows: -

In each of lines 5 and 14 the words and figures “ten (10)” be deleted and the
following be substituted therefore: -

“Fourteen (14)”

Last paragraph of this Clause “The Employee shall indemnify. ...... connection
therewith” is deleted.

This sub-clause be deleted and the following new sub-clause 65(5) be substituted
therefore: -

65(5) The special risks are “ the excepted risks” within the meaning of the
amended clause 20(2)”.

Iltems (d), (e) and (f) are deleted.

The words “ The same as that......... hereof” in lines 8 to 11 be deleted and the word
“payable” shall be substituted therefore.
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CLAUSE 67 Clause 67 be deleted and the following new clause 67 be substituted therefore: -
67. - Deleted-

CLAUSE 68 The words “registered express” be inserted between the words “by” and “post” in
the third line.

CLAUSE 70 Original Clause 70 is deleted and the following is substituted therefore: -

“The accepted tender will be treated as firm and inclusive of all expenses and taxes payable by
contractor and applicable during the entire period of construction”.

70(2) Notwithstanding any other provisions of this Contract, no variation howsoever in prices will
be paid to or deducted from the contractor for fluctuation in prices of materials, components,
skilled and unskilled labour and the Contractor will not be entitled to any variation in prices on
account of changes in taxes, etc., for imported items/components.

The Employer will deduct from the monies due to the Contractor all statutory deductions if any
deductible on account of the Contractor and remit to the relevant authorities. A certificate will be
issued by the Employer stating the amount deducted and to whom such amounts have been paid.
The Contractor shall furnish relevant Tax file numbers to the Employer.

CLAUSE 71 Clause 71 is deleted.

CLAUSE 72 Clause 72 is deleted.
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