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REF: LIOC/ ENG / GT- 03/ 2021-22                          DATE: 01/ 03/ 2022 

  
M/S.   
 
 
 
Dear Sirs, 
 

SUB :  SUPPLY, FABRICATING, INSTALLATION, TESTING & COMMISSIONING OF 50 NOS 
OF NEW ACM MSP (TO BE INSTALLED IN THE  EXISTING FRP SIGNAGE  
FOUNDATION) AT PETROL STATIONS OF LANKA IOC PLC ACROSS THE ISLAND 

 
Dear Sir, 
 
1.0 Following documents forming a part of the mentioned tender are enclosed in single set: 
 

S/N DESCRIPTION 

 PART A: TECHNICAL/ COMMERCIAL  BID 

1 Introduction 

2 Notice Inviting Tender 

3 Documents to be submitted by tenderers 

4 Letter of undertaking to be furnished by tenderers (On letterhead of the firm) 

5 Form of tender & Appendix 

6 Important guidelines to tenderers 

7 Abbreviations and notations 

8 Particulars of Bid Bond and tender fee 

9 Undertaking towards documents submission 

10 Declaration to be signed and submitted with details 

11 List Of Directors of LIOC 

12 Special terms and conditions of contract 

13 Terms and conditions - Safety 

14 Technical Specifications  

15 Form of Agreement 

16 Conditions of Contract Part I & Part II 

17 Format for Bid Bond 

18 Format for Performance Bond (Security Deposit) 

  PART B: PRICE BID 

1 Price bid 
 
2.0 We request you to submit your lowest quotation for the work contained in the 

tender. Your offer complete in all respects must be submitted so as to reach this 
office of LIOC on or before 05/ 04/ 2022 at 15:00 hrs. Offer may please be dropped 
in Engineering tender box kept in our office at address given below. 

 
LANKA LIOC PLC, 
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LEVEL 20, WEST TOWER, WORLD TRADE CENTRE, 
ECHELON SQUARE, COLOMBO - 01, SRI LANKA 

 
4.0 Bid Bond: The bid bond for LKR 477,000/-for local bidders) and USD 2,350/- (for foreign 

bidders)in the form of demand draft (drawn in favour of Lanka IOC PLC payable at 
Colombo) or Bank Guarantee (in the strictly as per the format enclosed) must be submitted 
strictly in the Technical Bid cover.    

 
4.0 Tender Fee: A tender fee of LKR 5000/-(for local bidders) and USD 25/- (for foreign 

bidders) by Demand draft only (in favour of Lanka IOC PLC payable at Colombo) shall be 
applicable.  

 
5.0 Submission of Tender Documents:  
  

Tender Envelope must be super scribed duly indicating the tender number, due date and 
time of opening, name of work tendered, address of tenderer. It must be noted that the 
Technical bid (named as COVER A) & Price bid (named as COVER B) shall be enclosed in 
separate covers and sealed.  The two covers (COVER A & COVER B) in sealed condition 
containing the above must be enclosed in an outer cover (named COVER C) and sealed and 
submitted. The outer cover (COVER C) must be super scribed duly indicating the tender 
number, due date and time of opening, name of work tendered, name and address of 
tenderer. Non-submission of the tender documents in the manner prescribed above will 
render the offer liable for rejection. 
 

 
5.1 Tenderers to note that LIOC shall not be responsible for the postal delays in dispatch and 

receipt of tender documents. Tenderers must also note that all pages of tender along with 
drawings issued must be signed with stamp and submitted as part of submission of tender.   

 
     Thanking You, 

Yours Faithfully, 
For LANKA IOC PLC., 

 
 
 
 

         FOR SR. VICE PRESIDENT (ENGG) 
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INTRODUCTION 
 

1 Name of Work : SUPPLY, FABRICATING, INSTALLATION, TESTING & 
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO 
BE INSTALLED IN THE EXISTING FRP SIGNAGE 
FOUNDATION) AT PETROL STATIONS OF LANKA IOC 
PLC ACROSS THE ISLAND 

2 Place of Work :  LANKA IOC PLC PETROL STATIONS ACROSS THE ISLAND -
50 NOS 

3 Tender Ref : LIOC/ ENGG/ GT- 03/ 2021-22 

4 Tender Due Date & Time : 05.04.2022 @ 1500 HRS 

5 Tender Cost : LKR 5,000/- (USD 25/- BY DEMAND DRAFT ONLY 

6 Bid Bond : LKR 470,000/- by DD/ BG ( USD 2,350/-) By way of TT 
Transfer 

7 Contract Period : 06 (SIX) MONTHS OR AS STIPULATED IN THE PO 

8 Validity of Tender : 04 (FOUR) Months from date of tender opening 
(Technical Bid) 

9 Pre Bid Meeting : 29. 03.2022 @ 10:00 HRS 

10 Verification of original 
documents 

: 06. 04. 2022 & 07.04. 2022 

11 Tender Submission : Sr. VICE PRESEDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA 

12 Contact Person : RANKETH WIJAYARATHNA, SM (ENGG) 
TEL: +94 011 2475720 
FAX: +94 011 2391490 OR 247578 
EMAIL: ranketh@lankaioc.com 

 
 
 
 
 

Sr. VICE PRESIDENT (ENGG) 
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NOTICE INVITING TENDER (PRESS NOTICE) 
 
 

 
NOTICE INVITING TENDER 

 
Tender no: LIOC/ ENG/ GT/ 03/ 2021– 22 
 
Lanka IOC PLC invites global tender in prescribed tender form under two bid system from bonafide 
contractors/ suppliers for the following works: 
 

NAME OF WORK 
SALE / DOWNLOAD 

PERIOD (BOTH DAYS 
INCLUSIVE) 

CONTACT PERSON 

 
SUPPLY, FABRICATING, 
INSTALLATION, TESTING & 
COMMISSIONING OF 50 NOS OF 
NEW ACM MSP (TO BE INSTALLED 
IN THE  EXISTING FRP SIGNAGE  
FOUNDATION) AT PETROL 
STATIONS OF LANKA IOC PLC 
ACROSS THE ISLAND 
 
Cost of tender: LKR 5000/- OR USD 
25/-(non refundable) 
 

01 Mar‟2022 
From 0900 Hrs 

 
To 
 

04 Apr‟2022 
Up to 1700 Hrs 

 
SENIOR MANAGER (ENGG) 
 
TEL: +94 11 2475720 
  
Email: ranketh@lankaioc.com  

Please visit our website www.lankaioc.com for further details on this tender. 

 
 
 
 

 
 
 
 
 
 
 
 

http://www.lankaioc.com/
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NOTICE INVITING TENDER 
 

1 TENDER NO. LIOC/ ENG/ GT/ 03/ 2021-22 

2 
 

NAME OF WORK SUPPLY, FABRICATING, INSTALLATION, TESTING & 
COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE 
INSTALLED IN THE EXISTING FRP SIGNAGE 
FOUNDATION) AT PETROL STATIONS OF LANKA IOC PLC 
ACROSS THE ISLAND 

3-a ESTIMATED COST IN LKR  LKR 47.70 Mil including Taxes   

3-b ESTIMATED COST IN USD  USD 235,000/- including Taxes   

4-a BID BOND IN LKR LKR 477,000/- (for local bidders) 

4-b BID BOND IN USD  USD 2,350/- (for foreign bidders) 

4-c MODE OF SUBMISSION OF BID 
BOND 

A. By Demand draft in favour of Lanka IOC PLC payable 
at Colombo  

B. By Bank Guarantee in favour of Lanka IOC PLC issued 
by any MNC/reputed Bank. 

5 PRE BID MEETING 
Pre-bid meeting to be held at LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE, 
COLOMBO – 01, SRI LANKA On 29/ 03/ 2022 @ 1100 HRS. 

6 TENDER SUBMISSION ADDRESS 
SR. VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON SQUARE, 
COLOMBO – 01, SRI LANKA 

7 
 

DUE DATE AND TIME  :  

a)   SUBMISSION OF TENDERS 05/ 04/ 2022 @ 1500 HRS 

b) OPENING OF TENDERS               
      (Technical  Bid Only)      

05/ 04/ 2022 @ 1530 HRS  
 

8 COST OF TENDER DOCUMENTS LKR 5000/-(for local bidders) and USD 25/- (for foreign 
bidders) (non refundable / non transferable) DD drawn 
in favour of Lanka IOC PLC payable at Colombo.  

9 VALIDITY OF TENDER 04 (FOUR) Months from date of tender opening 

10 NUMBER OF PARTIES TO BE 
SELECTED 

Maximum of 2 Vendors  
(Work shall be distributed at 50:50 ratios) 

11 COMPLETION PERIOD 6(SIX) MONTHS OR AS STIPULATED IN THE PO 

12 TENDER SUBMISION SR. VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, 
WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA 

                                
Sealed tenders in two bid system (a) Technical bid with commercial terms and (b) Price Bid are 
invited from reputed, established and financially sound parties for SUPPLY, FABRICATING, 
INSTALLATION, TESTING & COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED IN 
THE EXISTING FRP SIGNAGE FOUNDATION) AT PETROL STATIONS OF LANKA IOC PLC ACROSS THE 
ISLAND.  Parties, meeting the following qualifying parameters as per details mentioned below, only 
need apply: 
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QUALIFYING  PARAMETERS : 
 

Parties who satisfy the following qualification parameters as per the details given below only need 
apply. 

SL QUALIFYING PARAMETERS 

I. Value of Similar works completed in any of the last 3 years ending 28/02/2022:  
 
 Three similar Completed works each of value not less than LKR 9.54 Mil (USD 47,000/-

) or 
 Two similar Completed works of each value not less than LKR 11.93Mil (USD 58,750/-)  

or 
 One similar Completed works of value not less than LKR 19.01 Mil (USD 94,000/-)    

 

II. Average Annual Financial turnover during last 3 financial years ending 31st Mar‟ 2021 shall 

be at least LKR 7.16 Mil (USD 32,250/-). 
Note:  
a. The bidder should submit audited balance sheet for the 3 FY i.e. 2018-19, 2019-20 and 

2020-21. 
b. In case the turnover for any of the above years is not furnished then, the turnover shall 

be taken as ZERO while computing average turnover. 

III. Availability of Business Registration  

IV. Availability of VAT registration certificates. (Local vendors only) 

 
Definition of Similar works:  
 

 Bidder shall be a RVI vendor having experience in indoor & outdoor advertizing works 
related to retail branding works with ACM panels. 

 Bidder should have supplied and installed ACM related branding works such as ACM fascia & 
monoliths / Vinyl stickers for advertisements at commercial establishments including 
fabricating & installation of supporting metallic frame works for branding works. 

Note:  
 

a. Proof of works completed as per qualifying parameters mentioned above shall be supported by 
copies of work orders, final bill copies/ work completion certificates, etc indicating date of 
work order, date of completion of works and value of works completed etc.  
 

b. In case of works taken up prior to the qualifying period (3 years ending 31/03/2021) are 
completed during the qualifying period then, the cost of works completed in the qualifying 
period shall be reckoned for the purpose of qualification. Proof of turn over shall be supported 
by copies of audited Profit and Loss account statements & balance sheet indicating therein 
Professional receipts.  

 
TENDER FEE:  

 
Tender documents (non transferable) can be obtained from Engineering department, Lanka IOC 
PLC, 20th floor, West Tower, Echelon Square, Colombo, Sri Lanka by way of a request letter 
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together with tender fee for LKR 5,000/- (USD 25/-) by way of Demand Draft drawn in favour of 
LANKA IOC PLC payable at COLOMBO.    
 
LIOC shall not be responsible for any Postal / Courier delays if document is sought by post. 
The tender documents can also be downloaded from our web site www.lankaioc.com during the 
sale period. In such case, the tenderers must ensure that all the documents are downloaded and 
the responsibility of the same shall vest with the individual tenderer.  Before downloading the 
tender documents from the website, the tenderer should register in the website by giving the 
correct name of the firm, address and all details as required.  It shall be the responsibility of the 
tenderer to ensure that they register with the web site well in advance and download the 
documents before due date and time of close of sale.  In case, the name and address in which the 
tenderers have registered at the website does not match with the name and address of in which 
they have quoted, their tender shall be rejected outright. 
 
The tender documents downloaded are not transferable and can be used only by the registered 
tenderer who has downloaded the documents.  Hence any tender submitted by the tenderers who 
have neither bought the tender nor downloaded the same shall be rejected outright. In case, the 
tenders are downloaded, the tenderers are NOT required to submit the Tender Fee for LKR 
5,000/- (USD 25/-) along with the Technical Bid documents.  
 
Tenders marked “Technical Bid with Commercial Terms without Price” shall be opened on due date 
and time mentioned in presence of Bidders at the above mentioned address.  Lanka IOC PLC 
reserves the right to accept / reject any or all tenders without assigning any reason whatsoever. 
 
Tenders received after the due date and time shall be rejected outright. 
 
PERIOD OF CONTRACT (COMPLETION PERIOD):  
 
6 (SIX) MONTHS from the date of handing over the sites which shall be taken as 14th day from the 
date of issue of commencement order or the actual date of handing over of the site whichever is 
earlier for 25 Sites. 
 
VALIDITY OF TENDER:  
 
04 (FOUR) MONTHS from the date of opening of the tender. 
 
 
PROCEDURE FOR SELECTION OF CONTRACTOR: 
  
A. Submission of Documents towards qualifying parameters: Tenderer will be required to fill 

in and enclose documents in support of qualifying parameters together with relevant 
documents as given in the Statement of Credentials sheet attached. OFFER OF THOSE 
TENDERERS NOT ENCLOSING ALL RELEVANT DOCUMENTS TOWARDS QUALIFYING 
PARAMETERS ARE LIABLE FOR REJECTION 

 
B. Verification of Original Documents: Tenderers are required to report on the specified dates 

mentioned in the tender along with all original documents, copies of which have been 
submitted  with the Technical Bid towards qualification. No separate communication will be 
issued to tenderers in this regard. Tenderers who are not reported for verification of 
original documents on date mentioned shall not be considered.  
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C. Technical Qualification: Tenderer will be considered as technically qualified based on 
meeting qualifying parameters and after verification of original documents towards the 
same as stipulated above. In the event, document submitted by the tenderer is found to be 
forged or incorrect, such tenderer shall be rejected and bid bond submitted shall be 
forfeited immediately.  Such tenderer is also liable to be put on Holiday List by IOC. Parties 
who have carried out the work on sub contract basis shall not be eligible to participating in 
the tender. 
 

D. Price Bid Opening & Finalization of parties:   
 

Tenderers are required to quote Plus or Minus Percentage for (Part A and Part B) given in 
the Schedule of works. Rates quoted in (Part A - Part B) will be considered when finding out 
the “Lowest Acceptable Offer”. If tenderer is VAT registered vendor, in case price including 
VAT will be considered for evaluation. Status of tenderers shall be arrived at based on the 
price quoted for (Part A - Part B) and inclusion of VAT if applicable by individual tenderers 
and arranged from lowest bidder to highest bidder in terms of quotation received. In case of 
identical rates received, parties having higher annual average turnover in the last 3 financial 
years shall get precedence.  

 
 
“THE LOWEST ACCEPTABLE RATE” WITH OR WITHOUT NEGOTIATION, ACCEPTED BY LANKA IOC 
& AWARD OF CONTRACT: 

 
The parties are required to quote their Plus or Minus Percentage or At Par quote in the attached 
Schedule of works. The local parties are also required to mention their applicability for VAT and 
current applicable rate of VAT. 
 
A merit list based on the quoted percentage (Part A – Part B) and applicable VAT if any, of the 
bidders in ascending order shall be prepared to decide list.  
 
The lowest acceptable rates shall be offered to the parties serially as per the above merit list. The 
lowest acceptable rate shall be treated as the rate acceptable to Lanka IOC PLC taking into 
consideration abnormal quotes. In other words, abnormally low & high quotes can be rejected. 
 
The lowest acceptable rate (L-1) with or without negotiation & accepted by Lanka LIOC i.e.. L1 
rate shall be offered to the other parties for matching. Parties matching the L-1 rates shall be 
considered for award of contract and preference will be given in the ascending order of the 
respective original quotations till the time the required nos. of parties are empanelled. 
 
With reference to the initial quotes, the L-1 Contractor shall be considered for award of 50% of the 
estimated value of works and other Contractor shall also be eligible for award of balance 50% of 
the estimated value of works respectively.  
 
However, Lanka IOC at its sole discretion reserves the right to increase or decrease the value of 
works/work allocation ration/ no. of Contractors etc. Any contractors shall not have any claim 
whatsoever regarding the same. 
 
LIOC reserves the rights to negotiate with the tenderer. The tenderer shall confirm the negotiation 
within the stipulated time. If the tenderer fails to comply, LIOC reserves the right to reject the 
tender at their discretion. 
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The contract shall be finalized with maximum of two (02) parties. 
 
In case required number of technically qualified bidder, who have matched the established L1 rate 
is not available, then the entire work shall be allotted to L1 bidder. 
 
The Tenderers are advised to submit their offer strictly adhering to the terms and conditions and 
specifications contained in the Tender document and not to stipulate any deviations. Failure to do 
so will result in rejection of the Tender outright not withstanding their status on quoted rates.  
 
Canvassing of information or submission of forged or false documents / information by any 
Tenderer shall make their offer invalid. In addition, action shall also be taken by Lanka IOC PLC for 
forfeiture of bid bond as well as putting the Tenderer on Holiday list. 
 
The successful tenderers will have to execute an agreement with LIOC PLC, covering all aspects to 
the contract, in the form prescribed, immediately before commencement of work. Intending 
tenders should acquaint themselves with provision of the agreement before sending the tenders. 
 
 
Tenders should reach SVP(ENGG), LANKA LIOC PLC, LEVEL 20, WEST TOWER, WORLD TRADE 
CENTRE, ECHELON SQUARE, COLOMBO – 01 (SRI LANKA) before the due date and time mentioned 
above. 
 
 
 
 

Sr. VICE PRESIDENT (ENGG) 
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FORM OF TENDER 

NOTE: The Appendix forms parts of Tender; Tenderers are required to fill up all the blank spaces in 
this Tender Form and Appendix. 
 
To: Lanka IOC PLC  
 20,West Tower, 

World Trade Centre, 
 Echelon Square,  
        Colombo 01. 
 
1. I/We,……………………………………………………………………. Of ……………………….……………………….. 

the undersigned, having examined the Form of Agreement, the Conditions of Contract, 
Form of Tender, Drawings, Specifications, Priced Bills of Quantities and the Schedule of 
Rates and Prices, do hereby offer and undertake to execute, complete and maintain the 
whole of the said works referred to in the schedule of the Form of Agreement in conformity 
with the said Drawings, Specifications and all other work in connection therewith and 
incidental falls pertinent thereto, to your entire satisfaction and strict accordance with the 
Conditions of Contract, at the rate and prices set forth in the said Priced Bill of Quantities 
and/or Schedule of Rate and Prices at the amount given at the end of the Priced Bills Of 
quantities or such other sums as may be ascertained in accordance with the Conditions of 
Contract. 
 

2. And, I/We do hereby undertake to commence the works within Seven (07) days from the 
last date of acceptance of this Tender, if any, or at the instance of the Engineer‟s order to 
commence, and to complete and deliver the whole of the works as aforesaid duration 
calculated from the last day of the aforesaid period in which works are to be commenced.  
 

3. And further, I/We do hereby undertake to obtain the guarantee of a Bank with your 
approval, to be jointly and severally bound with us in a sum not exceeding ten percent 
(10%) of the aforementioned sum for the due performance of the contract under the terms 
of a Bond to be approved by you. 
 

4. And I/We further agree, in the event of my/our failing to execute the said agreement or 
the said Bond, if required within Fourteen (14) days of my/our being called upon to do so, 
at the latest then any acceptance of this tender by you, may be revoked by you on behalf 
of the Employer and that I/We shall be held responsible for all and any damages suffered 
by the Employer in consequence of such delay or failure. 
 

5. Unless and until the formal agreement is prepared and executed, I/We do hereby agree, 
that this tender together with your written acceptance thereof, shall constitute a binding 
contract between the two parties. 
 

6. I/We understand that you are not bound to accept the lowest or any tender you may 
receive. 

 
7. I/We further undertake to abide by this tender for a period of Hundred Twenty (120) days 

from the last date fixed for “receiving of tenders” and that the same shall remain binding 
upon me/us and may be accepted at any time before the expiration of such period. 
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In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
on this ………………………. Day of Two Thousand and Twenty Two. 
 
 
Signature of Tenderer …………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorised to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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APPENDIX TO FORM OF TENDER 
            Clause 
 
Amount of Bond Guarantee  10  LKR 470,000/-(for local bidders) and  

USD 2,350/-(for foreign bidders) 
   

Period of Completion from 
Work order      41  As Stipulated By LIOC 
 
Amount of Liquidated damages   47 (1)  1% per week or part thereof 
 
Limit of Liquidated damages   47 (1)  10% of the Work Order 
 
Amount of bonus (if any)   47 (3)  None 
 
Period of Maintenances     49  05 year 
 
Percentage of adjustment of 
 
Provisional sums    59 (4) (c)    Ten (10) percent 
 
Mobilization Advance                                        60 (1) Nil   
 
Percentage of Retention   60 (4) (a) 10% 
 
Time within which payment to be 
made after certificate    60 (7)  21 days 
 
In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
 
on this ………………………. Day of Two Thousand and Twenty Two. 
 
Signature of Tenderer …………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorized to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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PUBLIC TENDER (SINGLE BID SYSTEM) 
 

TECHNICAL BID/ COMMERCIAL BID ABSTRACT 
(MUST BE  FILLED BY THE TENDERER AND SUBMITTED ALONG WITH TECHNICAL BID) 

 

SN DETAILS IOC‟s REQUIREMENT 
DETAILS FURNISHED 

BY TENDERER 

1 Bid Bond  
 

LKR 477,000/-(for 
local bidders) and  
USD 2,350/- (for 
foreign bidders) 

 

2 a. Mode of bid bond 
b. Details of bid bond(DD/ BG no;  date; 
Banker) 

DD/ Pay Order/ 
Bankers‟ cheque/ BG 

 

3 Value of similar completed works 
(Copies of Work order, Work completion 
certificate, Final bills to be enclosed). 

To be enclosed  

4 Average Annual Financial turnover  
 

To be enclosed 
 

5 List of clients with WO copies 
 

To be enclosed 
 

6 Bio data of important persons of the 
firm 

To be enclosed 
 

7 Type of firm (Company registration 
certificate) 

To be furnished  

8 VAT registration number (VAT 
registration certificate for Local 
Vendors only) 

To be furnished  

9 Tender documents have been signed on 
all pages with seal & submitted 

To be confirmed  

10 Confirm that there are no deviations 
from tender conditions 

To be confirmed  

11 Confirm that the Price bid does not 
contain any condition 

      To be confirmed.  

12 Any other relevant information       To be furnished. 
 
 

 

 
 
 
SIGNATURE OF TENDERER: 
 
 
 
SEAL & DATE 
 
 
 
 
ADDRESS 
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ABBREVIATIONS & NOTATIONS 

 
UNLESS OTHERWISE SPECIFIED FOLLOWING NOTATIONS/ ABBREVIATIONS SHALL BE APPLICABLE 
TO DOCUMENT 
 

MM/mm  - MILLIMETER 

SQMM/sqmm/mm2 - SQUARE MILLIMETER 

CM/cm   - CENTIMETER 

SQCM/Sqcm  - SQUARE CENTIMETER 

SFT/sft   - SQUARE FEET 

M/m/rm/RM  - METRE / RUNNING METRE 

SQM/sqm/m2  - SQUARE METRE 

CUM/cum/m3  - CUBIC METRE 

KG/kg   - KILOGRAM 

MT   - METRIC TONNE 

MS   - MILD STEEL 

DIA/dia/  - DIAMETER 

NO (S) / Nos. / nos. - NUMBER(S) 

RCC   - REINFORCED CEMENT CONCRETE 

E-I-C   - ENGINEER - IN - CHARGE 

IS/BIS   - INDIAN STANDARD 

API   - AMERICAN PETROLEUM INSTITUTE 

JOB   - JOB LUMPSUM 

EMD   - EARNEST MONEY DEPOSIT 

ISD   - INITIAL SECURITY DEPOSIT 

BG   - BANK GUARANTEE 

CRVT   - CONE ROOF VERTICAL TANK 

FRVT   - FLOATING ROOF VERTICAL TANK 
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PARTICULARS OF TENDER FEE 

DEMAND DRAFT/ RECEIPT NO: ..............................................................  

DATED........................................ 

ON  BANK.......................................................................................................  

FOR LKR 5000/-(FOR LOCAL BIDDERS) OR USD 25/- FOR FOREIGN BIDDERS) (BY WAY OF DEMAND 

DRAFT PAYABLE AT COLOMBO). 

 

PARTICULARS OF BID BOND 

DEMAND DRAFT NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR LKR 477,000/-(FOR LOCAL BIDDERS) AND USD 2,350/- (FOR FOREIGN BIDDERS) (BY WAY OF 

DEMAND DRAFT PAYABLE AT COLOMBO). 

 

OR  

BID BOND NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR LKR 477,000/-(FOR LOCAL BIDDERS) AND USD 2,350/- (FOR FOREIGN BIDDERS) BG (AS PER 

FORMAT ENCLOSED). 

The bid bond shall be valid for a period of (4 months) 120 days from the date of opening of 

technical/ commercial bids. 
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STATEMENT OF CREDENTIALS 
 

1. Bidders are advised to submit the following data with relevant certified supporting 
documents (photocopies). Incomplete tenders may be rejected and Price Bid shall not be 
opened. 

 
General Information 
  

1 Name of the Company * 
 
 

 

2 Address  
 
 
 

 

3 Name of the Contact person 
 
 

 

4 Nature of Organization (i.e 
proprietorship/ partnership/ Pvt 
Ltd/ etc) * 

 

5 VAT Registration (i.e Copy of VAT 
registration issued by inland 
revenue for local vendors) * 

 

6 Telephone / Fax/ Email 
 
 

 

7 Registration with Govt./ any 
organization * 
 

 

8 Any other relevant details 
 

 

 

 Please attach photocopy of relevant documents (Mandatory). 
2. Average annual Financial Turnover in the last 3 financial years ending 31st March 2021. 

Financial Year Turn Over (LKR) Remarks 

2020 - 2021  Photocopy of balance 
sheet to be submitted. 

(Mandatory) 

2019- 2020  

2018 - 2019  

Note: In case of non-submission of balance sheet for any particular FY, the same shall be 
considered as ZERO for computation of avg. Turn Over. 
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3. Successfully completed similar works. 
 

Name of the 
Client 

Name of the 
Work 

Work Order 
Details 

Value of 
completed 

works 

Date of 
completion 

Remarks 

     

Photocopies of 
Purchase Order / 

Bill Copy & 
Payment receipt 

and/ or Work 
Completion 
Certificate 

(including value 
of work 

completed) 
issued by Client 
to be submitted. 

(Mandatory) 

     

     

 
* Please attach separate sheets duly typed incorporating above information 
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UNDERTAKING TOWARDS DOCUMENTS SUBMISSION 

We confirm that we have quoted the rates in this tender considering Inter-alia the: 

1. Notice Inviting Tender 

2. Price Bid document 

3. Special Terms and Conditions of Contract 

4. Technical Specifications & Scope Of Services 

5. Terms & Condition - Safety 

6. Form Of Agreement 

7. Conditions of contract (Part I & Part II) 

8. Statement of Credentials 

9. All other documents forming part of tender 

We certify that, we have received the complete Tender Documents as mentioned and have studied 

the same thoroughly before submitting the Bid. We accept all the terms & conditions specified 

therein. 

 

Signature of the Tenderer/ Authorized Representative 

 

  Name & Address: _____________________________ 

Seal: _____________________________ 

 

Telephone Nos.: _____________________________ 

 

Date: 
 

Place: 
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PROFORMA OF DECLARATIONS TO BE FURNISHED BY THE TENDERERS 
 

D E C L A R A T I O N - `A' 
 

We declare that we have complied with the Conditions of Contract (Part I & II) 
 
Date : 
 
Place :                                                 

Tenderer‟s signature  
Seal 

 
D E C L A R A T I O N - `B' 

 
We declare that we do not have any employee who is related to any officer of LIOC PLC 
 

OR 
 
We have the following employees working with us who are near relatives of the Officer Director of 
LIOC  
 

Name of the employee of the Tenderer                                  Name & designation of the Officer of LIOC 

  

  

  

 
 
Date   :           
Place  :                                                            
 

Tenderer‟s Signature  
Seal 

 
 

D E C L A R A T I O N - `C' 
 

The Tenderer is required to state whether he is a relative of any Director of LIOC or the Tenderer is 
a firm in which any Director of LIOC or his relative is a partner or any other partners of such a firm 
or alternately the Tenderer is a private company in which Director of LIOC is a member or Director. 
 

S/N PARTICULARS DETAILS 

1 Name of the Tenderer and his 
relations with the Director in LIOC. 

 

2 Name of the Director of LIOC who is 
related to the Tenderer. 

 

3 Name of the Director of LIOC who is a 
member or a Director of the firm. 

 

 
Date  :                                    Tenderer‟s 
Place :                                                  Signature & Seal 



Lanka IOC  

TENDER NO:  LIOC/ ENGG/ GT- 03/ 2021-22 
 

Page 
21 of 58 TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 

COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED 
IN THE  EXISTING FRP SIGNAGE  FOUNDATION) AT PETROL 

STATIONS OF LANKA IOC PLC ACROSS THE ISLAND 
 

SIGNATURE OF TENDERER 
 
SEAL 

DECLARATION – „D‟ 
 

Tenderer is required to state whether they have employed any retired Director and above rank 
officer of LIOC in their firm. If so, details hereunder to be submitted. 
 

S/N PARTICULARS DETAILS 

1 Name of the person  
 

 

2 Post last held in LIOC  
 

 

3 Date of retirement   
 

 

4 Date of employment in the firm 
 

 

 
Date  :          Tenderer‟s  
Place :                                                Signature & Seal 
 
N.B. 
a. A separate sheet may be attached, if the above is not sufficient. 
b. Strike out whichever is not applicable.  If the tenderer employs any person subsequent to signing 
the above declaration and the employee/s so appointed happens to be the near relatives of the 
Officer/Director of LIOC, the tenderer should submit another declaration furnishing the name/s of 
such employee/s who is/are related to the officer/s of LIOC 
c. List of Directors of LIOC board is attached. 
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LIST OF DIRECTORS OF LANKA IOC PLC 

 

SN NAME OF THE DIRECTORS & ADDRESSES 

01 
Mr. Ranjan kumar Mohapatra, Chairman Lanka IOC PLC, Director (HR)  
Indian Oil Corporation Limited, Corporate Office, 3079/3, Sadiq Nagar,  
J.B.Tito Marg, New Delhi (India ) -110049 

02 
Mr. D.R.Paranjape, Director Lanka IOC PLC, CGM I/C(F), Mktg.HQ  
1201,Town near MIG Club, Kalanagar, Bandra(E)  
Mumbai (India ) – 400051.  

03 
Mr. Vigyan Kumar, Director, Lanka IOC PLC, ED (Retail Sales) 
C-1202, Tower Building, Indian Oil Nagar, Anderi(West)  
Mumbai (India) – 400053. 

04 

 
Mr. Manoj Gupta, Managing Director, Lanka IOC PLC 
20

th
 Floor, West Tower, World Trade centre,  

Colombo – 01, Sri Lanka. 
 

05 
Prof. Lakshman R. Watawala, Director, Lanka IOC PLC, No: 102/ 5, Barnes Place, 
Colombo – 07, Sri Lanka. 

06 
Mr. Amitha Goonarathne, Director, Lanka IOC PLC, No:171/4, Model Farm Road 
Colombo 08, Sri Lanka. 
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PROFORMA OF DECLARATION OF BLACK LISTING/ HOLIDAY LISTING 
 

(FORMAT TO BE TYPED ON TENDERERS‟ LETTERHEAD AND SUBMITTED ALONG WITH 
TECHNICAL BID DOCUMENTS WITH SIGNATURE AND STAMP) 

 
In the case of a Proprietary Concern: 

 
I hereby declare that neither I in my personal name or in the name of my Proprietary concern 
M/s. ________________________ which is submitting the accompanying Bid/Tender nor any 
other concern in which I am proprietor nor any partnership firm in which I am involved as a 
Managing Partner have been placed on black list or holiday list declared by except as indicated 
below : 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 
In the case of a Partnership Firm : 
 
We hereby declare that neither we, M/s. _________________, submitting the accompanying 
Bid/Tender nor any partner involved in the management of the said firm either in his individual 
capacity or as proprietor or managing partner of any firm or concern have or has been placed on 
blacklist or holiday list declared by LIOC except as indicated below : 
 
(Here give particulars of blacklisting or holiday listing and in the absence thereof state “NIL”) 
 
In the case of Company: 
 
We hereby declare that we have not been placed on any holiday list or black list declared by 
LIOC except as indicated below : 
 
(Here give particulars of black listing or holiday listing and in the absence thereof state “NIL”) 
 
It is understood that if this declaration is found to be false in any particular, LIOC shall have the 
right to reject my/our bid, and if the bid has resulted in a contract, the contract is liable to be 
terminated. 
 
 
Place  :       Signature of Bidder: 
  
Date    :        Name of Signatory:   
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SPECIAL TERMS & CONDITIONS OF CONTRACT 
 

1.0 SECURITY DEPOSIT/ PERFORMANCE BOND:  
 
1.1  As per relevant clauses of Conditions of Contract, the successful tenderer shall pay 

security deposit up on placement of work order in any of the following modes.  
 

A. INITIAL SECURITY DEPOSIT:  
 

The successful tenderer within 14 days of receipt of acceptance of tender issued by 
owner shall deposit initial security deposit for an amount of 10% of the contract value 
in any of the following 2 modes.  
 

a. Demand draft drawn in favour of LANK IOC PLC payable at Colombo.  
OR 

b.  Bank Guarantee (as per the format enclosed) valid for a period of 27 months to be 
submitted prior to commencement of works. The BG shall be subsequently extended 
for a period to cover 24 months from the date of completion of the work. This BG shall 
be submitted directly by the bankers under their covering letter to the office of LIOC in 
a sealed cover.  

 
1.2  Forfeiture of Security Deposit: All sums of compensation or other sums of money payable by 

the Contractor may be deducted from SD. In the event of SD being reduced from the 
original quantum due to recoveries as aforesaid the contractor shall within 15 days of such 
recoveries, make good deficiency in SD either by cash or by way of Demand Draft. 

 
2.0 For tenders involving more than one location the sites may be handed over to the contractor 

simultaneously or at different times. However, Lanka IOC may withdraw/ replace any number 
of sites from the contract due to some unforeseen circumstances that may prevent handing 
over of the sites. The contractor will not be entitled for any compensation if one or more sites 
are removed from the scope after the award of work. 

 
3.0  The contractor shall arrange all necessary power and water for the whole of the works 

mentioned in the Schedule of works. The Contractor shall have to make his own 
arrangement for laying cable/pipeline from the existing sources in the Terminal. Only 
flameproof cable and fittings of LIOC approved makes shall be allowed for tapping the 
power. Contractor should install approved metering device at their cost and prevailing 
rates shall apply for the quantity of power & water consumed.  

 
4.0  Entire works should be carried out as per LIOC specifications, drawings and instructions at 

site. Any omissions / Deviations without LIOC approval in writing will result in rejection of 
contractor‟s claim payment.  

 
5.0  All materials supplied by the contractor shall be of best quality and shall be approved by 

LIOC Engineer before use. All necessary test certificates shall be provided by the 
contractor.  

 
6.0  Wherever supplies of materials are in the scope of Contractor, the same could be supplied 

only after obtaining written permission from LIOC Engineer.  
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7.0  The rates quoted shall be inclusive of all taxes and duties as applicable and no separate 
payment shall be made in this regard.  

 
8.0  LIOC reserves the right to accept or reject in part or whole, any or all tenders without 

assigning any of the reason to it. Also LIOC reserves the right not to accept the lowest 
quotation and no query from the contractor will be entertained in these regards. 

 
9.0 WATER SUPPLY:  
 

The contractor shall arrange water/procure water required for the work at his own cost for 
all leads and lifts. LIOC shall not be responsible for supplying water and Contractor shall 
ensure timely and adequate supply of water to meet the schedule.  

 
10.0  POWER SUPPLY:  
 

The contractor shall make his own arrangement for power required for the work at his cost. 
DG set of suitable capacity may be installed and operated by the contractor at his cost. 
LIOC shall not be responsible for power supply and contractor shall ensure proper supply of 
electricity to meet the schedule.  
 
The electrical works shall be carried out through Licensed Electrical personnel only.  
 

11.0 CONTRACTOR‟S SCOPE OF SUPPLY: 
 

11.1 All materials including ACM panels, structural steel, consumables, testing appliances, tools 
and tackles necessary for completing the work shall be procured & supplied by the 
Contractor at his own cost unless otherwise specified in the schedule. No claim/ delay on 
this account will be entertained by the LIOC. 
 

11.2 LIOC reserves the right in selection of best makes of materials to be procured by the 
contractors & contractor shall procure the same only up on the approval by site in charge. 
 

12.0  FIRM PRICE:  
 

Once the offer is accepted and agreement executed, the rates shall be valid till the 
completion of works in all respects and no escalation whatsoever will be entertained on 
any grounds. The rate quoted to include all taxes and duties including NBT as applicable & 
no variation or reimbursement shall be entertained due to revisions in statutory tax or 
levies imposed by the Government of Sri Lanka. VAT alone if payable shall be to LIOC 
account for Local Vendors Only.  
 

13.0 ON ACCOUNT PAYMENTS: 
 

On Account Bills shall be paid for the work done, measured and certified.    
 

14.0  PAYMENT TERMS:  
 

 Up to 50% of payment after installation of MSP. 

 Balance 50% after Testing & commissioning of MSP 
 
No advance payment shall be made to any contractor.  
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15.0 THIRD PARTY INSPECTION:  

 

15.1  All materials and equipment to be supplied as part of this tender invited shall be subject to 
the Third Party Inspection by any of the following:  

 
a. M/s. Projects and development India Limited, Mumbai 
b. M/s. Indian Register of Shipping, Mumbai 
c. M/s. Lloyd‟s Register of Shipping, Mumbai 
d. M/s. Bureau Veritas Industrial Services (India) Pvt Ltd, Mumbai 
e. M/s. Det Norke Veritas, Mumabi 
f. M/s. SGS India Limited, Mumbai 
g. M/s. UL India Pvt Ltd, Bangalore 
h. M/s. Phistream Consulting Private Limited, New Delhi 

 
 

15.2 The charges for the TPI inspection shall be part of the rates quoted by the tenderer. 
 
16.0   The rates include all leads & lift unless and otherwise specified & cost of all material labour, 

taxes, transport charges on materials at all levels, and overhead expenditure.  
 
17.0  In case of any variation between the clauses stipulated in the special terms and those 

stipulated in general terms, works contract etc., the stipulations in the special terms and 
conditions shall take precedence.  

 
 
18.0  LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS:  
 

The contractual price payable shall be subject to adjustment by way of liquidated damages 
at the rate of 1% of order value per week subject to a total of 10% of the order value. 

 
19.0 SPECIAL CLAUSE: 
  

Vendors must ensure to fabricate the base plates of new ACM MSPs which shall be exactly 
matched with the anchor bolt dimentions of existing MSP foundation. In this case vendor 
must arrange site measurements of existing foundations so that new ACM MSPs can be 
installed at existing foundations without any difficulty. No Separate payments shall be 
entertained in this account. 

   
The contractor is required to take necessary care to protect to the existing nearby 
structure while carrying out his scope of work.  Any damage caused to other property shall 
be rectified at his own cost.    

 
20.0 GUARANTEE: 
 

All workmanship and sub-contracted items should be guaranteed by the Vendor within the 
defect liability period mentioned in the tender.  In the event of any defect in the 
equipment or workmanship manifesting themselves, the tenderer will replace/ repair the 
any defects at Vendor's cost and risk on due notice. 
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21.0 WARRANTY: 
 

 2 (Two) year warranty against manufacturing defects for all materials/accessories of entire 
ACM MSP including LED lights shall be provided  

 10 (Ten) Years company warranty for one to one replacement of ACM sheet against colour 
fading including free labour for replacements shall be provided 

 
22.0 TESTING OF MATERIALS/ WORKS: 
 
22.1 The Contractor shall carry out the various tests as enumerated in the technical 

specifications of this tender document and the technical documents that will be furnished 
to him during the performance of the work and no separate payment shall be made unless 
otherwise specified in schedule of rates. 

 
22.2 All the tests either on the field or at outside laboratories concerning the execution of the 

work and supply of materials by the Contractor shall be carried out by Contractor at his 
own cost. 
 

22.3 The work is subject to inspection at all times by the Site Engineer/ Engineer-in-Charge/ 
representatives nominated by LIOC. The Contractor shall carry out all instructions given 
during inspection and shall ensure that the work is being carried out according to the 
technical documents and the relevant codes of practice furnished to him during the 
performance of the work. 
 

22.4 Any work not conforming to the execution drawings, specifications or codes shall be 
rejected forthwith and the contractor shall carry out the rectifications at his own cost. 

 
22.5 All results of inspection & tests will be recorded in the inspection reports, proforma, which 

will be approved by the Site Engineer/ Engineer-in-Charge. These reports shall form part of 
the completion documents. 

 
22.6 Inspection & acceptance of works shall not absolve the Contractor from any of his 

responsibilities under this Contract. 
  
23.0 BILL OF QUANTITIES: 
 
23.1 Bill of quantities are approximate and payment shall be made as per actual certified 

measurements.  The contractor is not entitled for any sort of compensation towards excess 
materials procured / stored. 

 
23.2  After the placement of the order the successful tenderer shall not be allowed to sublet or 

assign any part of the work order without LIOC‟s prior written consent. 
 

23.3 In case of any new items operated, detailed rate analysis will be done in consultation with 
the contractor to arrive at rates. However, final decision on rate shall solely be with LIOC. 

 
24.0 AUTHORISED REPRESENTATIVE: 
 
24.1 The successful tenderer within 10 days of receipt of acceptance of tender, name an 

engineer responsible for the job at site on behalf of the contractor. Bidder should give in 
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writing to the LIOC, the name of his authorised and qualified engineer who will supervise 
the work and shall remain at the site during execution of the job.   

 
25.0 SITE CLEANING: 
 
25.1 The Contractor shall take care for cleaning the working site from time to time for easy 

access to work site and also from safety point of view. 
 
25.2 Working site should be always kept cleared upto the entire satisfaction of the Engineer-in-

Charge. Before handing over any work to owner the contractor in addition to other 
formalities to be observed as detailed in the document,- shall clear the site to the entire 
satisfaction of Engineer-in-Charge. 

 
26.0 MISCELLANEOUS REQUIREMENTS: 
 
26.1 It shall be contractor‟s responsibility to obtain approval for any revision and/or 

modifications decided by the contractor from the Owner/Engineer-in-Charge before 
implementation. Also such revisions and/or modification if accepted / approved by the 
Owner/Engineer-in-Charge shall be carried out at no extra cost to the owner. 

 
26.2 Any changes required during and/or after approval for detailed construction drawings due   

to functional requirements or for efficient running of system keeping the basic parameters 
unchanged and which has not been indicated by the Contractor in the data / drawings 
furnished along with the offer, will be carried out by the contractor at no extra cost to the 
owner. 

 
26.3 All expenses towards mobilization & demobilization including bringing in equipment, 

clearing the site etc. shall be deemed to be included in the prices quoted and no separate 
payments on account of such expenses shall be entertained. 

 
26.4 It shall be entirely Contractor‟s responsibility to provide, operate & maintain necessary 

construction equipments, scaffoldings and safety gadgets, cranes and other lifting tackles, 
tools and appliances to perform the work in a workman like and efficient manner & 
complete all jobs as per time schedules. 

 
26.5 Preparing approaches and working area for movement and operation of the cranes, 

levelling the areas for assembly and erection shall also be the responsibility of the 
Contractor.  The Contractor shall acquaint himself with access availability, facilities such 
as railway siding, local labour etc. to provide suitable allowances in his quotation. The 
Contractor, at his own cost, may have to build temporary access roads to aid his own work 
which shall also be taken care while quoting for the work 

 
26.6 The procurement and supply in sequence and at the appropriate time of all materials & 

consumables shall be entirely the Contractor‟s responsibility. Rates for execution of work 
will be inclusive of supply of all these items. 

 
27.0 SAFETY: 
 

Since works have to be carried out in petroleum storage and distribution establishment, the 
contractor should ensure that day to day operations, safety and security of the location are 
not affected in any way on account of the works being carried out. In case of any damage 
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to our properties due to the negligence on the part of the contractor or their workmen, the 
contractor will be held responsible and liquidated damages as assessed by the LIOC would 
be recover from them. 

 
When hot works are involved, the following safety precautions have to be strictly observed 
before commencement of works. 

 
 All hot works operations should be carried out under the supervision of our 

representative and also under the supervision of responsible representative of the 
contractor. 

 
 All hot work operations should be undertaken only after issue of hot work permits by 

the location in charge on day to day basis. 
 
 It should be ensured that the tanks, pipes, containers where the hot work is required 

are gas freed and properly checked to this effect with explosive meters. 
 
 It should be ensured that the surrounding area is free from oil, rags, oil spillage and 

other sources of ignition and the area is cleaned/ sprinkled with sand or dry earth. It 
should also be ensured that metallic trays filled with DCP powder are kept for 
collecting the welding arc/ hot metal cutting. 

 
 Hot work should commence only after positioning the portable fire extinguishers and 

sand/ dry powder in readiness at site and hydrant system made available at the nearest 
point. 

 
 Match boxes, lighters etc used for hot work should be kept in the custody of the 

supervisor only. 
 
 If hot work has to be carried out in a place close to storage tanks or any other facility 

under operation, it is necessary to provide screen wall made of AC sheets to segregate 
the area to prevent sparks traveling to the hazardous area. 

 
 It should be ensured that no workman carries match boxes or any other source of 

ignition with them while entering the premises or inside the premises. After the hot 
work operation of the day, the following precaution should be taken. 

 
o Welding sets should be switched off and power mains disconnected. If the 

connection is taken from a temporary switch board the fuse carriers should be 
removed and handed over to the supervisor. 

o Gas cylinder and the cutting sets should be properly closed and the equipment 
removed to a safe place. 

o The site of work should be examined to ensure that it is free from hot splatters and 
any other source of ignition. 

o All the work men of the contractors should be moved out of the premises. 
 

28.0 SAFETY PRECAUTIONS & HOT WORK: 
 
28.1 Contractor shall have to take all safety precaution for carrying out hot work in the 

premises after obtaining hot work permit from location in charge at his own cost as 
directed by the Engineer-In-Charge. Necessary safety equipment such as safety belts, 
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helmets and other equipments are to be positioned by the contractor and use as per 
requirement. 

 
28.2 Any casualty or damage caused to property or person by any untoward incidents while 

executing this contract will be at the contractor‟s risk and cost. 
 
28.3 The contractor shall also abide by hot work permits to be taken on day to day basis from 

the location as per policy of the LIOC. 
 
28.4 The successful tenderer shall be responsible for observance of all conditions as per 

Appendix III furnished along with GCC with regard to safety. 
 
29.0 The tenderers are advised to submit their offer strictly as per the terms and conditions and 

specifications contained in the tender document and not put forth conditions/ counter 
conditions. Conditional tenders received subsequent to the pre bid meeting tenders shall 
render the offer liable for rejection.   

 
30.0 Tenderers to note that the rates quoted for items contained in the price schedule shall be 

inclusive of all the works involved for according all assistance to the LIOC for 
commissioning the system.  It may be noted that commissioning assistance shall be limited 
to supply of all labour, stud bolts, nuts, washers, gaskets which give way during 
commissioning.   

 
31.0 MATERIAL WITHOUT APPROVAL 
 
31.1  Any material brought without prior written approval, shall be entirely at the risk and cost 

of the Contractors. 
 
31.2 If contractor brings defective/substandard materials at site it shall be the responsibility of 

the contractor for the removal and disposal of the same at his cost.  LIOC shall not 
entertain any claim for the contractor in this account in case the contractor fails to remove 
such materials within 15 days after notice in writing to the contractor LIOC reserves the 
right to dispose such materials at the entire risk and the cost of the contractor. 

 
31.3 Work order quantities are approx. and payment shall be made only as per actual 

measurements.  The contractor is not entitled for any sort of compensation towards 
materials procured /stored in excess of the measured quantity, if any. 

 
31.4  Excess quantities over that mentioned in work order or extra item or deviation in work 

order should not be carried out by the contractor unless he has been asked to do so in 
writing and if carried out without such written approval the same will be at risk and cost of 
the contractor. 

 
31.5 Detailed measurements of works carried out shall be taken jointly by the contractor and 

LIOC representative at every stage of work before proceeding to next stage  
 
31.6 The entire works shall be carried out under the supervision of the authorized 

representative of LIOC. 
 
32.0  While carrying out the work, extreme care should be taken to ensure the safety of the 

personnel engaged by the contractor for the work and the men working with other 
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contractor and LIOC personnel. Contractor shall obtain required License from the Labor 
officer if required as per law before starting the work.  

 
33.0 LIOC reserves the right to operate or not to operate any items mentioned in the schedule.  
 
34.0  Any additional items of work that become necessary during the course of execution shall be 

authorized and approved for full details of the work by LIOC representative before 
execution of the same.  

 
35.0  LIOC reserves right to have the choice of the best material which are in the contractor‟s 

scope of supply.  
 

SR. VICE PRESIDENT (ENGG.)  
LANKA IOC PLC,  

 

 
I / We confirm that I / We have gone through the above conditions carefully and agree to abide by 
the same  
 
Signature of Tenderer :  
 
Name :  
 
Title :  
+ 
Address :  
 
Date & Seal : 
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TERMS & CONDITIONS – SAFETY 
 
Since the works have to be carried out in Petroleum storage and distribution establishment, the 
contractors should ensure that day to day operations, safety & security of the location are not 
affected in any way on the account of the work being carried out. In case of any damage to LIOC 
properties due to negligence on the part of the contractor or their workmen, the contractor will be 
held responsible and liquidated damages as asserted by the corporation would be recovered from 
them. 
 
For all cold works and hot works involved at site, following safety precautions have to be strictly 
observed before commencement of hot works. 

a. All hot works should be carried out under the supervision of LIOC representative and also 
under the supervision of a responsible representative of the contractor. 

b. All hot work operations should be undertaken only after issue of hot work permit by Site 
Engineer on a day to day basis. 

c. It should be ensured that the tanks, containers, pipelines etc. where hot work is required 
are gas free and properly checked to this effect with explosive meters. 

d. It should be ensured that surrounding area is free of oil rags, spillages and other sources of 
ignition and the area cleaned and sprinkled with dry sand / earth. It should also be ensured 
that metallic trays filled with DCP are kept for collecting the welding arc / hot metal 
cutting. 

e. Hot work should commence only after positioning the portable fire extinguishers and sand 
/ dry powder in readiness at site and hydrant system made available at the nearest point. 

f. Match boxes, lighters etc. used for hot work should be kept in the custody of supervisor. 

g. If hot work has to be carried out in a place close to storage tanks or any other facility 
under operation, it is necessary to provide a screen wall made of AC sheets to segregate 
the area to prevent the sparks traveling to the hazardous area. 

h. It should be ensured that no workmen carry matchboxes or any other source of ignition 
with them while entering the premises or inside the premises. After the hot work operation 
of the day, the following precautions should be taken. 

 Welding sets should be switched off and the power mains disconnected. If the connection is 
taken from temporary switchboard, the fuse carriers should be removed and handed over to 
the supervisor. 

 Gas cylinders and cutting sets should be properly closed and the equipment removed to a safe 
place. 

 The site of work should be examined to ensure that it is free from hot splatters and any other 
source of ignition. 

 All the workmen of the contractor should be moved out of the premises. 

Note: Successful tenderer to strictly follow the instruction of Fire department of the terminal 
including instructions being given from time to time by the terminal personnel in order to ensure 
safety at all points of time throughout the execution of works.  

 
SR. VICE PRESIDENT (ENGG.)  

LANKA IOC PLC, 
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MONOLITH SPECIFICATION 

 
1. Introduction 
 

This chapter refers to the standards that have to be followed for bringing about a uniform 
RVI (Retail Visual Identity) for Monoliths. It refers to the aspects of the Corporate Symbol, 
the colours that should be used for various purposes and also the typeface that would be 
used for all identification purposes. 

 
 It is essential to follow this scheme properly to bring about an overall identity in all the 

retail outlets of the Corporation. 
 
2. The Corporate Symbol 
 
 It is necessary to be acquainted with the corporate symbol and the significance of its 

various components. Lanka IOC‟s symbol essentially has the following elements: 
 

 Orange coloured globe/circle. 
 

 Enclosed by a dark blue coloured outer ring and a dark blue coloured band (across) on 
which “Lanka IOC” is written in specific Devanagiri letters. 

 

 Below this roundel “Lanka IOC” is written as one word. 
 
 It is essential to maintain the same proportions of the elements in the symbol in order to 

reproduce it on any surface. To ensure that there is consistency in producing, it is 
necessary to take lots of care to see that the symbol is being reproduced without 
distortion.  The best way to do this is through photo or computer reproduction methods. 
The symbol should not be hand painted, Xerox copied or hand fabricated as this may 
distort the proportion of the symbol. 

 
3. Significance of Colors 
 
 The orange colour in the symbol represents energy, which is a derivative of the sun and 

which in turn connotes life and a future. The dark blue outer and horizontal bands may be 
thought of as a device by which one harnesses this raw energy and which, in turn, is 
indicative of the use of technology. 

  
 A consistent use of these exact colours would ensure uniformity across various retail outlets. 
 

Colour Specifications Pantone Colour Specifications 

Orange Pantone 1655 C / Alucobond colour coding of same material 

Blue Pantone 2757 C / Alucobond colour coding of same material  

White Pantone Warm Grey 1C / Alucobond colour coding of same material 

Silver Grey 600 Sunrise Silver metallic as it appears in the standard color sample 
chart of Alucobond 
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4. Typeface Specification 
 

All English characters should be written using „Helvetica Bold‟ Typeface. The letter spaces in 
between two letters vary in dimension. So there can be no standardized figure for this.  The 
best is the output one gets from ATM fonts. 

 
These fonts should never be drawn by hand, or reproduced by using plain paper copiers as 
these methods may distort the proportions of the letters.  
 
A detailed drawing of corporate symbol and font is provided below. 

 
TYPICAL DRAWING OF ROUNDEL LOGO OF INDIAN OIL 
(Dimensions to be proportionately modified to meet the size requirements in the Unipole) 

 

 
HELVETICA BOLD FONT FOR ROMAN CHARACTERS 
(Dimensions to be proportionately modified to meet the size requirements in the RVI elements) 
 
5. DESIGN CRITERIA 
 
5.1. Design Wind Loading :No member/ element shall sustain permanent deformation or 

failure under wind pressure loading. 
 
5.2. Deflection :Deflection of any aluminum frame/ MS shall not exceed 1/150 of the clear 

span. 
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5.3. Thermal Movement: 
 
 The elements shall be assembled with provisions for noiseless contraction and expansion of 

component materials for temperature change, without buckling, opening of joints, undue 
stress on fasteners, or other detrimental effects. 

 
5.4. Flatness 
 

The ACM surface taken individually shall not show any irregularities such as oil canning, 
waves, buckles and other imperfections when viewed at any position, not less than an angle 
of 15 degrees to the true plane of the panel, with natural lighting of incident of not less than 
the same angle. 

 
5.5. Direct light of LED Modules shall not be visible from the outside of Monolith. 
 
5.6. Polycarbonate shall have a smooth surface and shall not be cracked /repaired at any 

location. 
 

5.7. Dimension tolerance from the drawing: ± 2% 
 

6. MATERIAL & PROCESSES SPECIFICATIONS 
 

Only important elements used in the fabrication of RVI for Monoliths have been described in 
detailed in this section. 

 
6.1. ACM:  
 

All opaque visible surfaces shall be made of ACM. All fabrication of ACM shall be done 
without removing the peal-off protective film. The protective film shall be removed only 
after the installation and inspection of RVI elements at site. All work on ACM shall be carried 
out as per the recommendations of the ACM manufacturers. No manual cutting of ACM sheet 
shall be permitted. Care while working shall be taken to ensure that no damage due to any 
reason is inflicted to the ACM sheet. The top and bottom caps (in 3mm ACM sheet) shall be 
provided for taking care of ingress of water, rodents, etc. Detailed specifications of ACM are 
enclosed in Annexure-IV. 

 
6.2. VINYL: 
 

Vinyl shall be used only to provide color to backlit surfaces and to provide graphics/ text on 
ACM panels. The procedure to be adopted for sticking the vinyl film is elaborated in 
Annexure-V. 

 
List of Approved makes: 
 

(1) 3M:  

(a) 3630 series 

(b) Retro-reflective – Diamond grade type 9 

(c) Electrocut 
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(2) Avery Dennison: 

(a) XL 5500 series 

(b) Diamond grade type 8 

(c) Electrocut 
 

6.3. LIGHT ENHANCEMENT FILM / BRIGHTNESS ENHANCEMENT FILM: 
 
LEF / BEF shall be used in place of anafoil as a reflector and light enhancement source. LEF / 
BEF shall be pasted on ACM Sheet for mounting the light source. Single sided LED Modules 
Should be mounted on LEF to get maximum amount of light output. Detailed specifications of 
ACM are enclosed in Annexure – VI. 
 
List of Approved makes: 
 
(1)   3M: 
(a)   3635-100 series 
(b)   Light enhancement film 

 
(2)   Avery Dennison: 
(a)   4890 series 
(b)   Brightness enhancement film 

 
 
6.4. ELECTRICAL WORK: 
 

LED Single sided modular lights of 0.72 W shall be used with 60 W of power supply (Driver of 
60W & 12 VDC output) for lighting in canopy facia (Lanka IOC, 4 mts Backlit) & Spreaders. 
 
The below mentioned Luminance level (in Cd./Sq.Mts.) shall be strictly followed: 
 

Sr. No. Sections of the Signage Luminance (Cd/Sq.Mts.) 

1 White (Lanka IOC Logo) 180 to 200 Cd./Sq. Mts. 

2 Orange (Lanka IOC Logo)   34 to 37 Cd./Sq. Mts. 

3 Blue (Lanka IOC Logo) 1.70 to 1.90 Cd./Sq.Mts. 

4 Blue (Lanka IOC letters) 5.70 to 6.30 Cd./Sq. Mts. 

5 Grey (Petrol & Diesel) 70 to 77  Cd./ Sq.Mts. 

 
Minimum no. of Single Sided LED modular lights (0.72 W) required to achieve the above 
mentioned luminance level is as follows: 
 

I. Monolith Frontlit   – 208 Modules 

a) For Lanka IOC Logo (One Side) – 76 Modules 

 
II. Monolith Backlit  – 256 Modules 

a) For Lanka IOC Logo (One Side) – 76 Modules 

b) For Lanka IOC letters (One Side) – 28 Modules 

c) For Diesel / Petrol (One Side) – 12 Modules (Each for Petrol / Diesel) 
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III. Monolith AOD -  316 Modules 

a) For Lanka IOC Logo (One Side) – 76 Modules 

b) For Lanka IOC letters (One Side) – 28 Modules 

c) For Diesel / Petrol (One Side) – 12 Modules (Each for Petrol / Diesel) 
 
All wiring shall be done using 1.5mm sq. multi-strand copper conductors as per IS 694, latest 
edition, insulated with FRLS PVC insulation. No joints shall be permitted between two wires 
in the middle of a length. 10 Amp capacity nylon connectors shall be used to connect the RVI 
element with the wire/cable providing it electrical energy. Connectors shall ensure that no 
live part may touch a human finger during normal course. All LED Single Sided modular lights, 
Power supply and wires in any RVI element shall be properly secured to metal framework to 
ensure that none are loose during the normal course of operation. The scope covers all 
electrical work including providing „Elmax‟ type connectors to the source of power supply to 
the RVI element. Detailed specifications of LED Single sided modular lights and power supply 
are enclosed in Annexure VII. 

 
List of Approved makes: 

 
i. LED Single Sided Module and Power Supply 

(a) General Electric. 

(b) Osram. 

(c) Neenjas Technologies Pvt Ltd. 

(d) Tridonic 

(e) General LED (Agilight) 
 

 

ii. FRLS copper conductors: 

(a) Finolex 

(b) National 

(c) Rallison 

(d) L& T 

(e) Anchor  
 

6.5. MILD STEEL SQUARE HOLLOW SECTION  
 

Internal structural member for the Monoliths / Unipoles shall be the standard square hollow 
section of mild steel conforming to latest edition of IS: 4923.  

 
List of Approved makes: TATA, SAIL, ESSAR, Jindal 

 
In case, specified sizes of RHS / AHS are not available during the course of the project, 
tenderers can procure such sections from the Converters who use Cylindrical Tubes of the 
approved make conforming to IS 1161 and draw them into SHS / RHS conforming to IS 4923 
while retaining the original Hologram. Hence, the hollow sections converted by using such 
cylindrical tubes shall be accepted for the works subject to the following: 

 
i. The certificates from approved manufacturer for the tubes are provided by the 

concerned distributor for sourcing of the tubes. 
ii. The original Hologram is available on the supplied Hollow Sections. 
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iii. Test certificates for Hollow Sections conforming to IS 4923 are issued by the 
Converter.  

iv. Correlation of Test Certificates for tubes sourced from M/s Jindal and Hollow Sections 
converted is maintained. 

 
All external surface of steel structure shall be applied with one coat of high build modified 
Aluminium Epoxy mastic coating of DFT 175 micron per coat and then applying 2 coats of 2 
pack aliphatic acrylic polyurethane finish paint of 40-45 micron per coat complete after 
surface preparation by manual/ mechanical/ wire brush cleaning of Swedish standard ST3. 

  
6.6. POLYCARBONATE SHEET 

 
All polycarbonate sheets should be UV stabilized outdoor grade sheets manufactured by 
SABIC / Bayer. 

 
6.7. ALUMINIUM 

 
Extrusions and other sections shall be as per IS: 733, 1983 & IS: 1285, 2002 or BS 1474:1987.  

 
6.8. ADHESIVES 

 
List of Approved Makes: 
 
1. Double side tape 
 Grade  : VHB Tape 4956, 12mm wide 
2. Acrylic Adhesive 

Specified    :  Permabond TA 4246 
 Alternative : Permabond F245, Bondmaster F246, F245 
3. Structural Sealant (Not provided in specifications.) 
 Recommended make : Dow Corning 795: 
 Alternatives: Rhodosil-SG445, GE-SSG-4000AC 
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ANNEXURE - IV 
SPECIFICATIONS FOR ACM 

 
Composition: 
 
Low-density polyethylene (LDPE) core sandwiched between two skins of aluminum alloy. 
Overall thickness of ACM : 4mm OR 3 mm (+0.2mm) 
Aluminium skin thickness  : 0.3 mm (+0.04mm)/(-0.025mm) 
 
Surface Finish : 
Front side : Factory pre-finished by the manufacturer with a PVDF Kynar 500 

(70:30) or LUMIFLON or DURAGLOSS 5000 based coating. Coating shall 
be in specific colors as defined in this document.  

  The finished surface shall be factory protected with a self-adhesive 
peel-off-foil. Peel-off-foil to withstand at least 6 months exposure to 
local weather condition without losing the original peel off 
characteristic or causing stains or other damages to the painted panel 
surface. 

Reverse side : Reverse side of the panel surface shall be coated in a factory applied 
protection lacquer or protective primer, without protective peel-off-
foil. Total dry-film thickness of the protection lacquer/ protective 
primer shall be minimum 4 microns or mill finish if Marine grade 
Aluminium EN-AW-5005A (AlMg-1)/ EN-AW-3004 (AlMn1Mg1) is used. 

 
Colour Definitions: 
 

S. No. Color Name Pantone Ref./ Other Ref. 

1. IOC Orange Pantone 1655 C / Alucobond colour coding of same 
material 

2. IOC Blue Pantone 2757 C / Alucobond colour coding of same 
material 

3. White Pantone Warm Gray 1C / Alucobond colour coding of same 
material 

4. Silver Grey To match the ALUCOBOND standard color „600 Sunrise 
Silver Metallic‟ supplied by Alcan Composites 

 
Warranty: 
 
ACM manufacturer shall provide a 10 (TEN) years Warranty against defects such as but not 
limited to: 
 

a. De-lamination. 

b. Color fading 

c. Loss of gloss. 
 

For this purpose Original of Manufacturers‟ Warranty certificate in the name of the 
converter to be submitted with the bill. 
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Besides the original manufacturers‟ warranty certificate, contractors are also required to 
submit a performance warranty for 10 years executed on non-judicial stamp paper of 
required value as per format enclosed at Annexure- VI.  
 
Mandatory identification marks: 
 
Each ACM panels shall bear markings as follows: 
 

a. On Peel-off-foil: 
 

i. Manufacturer‟s name/brand printed clearly for easy identification. 

ii. Direction of grains for metallic colors, by way of an arrow. 
 

b. The reverse side of the panel to have the following minimum information printed: 
 

i. Production batch identification number or Date & Time of production of ACM panel 
for establishing linkage with the batches. 

ii. Any other information as per manufacturer‟s policy such as paint reference number 
etc. 

iii. Manufacturer‟s name/brand printed clearly for easy identification. 
 
General Conditions: 
 
a. ACM supplier shall provide technical assistance to the selected converters using their 

material. The training/ assistance to include advice on the use of appropriate 
equipment and hardware for ACM fabrication and installation. The training/ assistance 
to include training to the selected ACM converters‟ personnel in India/ Abroad, for 
correct methodology to be adopted for ACM fabrication and installation. 

 
b. IndianOil Engineer-in-Charge may ask for training schedule/ report from the converter 

and/ or manufacturer under (inter-alia) following conditions : 
 

i. Inability to produce RVI elements as per designs despite efforts on the part of the 
converter. 

ii. If the workmanship of RVI elements is found to be unacceptable/ poor. 
 
c. No further application of paint by means of any method shall be permitted after first 

painting of ACM at the manufacturer‟s factory. No repair/ touch-up of factory finished 
paint coated surface shall be permitted at any time. Engineer-in-Charge may reject 
such RVI elements at no cost to IndianOil. 
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ACM (Aluminum Composite material) panel should conform to following standards: 
 

S. 
No. 

Description Standard Test Acceptable Value/Result 

A. Physical Tests For ACM 

1. Overall Thickness of 
ACM 

Visual Check/ 
Measurement as per 

QAP 

3mm (± 0.2mm) or 
4mm (± 0.2mm) 

2. Aluminium Skin 
Thickness (each 
side) 

Visual Check/ 
Measurement as per 

QAP 

0.3mm (+0.04mm)/(-.025mm) 

3. Panel weight (ACM) Visual Check/ 
Measurement as per 

QAP 

3.8 Kg/m2 (+ 5%) or  
4.75 Kg/m2 (+ 5%)  

B. Properties of Aluminum Skin 

1. Tensile strength 
(Rm) 

ASTM E8 Minimum 110 N/mm2 

2. Modules of 
elasticity 

ASTM E8 Min 68000 N/mm2 

3. Elongation              ASTM E8 A50 4% 

4. 0.2% proof stress  ASTM E8 Minimum 100 N/mm2 

C. Properties of Paint Finish (Front Side Only) 

1. Coating Type Using FTIR (instrument) 
or chemical method 

DURAGLOSS – Cycloaliphatic 
Polymer Resin Cross-Linked 
with a specific melamine blend 
LUMIFLON – Fluoro Ethylene 
Alkyl Vinyl Ether 
PVDF – Polyvinyldenfluorid  

2. D.F.T. (Dry Film 
Thickness) of paint 

ASTM D 1400 or ECCA T1 23.75 Micron  to 45 Micron 

3. Specular Gloss ASTM D 523 or ECCA T2 Solid Colors 25-40% 
Metallic Colors 20-35% 

4. Abrasion Resistance ASTM D 968 
or 

ASTM D 4060 

>25 liters per unit 
or 

< 45mg/ 1000 cycles (weight 
loss) 

5. Gloss Retention ASTM 523 or ECCA T2 Min 60% (after 10 years) 

6. Color Retention ASTM D 2244 or ECCA T3 5 units (Max.) over 4000 hrs.  

7. Chalk Resistance ASTM D4214 or ECCA 
T14 

Max rating 8 units after 4000 
hrs. 

8. Adhesion ASTM D3359 or ECCA T6 No adhesion loss permitted 

 
Approved Makes: 
 
Best brands available in the market complying with above specifications and approved by 
LIOC. 
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ANNEXURE – V 

 
PASTING OF VINYL FILM 

 
Vinyl shall be pasted on polycarbonate sheets and on ACM after removing the masking film. 
 
Proper preparation of application surface is essential to obtain high quality and long lasting 
markings. 
 
1. Application: 

i) Clean the substrate as per recommendation of vinyl manufacturer. 
ii) Remove entire liner from adhesive side of film. 
iii) Align the film and press one edge to surface with finger. 
iv)With a squeeze, apply remaining film using overlapping strokes. Hold the film away from 
surface to avoid pre adhesion. 
 

1. Remove pre-mask: 
Remove application film from the face of the film by pulling tape back upon itself at a 180-
degree angle. Application film should be removed after 24 hours of application. 
 
Re-squeeze all edges to prevent edge lifting. This must be done after application of film 
removal.  Use firm even pressure.  If not thoroughly re squeezed after pre mask removal, 
the adhesion at edges of film loosened by pre mask removal may become detackified by 
dirt or moisture and subsequently lift or be susceptible to damage from pressure washing. 
 

2. Remove entrapped air: 
Inspect the film in flat areas for bubbles. To eliminate the bubbles, puncture the film at 
one end of the bubble with a pin and press the entrapped air with the thumb or squeeze or 
moving towards the puncture.  
 
Contractors are expected to provide the standard warranty from the vinyl manufacturers 
covering all the vinyl used, Retail Outlet wise along with the final bill. 
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Annexure VI 

 
LEF / BEF Specification 

 

Sr. No. Properties 

Avery Dennison - Brightness 
Enhancement Film 

3M Light Enhancement Film 

Description Description 

1 
Film White Matt Film 5.5 mil ( 0.13mm), White 

Matt 

2 
Thickness 0.100mm 0.140 to 0.165 mm 

3 Film and Adhesive 0.120mm 0.216 to 0.241 mm 

4 
Adhesive Clear acrylic, Pressure 

Sensitive 
Clear, pressure sensitive 

5 Adhesive liner 140 gsm white craft paper 78 pound white Kraft paper 

6 Protective Covering NA Blue polyethylene 

7 
Application Surface Light box complete Interior Light box interiors, Light 

fixtures 

8 

Application Substrates Bare Aluminium Bare aluminum 

Galvanized sheet Mattel Galvanized sheet metal 

Painted Mattel Painted metal 

Rigid plastics Rigid plastics 

9 
Minimum application 
temperature 

+10 degree C +4.5 degree C 

10 Removability Permanent Permanent, not removable 

11 Light Reflectance 90-92 % 94.5% 

        

  
Warranty Avery ICS Warranty ( 5 Years 

Warranty) 
Worldwide 3M™ MCS™ Warranty 
(5 Years Warranty) 

  

Product code Avery Dennison 4890- 
Brightness Enhancement Film 

3M Scotch cal 3635-100 Light 
Enhancement Film ( LEF) 

 
 
 

LEF- Light Enhancement Film 
 
BEF- Brightness Enhancement Film 
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Annexure VII 

 
 

Specifications of Single Sided LED Modular Lights 
 

Sr. No. Parameters Significance Desirables 

Specifications for  LED Module   

1 Make of LED Chip to have creditable and quality 
products  

Osram / Philips/ 
Nichia/Cree /Lumiled 
 

2 Colour CCT CCT defines the color which the 
light will Emit. 
2000-3000K : Warm White;  
3000-5000K : Day light color  
6000-7000K : Pure white color ; 
>7000K : Cool white color 

6500 / 7100 Kelvin(K) 

3 Certifications of LED 
Chip 

To check brightness degradation. LM80  

4 Beam Angle A beam angle defines the 
distance at which the module can 
be kept behind the vinyl to have 
uniform brightness 
 

>=110 Degree (Angle of 
Irradiation) 

5 Mounting Technology LED Mounting - compactness by 
SMD 
Module Mounting - Modules 
should not come out with heating 
and wind pressure. 
 

Surface Mounted Device 
(SMD) / On double sided  
FR4 board 

6 Watt/Module Wattage per module helps to 
calculate the total power our 
signage will consume. 
 

0.72  

7 Chips / Module To check no. of LED's used in a 
Signage. 
 

3 Chips/Module 

8 System efficacy (Lm/W) It is a measure of the efficiency 
of a lighting system.  

>95 Lm/W 

9 Operating temperature To ensure proper functioning of 
signages at various locations. 

 -10 degree C to  + 45 
degree Centigrade 

10 LED Module life It indicates the number of hours 
before the luminance drops to 
70% of initial output. 
 

Min 50000 Burning Hrs  
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Sr. No. Parameters Significance Desirables 

11 Housing Module Material Housing module material 
selected for holding the LED chip 
and lens. 

Poly carbonate (PC) / 
RoHS (Reduction of 
hazardous substances) 
Compliant material to be 
used. 
 

12 Operating Voltage for 
LED Modules 

DC voltage at which LED module 
operates. 
 

12V DC 

13 CRI (Colour Rendering 
Index) 

The color rendering index (CRI) is 
the index of LED tube light 
compared with natural light. 
 

>=70 

14 Protection Class IP defines the protection of 
Modules for Dust and water 

Min IP66 

15 Certifications & 
Standards for Modules 

No Hazardous substance and 
meeting international standard. 

LM79 & 
CE (European Conformity) 
/ UL (Underwriters 
Laboratories) 
RoHS (Reduction of 
Hazardous Substances) 
EN62031, EN62471 
 

Specifications for  LED Driver  

16 LED Driver Converts I/P AC voltage to 12V 
DC voltage for LEDs.   

OEM's make of LED 
Modules 

17 Driver Wattage (W) Wattage at which driver is 
designed. 
 

60W - 220W 

18 Surge protection (in KV 
inbuilt) 

To protect the system from 
fluctuation in voltage. 

Inbuilt Min 4KV (Line to 
ground) 

19 Supply voltage for 
drivers 

Voltage range at which LED 
drivers function. 

140-280V 

20 Power Factor (at 230V 
50 Hz) 

To minimize the losses and 
increase efficiency. 

> 0.90 

21 Output Voltage  Specified voltage at which LED 
module operates. 
 

12V DC  +10% Tolerance 

22 Protection Class IP defines the protection of 
Modules for Dust and water 

Min IP66 
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Sr. No. Parameters Significance Desirables 

23 Standards for LED Driver International standards. CE ( European Conformity 
) / UL (Underwrited 
laboratory) 
EN 55015, EN 61000-3-2 
,EN 61000-3-3,, EN 61000-
4-5,  
,EN 61547, EN 61347-1, EN 
61347-2-13 
 

24 Cable for modules Standard cable to avoid heat and 
fire. 
 

AWG 18 

25 Cable for drivers  Standard cable to avoid heat and 
fire. 

AWG 18 / AWG 17 
 

26 Warranty To ensure quality and life of 
product. 

5 Years warranty on LED 
modules and drivers 

 
 
 
 
 
 
 
LIST OF APPROVED MAKES FOR MATERIALS   

 
NOTE: Tenderers to note that the materials to be procured and supplied as part of the tender 
invited shall be strictly in accordance furnished in the specifications. The successful tenderer to 
obtain prior permission of LIOC and get the approvals before positioning the materials.  
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FORM OF AGREEMENT 
 
THIS AGREEMENT is made and entered into on this …………….. day of ……….…….….Two Thousand 

Twenty Two between Lanka IOC PLC ,  herein after called and referred to as the Employer of the 

ONE PART and ……………………………………………… a Company duly incorporated under the Companies 

Ordinance and having it‟s registered office at ………………………………………………………… , (hereinafter 

called and referred to as the Contractor which term or expression as herein used shall as and when 

the context so requires or admits of construction mean, and include the said Lanka IOC PLC , their 

heirs, successors and administrators) of the OTHER PART. 

 

WHEREAS the Employer is desirous that the works more fully described in the documents attached 

hereto be executed, completed maintained and has accepted the tender dated 

………………………………… by the Contractor for the execution, completion and maintenance of the said 

works. 

 
NOW THIS AGREEMENT WITNESSED as follows: - 
 
(1) The words and expressions in the agreement shall have the meaning assigned to them in 

the conditions of contract, which is part and parcel of this agreement and hereinafter 
referred to. 

 
(2) The following documents shall be deemed to from, be read with and construed as part and 

parcel of this agreement  
 

(a) The Tender aforesaid 
(b) Special terms & conditions 
(c) Conditions of Contract – Parts I & II 
(d) Tender schedule (Bills of Quantities) 
(e) Specifications 
(f) Memorandum of understanding if any 

 
(3) The Contractor shall execute, complete, commission, test, hand-over and maintain the 

works and remedy defects, in conformity in all respects with the provisions of the 
contract, more fully described in the Drawings, Tender schedule (Bills of Quantities), 
Specifications and Conditions of Contract aforesaid, in consideration of the payments to be 
made by the Employer to the Contractor as hereinafter mentioned. 

 
 

(4) The Employer shall pay the Contractor the Contract price at the times and in the manner 
described by the aforesaid Schedule of payments. In consideration of the execution, 
completion and maintenance of the works aforesaid. 
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In witness whereof the party of the first part has set his hand hereunto and the party of the second 
part has caused its common seal be hereunto affixed and signed on the day and year 
aforementioned. 
 
 
ON BEHALF OF EMPLOYER   ON BEHALF OF CONTRACTOR 
 
………………………………….    …………………………………. 
 
 
 
………………………………….      ………………………………….    
 
 
 
 
Signed, sealed and delivered  
by the said parties in the presence of : 
 
 
 
 
Witnesses 
 
(1)       (2)  
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CONDITIONS OF CONTRACT PART I 
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CONDITIONS OF CONTRACT PART I                  L IOC PLC 

    

CONDITIONS OF CONTRACT PART I 

 
General Conditions of Contract shall be in accordance with the following publication by the 
Institute for Construction Training and Development (ICTAD)- Sri Lanka of the Ministry of Housing, 
Construction and Public Utilities. (Formerly of the Ministry of Local Government, Housing and 
Construction) 
 
Conditions of Contract for works of Building  & Civil Engineering in Sri Lanka (with Forms of Tender 
& Agreement) revised edition / January 1989 ICTAD Publication No. SCA/1. 

 
 

Conditions of particular application are as per Conditions of Contract Part II. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



Lanka IOC  

TENDER NO:  LIOC/ ENGG/ GT- 03/ 2021-22 
 

Page 
52 of 58 TITLE: SUPPLY, FABRICATING, INSTALLATION, TESTING & 

COMMISSIONING OF 50 NOS OF NEW ACM MSP (TO BE INSTALLED 
IN THE  EXISTING FRP SIGNAGE  FOUNDATION) AT PETROL 

STATIONS OF LANKA IOC PLC ACROSS THE ISLAND 
 

SIGNATURE OF TENDERER 
 
SEAL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONDITIONS OF CONTRACT PART II 
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CONDITIONS OF CONTRACT PART II 
 

CLAUSE 1 : Definitions and interpretations 
 
1.1.1  : The Employer is 
 

Lanka IOC PLC 
20,West Tower, 

World Trade Centre, 
Echelon Square, 

Colombo 01. 
 
 
1.1.2 : Sub-clause 1.1.2 is deleted and the following is substituted  therefore 
 

The Contractor means the person who has contracted for the works herein 
specified and its successors and not any assignee of such person. 

 
1.1.3 : Sub-clause 1.1.3 is deleted and the following is substituted therefore 

Engineer or Architect or Consultant referred in this tender document is the person 
appointed by the Employer to act as Engineer for the purpose of this contract. 

 
1.1.14 : Sub-clause 1.1.14 is deleted and the following is substituted therefore  
 
  “Approved” and “Approval” means approved in writing including  
  subsequent written confirmation of previous oral approval. 
 
1.1.17 : The following new Sub-clause 1.1.17 is added 
 
  “Day” means calendar day. 
 
1.2 : Sub-clause 1.2 is deleted and the following is substituted therefore 
 
  Words importing the singular only also include the plural and vice  
 Versa and words importing the masculine gender shall include the feminine and 

neuter genders. 
 

CLAUSE2 : Duties and Power of Engineer‟s Representative 
 
2(1) : The approval of the “Employer” is required before the “Engineer” can 

execute his duties in accordance with or as defined by the limits of  
 the following clauses: 
   

(a) Clause 4 Sub-letting 
 
Consenting to the sub-letting of a part of the works if the value of such part 
exceeds one percent (1%) of the sum indicated in the letter of Acceptance 
 
(b) Clause 51 Variations 
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Ordering a variation if the value of such variation is likely to exceed one percent 
(1%) of the sum indicated in the letter of Acceptance or Rupees One Million, 
whichever is less. 

 
(c) Clause 27 Fossils etc. 
 
(d) Clause 40 Suspension of work 
 

CLAUSE 5 : Language/s and Law 
 
5.1 : The Language is English 
 
5.2 : First sentence “Except……….. of the Contract”. In the clause 5.2  
  is deleted and the following is substituted therefore:- 
 
  “The provisions of each of the following documents shall always  
  prevail over those of the documents listed below it [Eg: The  
  document listed in (c) will prevail over the document listed in (f)]:- 
 

(a) The Contract Agreement (when completed) 
(b) Special terms & conditions 
(c) Part I of these Conditions 
(d) Part II of these Conditions 
(e) Tender schedule (Bills of Quantities) 
(f) Specifications 
(g) Any other document forming part of the contract. 

 
CLAUSE 9 : Contract Agreement 
 
  The following sentence is added to Clause 9 as the last sentence:- 
 
  “The stamp duty on the contract agreement is payable by the  
  Contractor”. 
    
CLAUSE 10 : Performance Bond 
 
10(1)   Delete Clause 10 and substitute as follows: 
 
   “The Contractor shall obtain security for the proper performance of  

the contract to a value of ten percent (10%) of the contract price and provide the 
Employer such security within fourteen (14) days after the receipt of the letter of 
acceptance. Such security or bond will be from a Licensed Commercial Bank in Sri 
Lanka in the form as annexed or any other form acceptable to the Employer. The 
costs of compliance with the requirements of this clause shall be borne by the 
Contractor”. 

 
10(2)  The performance Security or Bond referred to in the Clause 10.2 shall 

remain valid until the issue of maintenance certificate in accordance with Clause 
62(1). 

 
CLAUSE 12 The following proviso is added:- 
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 “PROVIDED however the Employer shall not be liable to pay any such additional 

costs if such conditions or obstructions are proved to be for reasons beyond its 
control. 

 
CLAUSE 14 Programme to be furnished 
 
 The programme shall be submitted within fourteen (14) calendar days after receipt 

of the Letter of Acceptance. 
 
CLAUSE 15 Construction Management Services 
 
15(1) The portion of this clause starting from “The cost of …………….. in line 12 until the 

end of the clause is deleted and the following is substituted thereof:- 
 
 “The cost of this service is deemed to be included in the rates and prices quoted 

by the contractor and shall not be claimed separately by the Contractor”. 
 
CLAUSE 19  Watching and Lighting 
 
 Add the following paragraph to this clause at the end thereof: - 
 
 “The Contractor shall indemnify the Employer in the event of any claim arising 

from any person as a result of the contractor not strictly adhering to the provisions 
of this clause. 

 
“In the event of any claim or loss arising against or payable by the Employer as a result of the 
Contractor‟s failure or negligence to strictly adhere to the provision of this clause, the Contractor 
shall be liable to indemnify and keep the Employer indemnified by reimbursement of such claim or 
loss in a sum certified by the Engineer which sum shall be deductible from the monies due to the 
Contractor from the Employer on any bill”. 

 
CLAUSE 20 Care of works 
 
 Clause 20(1) 
 

The word “accepted” occurring in line 30 of Sub-clause 20(1) be corrected to read 
“excepted”. 

 
 Clause 20(2) shall be deleted and the following new clause 20(2) be substituted 

therefore: 
 
 “20(2)  The „excepted risks‟ are (in the opinion of the Engineer) the risks for which the 

Contractor will not be able to obtain an insurance policy from an Insurance 
Company in Sri Lanka”. 

 
CLAUSE 21 Insurance of works etc., 
 
 The additional sum referred to in Clause 21(a) shall be ten percent (10%) of the 

amount stated in the letter of acceptance. 
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CLAUSE 22 Damage to persons and property 
 
22(1) Item (c) be amended to read as follows:- 
 
 “Damage to property which is the unavoidable result of the execution or 

maintenance by the Contractor without negligence in accordance with the 
Contract. 

 
22(2) The following proviso is added to the clause 22(2) at the end therefore: - 
 
 “PROVIDED such claims proceedings damages coats charges and expenses arise 

solely due to the negligence of the Employer”. 
 
CLAUSE 24  
 
24.1.1.1 Accidents and injury to workmen 
 

Add the words “arising in respect thereof or in relation thereto. The amount 
certified by the Engineer as due and payable to the Employer by way of such 
indemnification shall be paid by the Contractor or deducted from the monies due 
from the Employer to the Contractor” at the end of this clause. 
 

CLAUSE 36 
 
36(2) Clause 36(2) is amended to read as follows: - 
 
 “(2) All samples shall be supplied by the Contractor at its own costs. 
 
CLAUSE 45 The following sentence be added at the end of this clause: - 
 

“For the purpose of this clause statutory days of rest means all the Mercantile 
Holidays as declared by the Government of Sri Lanka”. 

 
CLAUSE 47 
 
47(3) - Deleted- 
 
 
CLAUSE 52 A new Sub Clause 52(6) is added as follows: 

 
52(6) “Notwithstanding any other provision of the contract, if the Contractor intends to 

claim any additional payments, not mentioned in the Bills of Quantities, pursuant to 
any clause of these conditions or otherwise, the Contractor shall give notice of 
intent in writing to the Engineer within Twenty Eight (28) days after the event 
giving rise to the claim has first arisen”. 

 
52(7) A new Sub Clause 52(7) is added as follows: - 
 
 Upon happening of the event referred to in Clause 52(6), the Contractor shall keep 

records as may be necessary to support any claim it may make. The Engineer upon 
receipt of notice of a claim may instruct the Contractor to provide any records, as 
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may be material to the claim. The Contractor shall permit the Engineer to inspect 
all records the Engineer considers relevant and supply copies of same when called 
for. 

 
52(8) A Sub-Clause 52(8) is added as follows: - 
 
 “Within Twenty Eight (28) days giving notice under clause 52(6), the Contractor 

shall send to the Engineer an account giving detailed particulars of the amount 
claimed and the grounds upon which it is based (together with the available 
documentary proof). 

 
CLAUSE 53 Sub Clauses 53(5), 53(6), 53(6(a)) & 53(7) are deleted. 
 
CLAUSE 60 Sub Clause 60(1) is deleted and mobilization advance shall not be paid: - 
 
60(1) - Deleted- 
 
60(2)(c) The materials referred to in this Clause (for payment of materials at site) shall be 

limited to: - 
 

i. Steel 
ii. Aluminium components 

 
Monthly statements required in this Clause shall be submitted on or before the 10th day of the 
succeeding month. 
 
60(7) Sub Clause 60(7) is amended as follows: -  
 
 In each of lines 5 and 14 the words and figures “ten (10)” be deleted and the 

following be substituted therefore: - 
  
 “Fourteen (14)” 
 
CLAUSE 65  
 
65(1) Last paragraph of this Clause “The Employee shall indemnify. ……connection 

therewith” is deleted. 
 
65(5) This sub-clause be deleted and the following new sub-clause 65(5) be substituted 

therefore: - 
 
 65(5) The special risks are “ the excepted risks” within the meaning of the 

amended clause 20(2)”. 
 
65(8) Items (d), (e) and (f) are deleted. 

 
CLAUSE 66 
 
66(1) The words “ The same as that………hereof” in lines 8 to 11 be deleted and the word 

“payable” shall be substituted therefore. 
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CLAUSE 67 Clause 67 be deleted and the following new clause 67 be substituted therefore: - 
 
67. - Deleted- 
 
CLAUSE 68 The words “registered express” be inserted between the words “by” and “post” in 

the third line. 
 
 

CLAUSE 70 Original Clause 70 is deleted and the following is substituted therefore: -  
 
70(1) “The accepted tender will be treated as firm and inclusive of all expenses and taxes payable by 

contractor and applicable during the entire period of construction”. 
 

70(2) Notwithstanding any other provisions of this Contract, no variation howsoever in prices will 
be paid to or deducted from the contractor for fluctuation in prices of materials, components, 

 skilled and unskilled labour and the Contractor will not be entitled to any variation in prices on 
account of changes in taxes, etc., for imported items/components. 

 
70(3) The Employer will deduct from the monies due to the Contractor all statutory deductions if any 

deductible on account of the Contractor and remit to the relevant authorities. A certificate will be 
issued by the Employer stating the amount deducted and to whom such amounts have been paid. 
The Contractor shall furnish relevant Tax file numbers to the Employer. 

 
CLAUSE 71 Clause 71 is deleted. 

 

CLAUSE 72 Clause 72 is deleted. 

 
 

 


