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Tender No: LIOC/ ENG/ PT-02/2025-26 
Dt: 30.09.2025 

M/s.                                    
…………………………………………                          

………………………………………… 

Dear Sir,                  

SUB: CONSTRUCTION OF SALES BUILDING AND ALLIED ELECTRICAL WORKS AT LANKA IOC PLC "A" 
SITE PETROL SHED M/S SLIPTO AGENCIES-MALIGAWATTA, COLOMBO 

 
1.0 Following documents forming a part of the mentioned tender are enclosed in single set for 

undertaking refurbishment works at the above petrol shed.  
 

S/N DESCRIPTION   
 PART A: TECHNICAL/ COMMERCIAL BID 

1 Introduction 
2 Documents to be submitted by tenderers 
3 Letter of undertaking to be furnished by tenderers (On letterhead of the firm) 
4 Form of tender & Appendix 
5 Important guidelines to tenderers 
6 Abbreviations and notations 
7 Particulars of Bid Bond and tender fee 
8 Undertaking towards documents submission 
9 Declaration to be signed and submitted with details 

10 List Of Directors of LIOC 
11 Scope of work & Special terms and conditions of contract 
12 Terms and conditions - Safety 
13 Safety Practices During Construction 
14 Technical Specifications for Civil/ Mechanical/ Electrical and M & R works 
15 List of Drawings 
16 List of approved makes   
17 Form of Agreement 
18 Conditions of Contract Part I & Part II 
19 Format for Bid Bond 
20 Format for Performance Bond (Security) Bank Guarantee & Format of Warranty 

  PART B: PRICE BID 
1 Price bid 

 
2.0 We request you to submit your lowest quotation for the work contained in the tender. 

Your offer complete in all respects must be submitted to reach this office of LIOC on or 
before 21.10.2025 at 14:00 hrs. Offer may please be dropped in Engineering tender box 
kept in our office at address given below. 

        LANKA LIOC PLC, 
LEVEL 20, WEST TOWER, WORLD TRADE CENTRE, 

ECHELON SQUARE, COLOMBO - 01, SRI LANKA 
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3.0 Bid Bond: The bid bond for LKR 321,000/- in the form of demand draft (drawn in favor of 
Lanka IOC PLC payable at Colombo) must be submitted strictly in the Technical Bid cover.  

    
4.0 Tender Fee: A tender fee of LKR 5,000/- (LKR Five Thousand only) drawn in favor of Lanka IOC 

PLC payable at Colombo should be submitted by a Crossed Demand Draft / Bankers Cheque 
should be submitted to LIOC. The tenders can also be downloaded from the web site of the 
firm (www.lankaioc.com) in which case the tender fee is not required to be submitted. 
Tenderers are advised that the tender is non-transferable. Submissions not accompanied by 
the prescribed tender fee or not downloaded from the official website are liable to be 
rejected. 

 
 
5.0 Submission of Tender Documents:  
  

The tender envelope must be clearly superscribed with the tender number, due date and time 
of opening, name of the work tendered, and the name and address of the tenderer. The 
Technical Bid (to be labeled as COVER A) and the Price Bid (to be labeled as COVER B) shall 
each be placed in separate sealed envelopes. These two sealed envelopes (COVER A and 
COVER B) must then be enclosed in a third outer envelope, labeled as COVER C, which shall 
also be sealed. 
 
The outer envelope (COVER C) must be duly superscribed with the tender number, due date 
and time of opening, name of the work tendered, and the name and address of the tenderer. 
Failure to submit the tender documents in the prescribed manner will result in the offer being 
liable for rejection. 
 

 
6.0 Tenderers are advised that LIOC shall not be held responsible for any postal delays in the 

dispatch or receipt of tender documents. Tenderers must also ensure that all pages of the 
tender documents, including any drawings issued, are duly signed, stamped, and submitted 
as part of the tender submission. 

 
Thanking You, 
 

Yours Faithfully, 
For LANKA IOC PLC., 

 
 
 
 

VICE PRESIDENT (ENGG) 
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NOTICE INVITING TENDER 

 
 

NOTICE INVITING TENDER 
Tender no: LIOC/ ENG/ PT-03/ 2025-26 
 
Lanka IOC PLC invites sealed tenders in prescribed tender form under two bid systems from Bonafide 
contractors as per following details 

Name of the Work 
 

SALE PERIOD 
(BOTH DAYS 
INCLUSIVE) 

CONTACT PERSON 

CONSTRUCTION OF SALES BUILDING AND ALLIED 
ELECTRICAL WORKS AT LANKA IOC PLC "A" SITE 
PETROL SHED  M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO 
 

 
30.09.2025 

From 09:00 Hrs 
 

To 
 

20.10.2025 
upto 1700 Hrs 

CONTACT PERSON: 
 
Assistant Manager (Engg) 
 
Tel :  011 2475719 

 
Email:  

rasara@lankaioc.com 

Cost of tender: LKR 5,000/- (non-refundable)  
In case the tender documents are downloaded from the official website, the cost of the tender shall 
not be applicable 

Please visit our website www.lankaioc.com for further details on these tenders. 
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NOTICE INVITING TENDER 
 

1 TENDER NO. LIOC/ ENG/ PT-03/ 2025-26 
2 
 

NAME OF WORK CONSTRUCTION OF SALES BUILDING AND ALLIED 
ELECTRICAL WORKS AT LANKA IOC PLC "A" SITE PETROL 
SHED M/S SLIPTO AGENCIES-MALIGAWATTA, COLOMBO 

3 ESTIMATED COST   LKR 32.10 Mn 
The estimated cost is only directional, and the successful 
bidders cannot claim it as their right. The actual value of 
works can increase or decrease at the sole discretion of 
LIOC. 

4 BID BOND LKR 321,000/-  
4A MODE OF SUBMISSION OF BID 

BOND 
By Demand draft in favour of Lanka IOC PLC payable at 
Colombo  

5 SALES OF TENDERS (between 0900 Hrs to 1700 Hrs on working days) 

a) STARTS ON 30.09.2025 at 09:00 Hrs 

b) CLOSES ON  20.10.2025 at 1700 HRS. 

6 
 

DUE DATE AND TIME  :  
a)   SUBMISSION OF TENDERS 21.10.2025 @ 14:00 HRS 
b) OPENING OF TENDERS              
      (Technical Bid Only)      

21.10.2025 @ 14:30 HRS  

7 PRE BID MEETING 10.10.2025 @ 11:00 HRS. 
8 VERIFICATION OF ORIGINAL 

DOCUMENTS 
22.10.2025, 23.10.2025, 24.10.2025 and 27.10.2025 

9 TENDER FEE LKR. 5,000/- (non-refundable / non transferable)  drawn 
in favor of Lanka IOC PLC, payable at Colombo. 
In case the tender documents are downloaded from the 
official website, the cost of the tender shall not be 
applicable. 

10 SECURITY DEPOSIT Initial Security Deposit: 10% of the contract sum to be 
submitted within 10 days of Letter of Acceptance or 
alternatively, 25% of the total Initial Security deposit 
needs to be submitted before commencement of work 
and balance amount will be recovered at 10% of the 
certified Running Bill until the entire amount is 
recovered. 
 
No interest shall be payable on the Security Deposit / 
Initial Security Deposit/ Performance Guarantee 
 
This Security Deposit shall be submitted in the form of a 
Performance Bond (Security Deposit), as per the format 
provided in this tender. 
 
The BG shall be subsequently extended for a period to 
cover the date of completion of the work. This BG shall 
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be submitted directly by the bankers under their 
covering letter to the office of LIOC in a sealed cover. 

11 COMPLETION PERIOD 16 (SIXTEEN) Weeks from the date of handing over 
12 VALIDITY OF TENDER 04 (FOUR) Months from the date of tender opening 
13 TENDER SUBMISSION VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20,  

WEST TOWER, WORLD TRADE CENTRE, ECHELON 
SQUARE, COLOMBO – 01, SRI LANKA 

14 PAYMENT FOR EXTRA ITEMS Payment for all the extra items if any shall be made as 
per LANKA IOC PLC- CAPEX BASE SOR Rates with 
applicable discount/surcharge quoted by the bidder in 
the Tender.  
In case of Non-SOR Items, Payment shall be made as per 
market rates/latest BSR Rates without 
discount/surcharge quoted by the bidder in the Tender. 
While executing any extra items, prior approval from 
Lanka IOC to be taken & all extra items will be paid with 
the final bill. 

                                
Sealed tenders in two bid systems (a) Technical bid with commercial terms and (b) Price Bid are invited 
from reputed, established and financially sound parties for CONSTRUCTION OF SALES BUILDING AND 
ALLIED ELECTRICAL WORKS AT LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO.  Parties meeting the following qualifying parameters as per details 
mentioned below, only need to apply: 
 
QUALIFYING PARAMETERS: 
 
Parties who satisfy the following qualification parameters as per the details given below only need 
apply. 

SL QUALIFYING PARAMETERS 
1. Value of Similar works completed in any of the last 3 years ending 31.08.2025:  

 
 Three similar Completed works each of value not less than LKR 12.84 Mn or 
 Two similar Completed works of each value not less than LKR 16.05 Mn or 
 One similar Completed works of value not less than LKR 25.68 Mn  

 
2. Average Annual Financial turnover during last 3 financial years ending 31st Mar’ 2025 shall be 

at least LKR 9.63 Mn. 
Note:  
a. In absence of audited balance sheet for FY 2024-25, the bidder would be permitted to 

submit audited balance sheet for the 3 FY i.e. 2021-22, 2022-23 and 2023-24. 
b. In case the turnover for any of the above years is not furnished then, the turnover shall be 

taken as ZERO while computing average turnover. 
 
Definition of Similar works: The party shall be a Civil/Mechanical contractor with proven experience in: 

a. Construction RCC structure/building, including excavation, foundation, piling, brick or RR 
masonry, Plastering, tiling, sanitary works, finishing works with  allied electrical works;  
OR 

b. Construction of  Rigid or flexible pavements; 
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OR 
c. Combination of items (a) and (b). 

 
Note:  
 
a. Proof of works completed as per qualifying parameters mentioned above shall be supported by 

copies of work orders, final bill copies/ work completion certificates, payment details for 
completed work orders etc indicating date of work order, date of completion of work and value 
of work completed etc.  
 

b. In case of works taken up prior to the qualifying period (3 years ending 31.08.2025) are completed 
during the qualifying period then, the cost of works completed in the qualifying period shall be 
reckoned for the purpose of qualification. Proof of turnover shall be supported by copies of 
audited Profit and Loss account statements & balance sheet indicating therein Professional 
receipts. In absence of audited balance sheet for FY 2024-25, the bidder would be permitted to 
submit audited balance sheet for the 3 FY i.e. 2021-22, 2022-23 and 2023-24. In case of non-
submission of balance sheet for any relevant FY, the same shall be considered as ZERO for 
computation of avg. Turn Over. 

 
TENDER FEE:  
 
Tender documents (non-transferable) can be obtained from Engineering department, Lanka IOC PLC, 
20th floor, West Tower, Echelon Square, Colombo, Sri Lanka by way of a request letter together with 
tender fee for LKR 5,000/- by way of Demand Draft drawn in favor of LANKA IOC PLC payable at 
Colombo. LIOC shall not dispatch tender documents by post or courier under any circumstances. 
 
Tender documents can also be downloaded from our official website, www.lankaioc.com, during the 
tender sale period. In such cases, tenderers must ensure that all documents are fully and correctly 
downloaded, as the responsibility for doing so rests solely with the individual tenderer. 
 
Prior to downloading, tenderers are required to register on the website by providing accurate details, 
including the name of the firm, address, and other mandatory information. It is the tenderer’s 
responsibility to complete the registration process well in advance and to download the documents 
before the closing date and time of sale. 
 
Please note that if the name and address used for registration on the website do not exactly match 
the name and address mentioned in the tender submission, the tender shall be summarily rejected. 
 
The tender documents downloaded are not transferable and can be used only by the registered 
tenderer who has downloaded the documents.  Hence, any tender submitted by the tenderers who 
have neither bought the tender nor downloaded the same shall be rejected outright. In case the 
tenders are downloaded, the tenderers are NOT required to submit the Tender Fee for LKR 5,000/- 
along with the Technical Bid documents.  
 
The Technical/Commercial Bid shall be opened on due date and time mentioned in the presence of 
Bidders at the above-mentioned address.  Lanka IOC PLC reserves the right to accept / reject any or 
all tenders without assigning any reason whatsoever. 
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Tenders received after the due date and time shall be rejected outright. 
 
PERIOD OF CONTRACT (COMPLETION PERIOD):  
 
16 WEEKS from the date of handing over the site which shall be taken as 10 th day from the date of 
issue of Letter of Acceptance (LOA) or the actual date of handing over of the site whichever is earlier. 
 
VALIDITY OF TENDER:  
 
04 (FOUR) MONTHS from the date of opening of the tender. 
 
 
PROCEDURE FOR SELECTION OF CONTRACTOR: 
  
A.  Submission of Documents towards qualifying parameters: - Tenderer will be required to fill 

in and enclose documents in support of qualifying parameters together with relevant 
documents as given in the Statement of Credentials sheet attached. OFFER OF THOSE 
TENDERERS NOT ENCLOSING ALL RELEVANT DOCUMENTS TOWARDS QUALIFYING 
PARAMETERS ARE LIABLE FOR REJECTION. 

 
B. Verification of Original Documents: - Tenderers are required to report on the specified dates 

mentioned in the tender along with all original documents, copies of which have been 
submitted with the Technical Bid towards qualification. No separate communication will be 
issued to tenderers in this regard. Tenderers who do not report for verification of original 
documents on date mentioned shall not be considered.  

 
C. Technical Qualification: - Tenderer will be considered as technically qualified based on 

meeting the qualifying parameters and after verification of original documents towards the 
same as stipulated above. In the event the document submitted by the tenderer is found to 
be forged or incorrect, such tenderer shall be rejected and bid bond submitted shall be 
forfeited immediately.  Such tender is also liable to be put on Holiday List by LIOC. Parties 
who have carried out the work on a subcontract basis shall not be eligible to participate in the 
tender. 
 

D. Price Bid Opening & Finalization of parties: Tenderers are required to quote fixed percentage 
above or below the rates given in the Price Schedule.  Price Bid for technically qualified parties 
only shall be opened, after prior intimation to successful tenderers qualified in the Technical 
Bid.  Status of tenderers shall be arrived at based on the price quoted by individual tenderers 
and arranged from lowest bidder to highest bidder. Only VAT is not considered for the 
evaluation of Price Bids. If VAT is Payable, VAT Shall be Paid Separately. In case of identical 
rates received, parties having higher annual average turnover in the last 3 financial years 
worked out to get precedence.  

 
The works shall be awarded to the lowest tenderer with or without negotiation.  

 
Canvassing information or submission of forged or false documents/information by any Tenderer 
shall make their offer invalid. In addition, action shall also be taken by Lanka IOC PLC for forfeiture 
of bid bond as well as putting the Tenderer on the Holiday list. 
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Tenders should reach VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, WEST TOWER, WORLD 
TRADE CENTRE, ECHELON SQUARE, COLOMBO – 01, SRI LANKA before due date and time mentioned 
above 
 

VICE PRESIDENT (ENGG) 

INTRODUCTION 
 

1 Name of Work : CONSTRUCTION OF SALES BUILDING WITH ALLIED 
ELECTRICAL WORKS  AT LANKA IOC PLC "A" SITE PETROL 
SHED  M/S SLIPTO AGENCIES-MALIGAWATTA, COLOMBO 

2 Place of Work :  MALIGAWATTA, COLOMBO DISTRICT 
3 Tender Ref : LIOC/ ENG/ PT-03/ 2025-26 
4 Tender Due Date & Time : 21.10.2025 @ 14:00 HRS 
5 Tender Cost : LKR 5,000/- BY DEMAND DRAFT ONLY (If Downloaded 

Nil) 
6 Bid Bond : LKR 321,000/- by DEMAND DRAFT ONLY 
7 Contract Period : 16 (Sixteen) Weeks from the date of handing over of the 

Site 
8 Validity of Tender : 04 (FOUR) Months from the date of tender opening 

(Technical Bid) 
9 Pre-Bid Meeting : 10.10.2025 @ 11:00 HRS 
10 Verification of original 

documents 
: 22.10.2025,23.10.2025, 24.10.2025 & 27.10.2025 

11 Tender Submission : VICE PRESIDENT (ENGG), LANKA IOC PLC, LEVEL 20, WEST 
TOWER, WORLD TRADE CENTRE, ECHELON SQUARE, 
COLOMBO – 01, SRI LANKA 

12 Contact Person : MS. RASARA KODIKARA,  
ASSISTANT MANAGER (ENGG) 
TEL: +94 011 2475719  
FAX: +94 011 2391490 OR 247578 
EMAIL: rasara@lankaioc.com 

 
 

 
 
 
 
 

 VICE PRESIDENT (ENGG) 
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DOCUMENTS TO BE SUBMITTED BY THE TENDERERS 
 

PUBLIC TENDER (TWO BID SYSTEM) 
 

TECHNICAL BID/ COMMERCIAL BID ABSTRACT 
(MUST BE FILLED BY THE TENDERER AND SUBMITTED ALONG WITH THE TECHNICAL BID) 

 

SN DETAILS IOC’s REQUIREMENT 
DETAILS FURNISHED 

BY TENDERER 
1 Bid Bond  

 
LKR 321,000/-  

2 a. Mode of bid bond 
 
b. Details of bid bond(DD no date;  date; 
Banker) 

DD/ Pay Order/ 
Bankers’ cheque 

 

3 Value of similar works as per Notice 
Inviting Tender (Copies of Work order, 
Work completion certificate, Final bills, 
Final Payment of work to be enclosed). 

As per NIT  

4 Average Annual Turnover 
 

As per NIT 
 

5 List of clients with WO copies,  
 
 

To be enclosed 
 

6 Credentials 
 
 

To be enclosed 
 

7 Validity of tender 
 
 

04 (FOUR) months 
 

8 Contract period (Completion time) 
 
 

04 (FOUR) months 
 

9 Bio data of important persons of the 
firm 
 
 

To be enclosed 

 

10 Type of firm To be furnished  
11 Tender documents have been signed on 

all pages with seal & submitted 
To be confirmed  

12 Confirm that there are no deviations 
from tender conditions 

To be furnished  

13 Confirm that bid bond instrument is 
enclosed in technical bid cover 

To be confirmed  
 
 

14 Confirm that the Price bid does not 
contain any condition 

To be confirmed.  
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SN DETAILS IOC’s REQUIREMENT 
DETAILS FURNISHED 

BY TENDERER 
15 Confirm that the rates have been 

expressed in both figures and words  
To be furnished  

16 Mobilization advance  Not applicable to this 
tender 

 

17 VAT Regn Number as applicable   
 

To be Furnished  

18 Any other relevant information To be furnished. 
 
 

 

 
 
 
SIGNATURE OF TENDERER: 
 
 
 
SEAL & DATE 
 
 
 
 
ADDRESS 

 
 
 
 

VICE PRESIDENT (ENGG) 
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LETTER OF UNDERTAKING THE TENDERERS (ON LETTER HEAD OF THE FIRM) 

 
M/S. LANKA IOC PLC, 
LEVEL 20, WEST TOWER, WORLD TRADE CENTRE, 
ECHELON SQUARE, COLOMBO – 01 
 
Dear Sirs, 
 

Sub: Tender LIOC/ ENG/ PT-03/ 2025-26 
 
With reference to the above-mentioned tender, we wish to bring out the following:  
 
1. We have gone through the technical bid documents comprising the Form of Tender, 

Instructions to tenderers, Special terms & conditions, Technical specifications, List of makes, 
Drawings and all other chapters forming part of the tender. 
 

2. We hereby confirm that we shall sign the technical bid documents & drawings with a stamp 
and submit the same to your office in case we become successful in the tender. The 
documents shall be submitted prior to the placement of the purchase order by your firm. 
 
 
Thanking You, 
 

Yours Faithfully 
 
 
 
 
 

(Signature of authorized person of tenderer) 
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FORM OF TENDER 
NOTE: The Appendix forms parts of Tender; Tenderers are required to fill up all the blank spaces in 
this Tender Form and Appendix. 
 
To: Lanka IOC PLC  
 20, West Tower, 

World Trade Centre, 
 Echelon Square,  
        Colombo 01. 
 
1. I/We,……………………………………………………………………. Of ……………………….……………………….. 

the undersigned, having examined the Form of Agreement, the Conditions of Contract, Form 
of Tender, Drawings, Specifications, Priced Bills of Quantities and the Schedule of Rates and 
Prices, do hereby offer and undertake to execute, complete and maintain the whole of the 
said works referred to in the schedule of the Form of Agreement in conformity with the said 
Drawings, Specifications and all other work in connection therewith and incidental falls 
pertinent thereto, to your entire satisfaction and strict accordance with the Conditions of 
Contract, at the rate and prices set forth in the said Priced Bill of Quantities and/or Schedule 
of Rate and Prices at the amount given at the end of the Priced Bills Of quantities or such other 
sums as may be ascertained in accordance with the Conditions of Contract. 
 

2. And, I/We do hereby undertake to commence the works within Ten (10) days from the last 
date of Letter of Acceptance, or at the instance of the Engineer’s order to commence, and to 
complete and deliver the whole of the works as aforesaid duration calculated from the last 
day of the aforesaid period in which works are to be commenced.  
 

3. And further, I/We do hereby undertake to obtain the guarantee of a Bank with your approval, 
to be jointly and severally bound with us in a sum not exceeding ten percent (10%) of the 
aforementioned sum for the due performance of the contract under the terms of a Bond to 
be approved by you. 
 

4. And I/We further agree, in the event of my/our failing to execute the said agreement or the 
said Bond, if required within Seven (07) days of my/our being called upon to do so, at the 
latest then any acceptance of this tender by you, may be revoked by you on behalf of the 
Employer and that I/We shall be held responsible for all and any damages suffered by the 
Employer in consequence of such delay or failure. 
 

5. Unless and until the formal agreement is prepared and executed, I/We do hereby agree, that 
this tender together with your written acceptance thereof, shall constitute a binding contract 
between the two parties. 
 

6. I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 
7. I/We further undertake to abide by this tender for a period of Hundred and Twenty (120) 

days from the last date fixed for “receiving of tenders” and that the same shall remain binding 
upon me/us and may be accepted at any time before the expiration of such period. 
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In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
on this ………………………. Day of Two Thousand and Twenty Five. 
 
Signature of Tenderer …………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorized to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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APPENDIX TO FORM OF TENDER 
 

            Clause 
 
Amount of Bid Bond     10  LKR 321,000/- 
       
Period of Completion from 
Work order      41  16 Weeks 
 
Amount of Liquidated damages   47 (1)  1% per week or part thereof 
 
Limit of Liquidated damages   47 (1)   10% of the Work Order 
 
Amount of bonus (if any)    47 (3)  None 
 
Period of Maintenance     49  For LED canopy Lights 60 months and  

rest 1 year 
 
The percentage of adjustment of 
 
Provisional sums     59 (4) (c)    Ten (10) percent 
 
Mobilization Advance                                      60 (1) Nil   
 
Percentage of Retention/Performance Bond 60 (4) (a) 10% (TEN PERCENT) 
 
Time within which payment to be 
made after certificate               60 (7)  14 days 
 
 
In witness whereof, I/We do set my hand/our respective hands hereto at …………….…  
 
on this ………………………. Day of Two Thousand and Twenty-Five 
 
 
Signature of Tenderer …….………………………………………… 
 
in the capacity of ………………………………………… and/or duly authorized to sign  
 
this tender for and on behalf of ……………………………………………………………. 
 
 
Signature    Seal & Address 
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IMPORTANT GUIDELINES TO TENDERERS  
 
1.0  SUBMISSION OF TENDER:  
 
1.1  Tender documents should be submitted only to the prescribed tender schedule form supplied 

by the LIOC. The tender should be submitted in cover/s (Sealed with wax) boldly super scribed 
on the outer cover, Tender Number, Closing date and time to reach the concerned authority 
as laid down in the Tender Form. The tender is to be dropped in the Tender Box kept at the 
concerned authority's office as specified in the tender document. The tender should reach 
the concerned authority as laid down in Tender Form, before the Closing date and time. Lanka 
IOC shall not be responsible for any postal delays; delays in transit etc. and request for 
extension of due date and time on such grounds shall not be entertained. 

 
1.2 Tender documents are not transferable. 

 
2.0  TENDER FEE 
 
2.1  Tender fee of LKR 5,000/- (Rs. Five Thousand only) drawn in favor of Lanka IOC PLC payable 

at Colombo, should be submitted by crossed Demand Draft / Bankers Cheque to LIOC.  
 
3.0  STUDY OF TENDER DOCUMENTS AND VISIT TO SITES 
 
3.1  Tenderers should study the Tender Documents carefully before quoting. The tenderers should 

visit the site at their own cost and acquaint themselves with the site conditions. The tenderers 
are also expected to know about the availability of water, electricity, approach road-cum-
construction materials, as per specifications, and any other ancillary facilities, since these are 
to be provided/arranged by the tenderers (Unless specified otherwise) at their cost to execute 
the works. All these factors must be considered while quoting. 

4.0  FILLING OF TENDER DOCUMENTS 
 
4.1  Tenderers must note that the rates in the price bid documents to be quoted must be in 

ink/type. In case of correction, the original figure must not be overwritten or obliterated by 
use of white ink. In case white fluid (ink) is used, the offers received from such tenderers shall 
be liable to be rejected, notwithstanding the status of the tenderers upon opening of price 
bids. 

 
4.2  Every page of Tender Documents shall be signed by the Tenderer at the end of last entry there 

on. One complete set of drawings should be signed and returned by the Tenderers along with 
the Tender Documents.  

 
4.3  All tenders and subsequent communication if any should be submitted in cover (Seal with tag) 

boldly superscribed on the outer cover, tender number, Closing date and time and sent by 
Registered post so as to reach the office of LIOC as laid out in the tender form before the 
closing date and time or dropped in the tender box kept in the concerned authority’s office 
as laid out in the tender form before the closing date and time with the permission of the 
concerned authority. 
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 4.4  The rates Quoted should be inclusive of all materials, labor, equipment, lift, lead, taxes, duties 
etc. required in connection with completion of work to the entire satisfaction of LIOC. All the 
materials are to be supplied by the contractor, unless otherwise specified.  

 
5.0  SUBMISSION OF PRICE BID:  
 
5.1  The Price bid shall be submitted only in LIOC’s format, enclosed as a percentage strictly in the 

manner prescribed therein. Rate in terms of a single Percentage shall be quoted only on the 
Grand Total indicated in the price schedule and not on individual items. It may be carefully 
noted that, if the price bid is not enclosed in LIOC format and/or any counter condition(s) 
are incorporated/submitted with the Price bid, the tender shall be treated as invalid and 
shall result in rejection of the offer received, notwithstanding the financial position of the 
tenderer based on the rates quoted for the tender.  

 
5.2  Tenderer should clearly indicate their offer in the appropriate space given in the `Percentage 

Offer’ sheet and not at any other place.  
 
5.3  Tenderers should quote their percentage both in figures and words in the appropriate spaces 

provided in the tender schedule. The total quoted amount towards the Tender shall be arrived 
at by applying the percentage quoted on the estimated total amount in the Price Schedule. If 
the Tenderer does not quote the percentage both in figures and words at the right places, 
their tenders are liable to be rejected.  

 
5.4  Where there is a difference in the percentage quoted in figures and words, the percentage, 

which is quoted by the Tenderer in words, will be taken as correct. 
 
6.0  Submission of the tender in a manner other than prescribed may lead to rejection of the offer. 

The date and time for receipt and opening of tenders, as determined by LIOC, shall be final, 
and no requests for extension or modification will be entertained. Please note that tenders 
will be opened on the due date in the presence of the intending tenderers or their authorized 
representatives only. Authorized representatives must carry a valid authorization letter, duly 
signed and attested by the Proprietor, Partner, or Director of the firm, as applicable. 

 
7.0  In the event that identical rates are received from more than one tenderer, the tender shall 

be awarded to the tenderer whose average annual financial turnover for the preceding three 
financial years is higher. For this purpose, tenderers are required to submit copies of audited 
Profit & Loss statements for the financial years 2024–25, 2023–24, and 2022–23.Tenderers 
are further advised that if the turnover details for any particular financial year are not 
submitted, the turnover for that year shall be considered as ZERO while calculating the 
average annual turnover.  

 
8.0  Power of attorney or Authorization of the person signing the tender documents should be 

attached, without fail, along with tender document. 
 
9.0 The tenders received without Bid Bond & Tender Fee (for Non-Downloaded Tenders) will 

be rejected.  
 
10.0 Other Documents/Information Submission with the Tender 
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Copies of the following documents should also be attached with the Technical /Commercial 
Bid. 
i. Certificate of Incorporation in case of a Company 
ii. Power of Attorney in favor of the person signing the documents. 
iii. Registration Certificate in case of Public/ Private Limited Company OR Partnership Deed 

in case of Partnership Firms as applicable. 
iv. Copy of VAT Registration  
v. An affidavit that party is not black/holiday listed in enclosed Proforma. 

 
 
11.0    ACCEPTANCE OF TENDER:  
 
 Incomplete Submission or Non submission of any required document may lead to rejection of 

the tender. Tenderers must ensure that all documents are duly filled, signed, and submitted 
in full. Incomplete tenders, conditional tenders, late submissions, or tenders not conforming 
to the prescribed terms and conditions including those not accompanied by the requisite Bid 
Bond and Tender Fee (for Non-Downloaded Tenders) will be rejected. 

 Requests for adjustment of pending bills or any other dues towards the Earnest Money 
Deposit (EMD) will not be entertained. 

 Lanka IOC is not bound to accept the lowest tender and reserves the right to reject any or all 
tenders without assigning any reason whatsoever. The Company also reserves the right to 
conduct negotiations with tenderers in a manner deemed appropriate by LIOC." 

 
 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 

 
 
 

VICE PRESIDENT (ENGG) 
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ABBREVIATIONS & NOTATIONS 

UNLESS OTHERWISE SPECIFIED FOLLOWING NOTATIONS/ ABBREVIATIONS SHALL BE APPLICABLE 
TO DOCUMENT 
 

MM/mm  - MILLIMETER 

SQMM/sqmm/mm2 - SQUARE MILLIMETER 

CM/cm   - CENTIMETER 

SQCM/Sqcm  - SQUARE CENTIMETER 

SFT/sft   - SQUARE FEET 

M/m/rm/RM  - METRE / RUNNING METRE/ LINEAR METER 

SQM/sqm/m2  - SQUARE METRE 

CUM/cum/m3  - CUBIC METRE 

KG/kg   - KILOGRAM 

MT   - METRIC TONNE 

MS   - MILD STEEL 

DIA/dia/  - DIAMETER 

NO (S) / Nos. / nos. - NUMBER(S) 

RCC   - REINFORCED CEMENT CONCRETE 

E-I-C   - ENGINEER - IN - CHARGE 

IS/BIS   - INDIAN STANDARD 

API   - AMERICAN PETROLEUM INSTITUTE 

JOB   - JOB LUMPSUM 

EMD   - EARNEST MONEY DEPOSIT 

ISD   - INITIAL SECURITY DEPOSIT 

BG   - BANK GUARANTEE 

 
 
 
 
 

 

 

 

 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

20 of 225 TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

PARTICULARS OF TENDER FEE 

DEMAND DRAFT NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR LKR.5,000/- (BY WAY OF DEMAND DRAFT PAYABLE AT COLOMBO). 

 

PARTICULARS OF BID BOND 

DEMAND DRAFT NO: ..............................................................  

DATED........................................ 

ON  BANK...........................................................................................................  

FOR LKR 397,000/- (BY WAY OF DEMAND DRAFT PAYABLE AT COLOMBO). 

 

. 
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STATEMENT OF CREDENTIALS 

 
The party must meet the following Qualifying Criterion: 
 
1. Party should have average annual financial Turn Over at least  of LKR 9.63 Mn in last 3 financial 

years and One Similar work completed work order not less than LKR 25.68 Mn or Two Similar 
work completed work order not less than LKR 16.05 Mn or Three Similar work completed work 
order not less than LKR 12.84 Mn in the last 3 years ending 31.08.2025 as per Qualification 
Criteria mentioned in NIT 

 
2. Bidders are advised to submit the following data with relevant certified supporting 

documents. Incomplete tenders may be rejected and Price Bid shall not be opened. 
 
General Information 
 

1 Name of the Company * 
 
 

 

2 Address  
 
 
 
 

 

3 Name of the Contact person 
 
 

 

4 Nature of Organization (i.e, 
proprietorship/ partnership/ Pvt 
Ltd/ etc) * 
 

 

5 Telephone / Fax/ Email 
 
 

 

6 Registration with Govt./ any 
organization * 
 

 

8 Any other details 
 
 
 
 

 

 
 Please attach relevant documents. 

 
3. Interested Party should have an average annual Financial Turnover of LKR 9.63 Million or 

above in the last 3 financial years ending 31st March 2025. 
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Financial Year Turn Over (LKR) Remarks 

2024 – 2025/ 
2021-2022 

 A photocopy of the 
audited balance sheet to 

be submitted. 
(Mandatory) 

2023 - 2024  

2022 - 2023  

Note: Average  Annual turnover of LKR 9.63 Mn in the last 3 financial years i.e. 2024-25, 2023-24 and 
2022-23. In the absence of an audited balance sheet for FY 2024-25, the bidder would be permitted 
to submit an audited balance sheet for the financial year 2021-22. 
 

 
4. Interested contractors should have successfully completed One Similar work completed work 

order of LKR 25.68 Mn or Two Similar work completed work order of LKR 16.05 Mn or Three 
similar work completed work order of LKR 12.84 Mn in the last 3 years ending 31.08.2025. 

 
 

Name of the 
Client 

Name of the 
Work 

Work Order 
Details 

Value of 
completed 

works 

Date of 
completion 

Remarks 

     

A photocopy of 
Purchase Order / 

Bill Copy and a 
Clear Certificate 
from the Client 

to be submitted. 
(Mandatory) 

     

     

 
 

* Please attach separate sheets duly typed incorporating above information 
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UNDERTAKING TOWARDS DOCUMENTS SUBMISSION 

We confirm that we have quoted the rates in this tender considering Inter-alia the: 

1. Price Bid document 
2. Special Terms and Conditions of Contract 
3. Technical Specifications & Scope Of Services 
4. Drawings 
5. Terms & Conditions - Safety 
6. Form Of Agreement 
7. Conditions of contract (Part I & Part II) 
8. All other documents forming part of the tender 
9.  Warranty Confirmation for LED Canopy Lights for 60 months by Supplier 

We certify that, we have received the complete Tender Documents as mentioned and have studied 

the same thoroughly before submitting the Bid. We accept all the terms & conditions specified therein. 

 

Signature of the Tenderer/ Authorized Representative 

 

  Name & Address: _____________________________ 

Seal: _____________________________ 

 

Telephone Nos.: _____________________________ 

 

Date: 
 

Place: 
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PROFORMA OF DECLARATIONS TO BE FURNISHED BY THE TENDERERS 
 

D E C L A R A T I O N - `A' 
 

We declare that we have complied with the Conditions of Contract (Part I & II) 
 
 
Date : 
 
Place :                                                 

 
Tenderer’s signature 

Seal 
 

D E C L A R A T I O N - `B' 
 
We declare that we do not have any employees who is related to any officer of LIOC PLC 

OR 
We have the following employees working with us who are near relatives of the Officer Director of 
LIOC  
 

Name of the employee of the Tenderer                                 Name & designation of the Officer of LIOC 
  
  
  

 
 
Date  :           
Place :                                                       

Tenderer’s Signature  
Seal 

 
D E C L A R A T I O N - `C' 

 
The Tenderer is required to state whether he is a relative of any Director of LIOC or the Tenderer is a 
firm in which any Director of LIOC or his relative is a partner or any other partners of such a firm or 
alternately the Tenderer is a private company in which Director of LIOC is a member or Director. 
 

S/N PARTICULARS DETAILS 
1 Name of the Tenderer and his 

relations with the Director in LIOC. 
 

2 Name of the Director of LIOC who is 
related to the Tenderer. 

 

3 Name of the Director of LIOC who is a 
member or a Director of the firm. 

 

 
Date  :                                    Tenderer’s 
Place :                                                  Signature & Seal 
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DECLARATION – ‘D’ 
 
Tenderer is required to state whether they have employed any retired Director and above rank 
officer of LIOC in their firm. If so, details hereunder to be submitted. 
 

S/N PARTICULARS DETAILS 
1 Name of the person  

 
 

2 Post last held in LIOC  
 

 

3 Date of retirement   
 

 

4 Date of employment in the firm 
 

 

 
Date  :          Tenderer’s  
Place :                                                Signature & Seal 
 
N.B. 
a. A separate sheet may be attached, if the above is not sufficient. 
b. Strike out whichever is not applicable.  If the tenderer employs any person subsequent to signing 
the above declaration and the employee/s so appointed happens to be the near relatives of the 
Officer/Director of LIOC, the tenderer should submit another declaration furnishing the name/s of 
such employee/s who is/are related to the officer/s of LIOC 
c. List of Directors of LIOC board is attached. 
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LIST OF DIRECTORS OF LANKA IOC PLC 
 

SN NAME OF THE DIRECTORS & ADDRESSES 

01 
Mr. Anuj Jain, Chairman, Lanka IOC PLC 
837, Asian Games Village ,Delhi (India) -110049 

02 
Mr. Sumitra Priya Srivastava , Director, Lanka IOC PLC  
B-1004,Aditya Celebrity Homes, Sector 76, Noida, Gowtham Budha Nagar,Uttar Pradesh 
(India)  201301 

03 
Mr. Rajesh Singh, Director, Lanka IOC PLC 
Flat No E401, Rohtas Presidential Vibhukti Khand, Gomti Nagar, Lucknow, Uttar Pradesh, 
(India) 226010 

04 
Mr. Dipak Das, Managing Director, LIOC, 20th Floor, West Tower, World Trade centre, 
Colombo – 01, Sri Lanka. 

05 
Mr. Hector Manil Anthony Jayasinghe, Director, Lanka IOC PLC, No: 27, Elibank Road, 
Colombo 05, Sri Lanka 

06 
Mr. Sivakrishnarajah Renganathan, Director, Lanka IOC PLC, No: 27, Queens Road, 
Colombo 03, Sri Lanka 
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SPECIAL TERMS & CONDITIONS OF CONTRACT 

 

1.0 COMPLETION OF CONTRACT: 
 

1.1 Acceptance of a facility(s) by the LIOC does not constitute final completion of the contract. 
The contract shall be deemed to be executed in full and final measurement certified only when 
the contractor has fully discharged all obligations in terms of all contract documents. 

 
2.0 SECURITY DEPOSIT/ PERFORMANCE BOND:  
 
2.1 Forfeiture of Security Deposit:  All sums of compensation or other sums of money payable by 

the Contractor may be deducted from SD. In the event of SD being reduced from the original 
quantum due to recoveries as aforesaid the contractor shall within 15 days of such recoveries 
make good deficiency in SD either by cash or by way of Demand Draft. 
 

3.0 The tenderers must note that the rates and amount indicated in the schedule of works shall 
be applicable for all leads and lifts and reach involved. The LIOC also reserves the right to 
operate or not operate or partly operate any item mentioned in the schedule. The rates 
quoted for all items below the ground level shall be inclusive of adequate shoring, shuttering, 
bailing out sub-soil water (if found necessary) etc complete. The successful tenderer shall be 
responsible for implementation of all precautionary measures for ensuring safety for all 
materials and labor till such time the work is completed in all respects and handed over to the 
LIOC.  

 
LIOC reserves the right to accept any tender in whole or in part and reject any or all tenders 
without assigning any reasons. The LIOC reserves the right to accept more tenders in part. The 
LIOC also reserves the right to accord purchase/ price preferences to the public enterprises 
and Joint ventures of the LIOC as per the prevailing policy. Decision of the LIOC in this regard 
will be final. 

 
4.0 Any additional work that may become necessary during course of execution of works 

authorized by our site in charge shall be immediately approved prior to taking up the work 
duly forwarding the details, nature of works etc as per relevant clause of tender.  

 
5.0 In case the contractor fails to adhere to the time limit specified above or if the rate of 

progress is considered not satisfactory, the LIOC will be at liberty to terminate the contract 
and get the same executed by any other agency entirely at the cost and risk of the original 
contractor and in line with provisions available under the tender.  

 
 
6.0 Tenderers are advised to inspect the site and ascertain the site conditions, including leads/ 

lifts involved/ accessibility etc, prior to quoting the rates.  
 
7.0 Location of site: 

 
The Site is located at Maligawatta, Colombo 
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8.0 Water Supply: 
 

The contractor shall arrange water required for the work at his own cost with all leads and 
lifts. LIOC shall not be responsible for supplying water and Contractor shall ensure timely 
and adequate supply of water to meet the schedule. Contractors should install approved 
metering device at their cost and prevailing rates shall apply for the quantity of water 
consumed. 

 
9.0 Power Supply: 
 
9.1 The contractor shall make his own arrangement for power required for the work at his 

cost. DG set of suitable capacity may be installed and operated by the contractor at his 
cost. LIOC shall not be responsible for power supply and contractor shall ensure proper 
supply of electricity to meet the schedule. Only flameproof cable and fittings of LIOC 
approved make shall be allowed for tapping the power. Contractors should install 
approved metering device at their cost and prevailing rates shall apply for the quantity of 
power consumed. 

 
9.2 The electrical work shall be carried out through Licensed Electrical personnel only. 
 
10.0 Contractor’s Scope of Supply: 
 
10.1 All materials including cement, sand, bricks, reinforcement, structural steel, consumables, 

testing appliances, tools and tackles necessary for completing the work, shall be procured & 
supplied by the Contractor at his own cost unless otherwise specified in the schedule. No 
claim/ delay on this account will be entertained by LIOC. 

 
10.2 LIOC reserves the right in selection of best make of materials to be procured by the contractors 

& contractors shall procure the same only up on the approval by site in charge. 
 
11.0  MATERIALS/EQUIPMENT: 

 
11.1  All materials/equipment required for execution of work must be approved by our site 

representative before they are brought to the site and before being actually used. All facilities 
for prior inspection of materials/ equipment and subsequent inspection of work by our site 
engineer must be made available. 
 

12.0 MATERIALS WITHOUT APPROVAL: 
 
12.1 Any material brought without prior approval will be entirely at risk and cost of the contractor. 

 
12.2 If the contractor brings defective/ substandard materials to site, it shall be the responsibility 

of the contractor for the removal and disposal of the same at his cost. The LIOC shall not 
entertain any claim from the contractor on this account in case the contractor fails to remove 
such materials within 15 days after issuing notice in writing to the contractor. LIOC reserves 
the right to dispose of such materials at the entire risk and cost of the contractor. 
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13.0 Work order quantities are approximate, and payment shall be made as per actual 
measurements. The contractor is not entitled to any sort of compensation towards materials 
procured/ stored more than the measured quantity if any. 
 

14.0 Excess quantities mentioned in the work order or extra items or deviation in work order 
should not be carried out by the contractor unless he has been asked to do so in writing and 
if carried out without such written approval, the same will be at risk and cost of the contractor 
 

15.0 Detailed measurements of work carried out shall be jointly taken by the contractor and our 
site engineer at every stage of work before proceeding to the next stage 
 

16.0 Excess quantities mentioned in the work order or extra items or deviation in work order 
should not be carried out by the contractor unless he has been asked to do so in writing and 
if carried out without such written approval, the same will be at risk and cost of the contractor 

 
 
17.0 Entire work shall be carried out under the supervision of the authorized representative of the 

LIOC. 
 

18.0 FIRM PRICE: 
 
18.1 Once the offer is accepted and the agreement executed, the rates shall be valid till the 

completion of work in all respects, and no escalation whatsoever will be entertained on any 
grounds.  Similarly, no variation or reimbursement shall be entertained due to revisions in 
statutory tax or levies imposed by the Government of Sri Lanka. 

 
19.0  SAFETY AND SECURITY OF MATERIALS: 
 
19.1  The responsibility for the materials and equipment brought or installed by the contractors (till 

they are handed over to LIOC) will remain with the contractor and any claim of whatsoever 
nature due to any loss or otherwise will not be entertained. The contractor will have to hand 
over the completed job in its entirety as per the work order. 
 

20.0  LIOC SUPPLIED MATERIALS: 
 
20.1  The tanks, equipment, and any other materials to be supplied by the LIOC will be supplied 

anywhere within the premises. The transporting and handling of the same to actual location 
of installation will be the contractor’s responsibility for which no extra payment will be made. 
Any damage caused to our equipment/ property while handling and installing the will have to 
be repaired by the contractor at his risk and cost. 
 

21.0  SAFETY OF LIOC SUPPLIED MATERIALS: 
 
21.1  Once the Dus  and other LIOC supplied items are handed over to the contractor, the safety of 

the same shall be the contractor’s responsibility. 
 
22.0  SECURITY OF CONTRACTOR’S MATERIALS: 
 
22.1  LIOC shall not be responsible for security of contractor’s materials/ equipment. 
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23.0  STORAGE SPACE: 

 
23.1  No covered space shall be released for storage/ stacking of contractor’s materials. The 

contractor shall make his own arrangement for the same. 
 
28.0 MEASUREMENTS FOR WORKS/RECORD MEASUREMENTS/ BILLS: 
 
28.1 All the payment for quantities certified in the running account/ final bill shall be as per the 

details recorded in the standard measurement book of the LIOC and jointly signed by the 
Contractor/ site engineer of IOC or authorised representative or Agency appointed by LIOC.  

 
28.2 Method of measurement shall be strictly in accordance with the technical specification for 

this work. 
 
28.3 The payment shall be as per the details entered in the standard Measurement Certificate bills 

of the LIOC. 
 
29.0  PAYMENT TERMS:  
 
29.1  Mobilization advance: Not applicable for this Tender. 
 
29.2 Running Bills:  
 

In case successful tenderer submitted the full amount of Initial Security deposit (10% of the 
total work order) 100% of the item rate on progressive completion of works with respect to 
Running invoices payment will made. 
 
In case successful Tenderer Submitted 25% of Initial Security deposit only then 10% of the 
running bills will be deducted up to recovery of Balance amount of Initial Security deposit 
 

 VAT actual can be claimed on Running Bills 
 
30.0 ON ACCOUNT PAYMENTS: 
 
30.1  Payments will be made through e banking mode only.    
 
31.0  SPECIAL CLAUSE: 
 
31.1 The contractor is required to take necessary care to protect the existing nearby structure while 

carrying out his scope of work.  Any damage caused to other property shall be rectified at its 
own cost.  
 

32.0  WORKS BY OTHER CONTRACTORS: 
 
32.1  Along with works covered under this tender, tank fabrication/ erection works, civil works etc 

may be carried out simultaneously by other contractors. The successful tenderer should 
extend full co-operation to the contractors, and the work should be carried out in such a way 
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as not to affect the progress of works. Any damage caused should be rectified by the 
representative contractor at his own risk and cost. 

 
33.0 WARRANTY: 
 
33.1  All equipment, including components and sub-contracted items, should be guaranteed by the 

Vendor within the defect liability period mentioned in the tender.  In the event of any defect 
in the equipment or workmanship manifesting itself, the tenderer will replace/ repair the 
equipment/ materials at the Vendor's cost and risk on due notice, failing which the rejected 
equipment will be sent to the Vendor on Freight To Pay basis for free replacement. 

 LED Canopy Lights: LED Canopy Lights shall carry out 5 years of warranty, inclusive of 
reduction in Lux levels (One to one replacement). 

 Civil Works/Mechanical Equipment such DAG, Nitrogen Inflator etc: 1 year warranty 
 

34.0 TESTING OF MATERIALS/ WORKS: 
 
34.1 The Contractor shall carry out the various tests as enumerated in the technical specifications 

of this tender document and the technical documents that will be furnished to him during the 
performance of the work, and no separate payment shall be made unless otherwise specified 
in the schedule of rates. 

 
34.2 All the tests either on the field or at outside laboratories concerning the execution of the work 

and supply of materials by the Contractor shall be carried out by Contractor at his own cost. 
 

34.3 The work is always subject to inspection by the Site Engineer/ Engineer-in-Charge/ 
representatives nominated by LIOC. The Contractor shall carry out all instructions given during 
inspection and shall ensure that the work is being carried out according to the technical 
documents and the relevant codes of practice furnished to him during the performance of the 
work. 
 

34.4 Any work not conforming to the execution drawings, specifications or codes shall be rejected 
forthwith and the contractor shall carry out the rectifications at his own cost. 
 

34.5 All results of inspection & tests will be recorded in the inspection reports, proforma, which 
will be approved by the Site Engineer/ Engineer-in-Charge. These reports shall form part of 
the completion documents. 
 

34.6 Inspection & acceptance of works shall not absolve the Contractor from any of his 
responsibilities under this Contract. 

 
35.1 BILL OF QUANTITIES: 
 
35.1 Bill of quantities are approximate, and payment shall be made as per actual certified 

measurements. Excess quantities in the Schedule rates or extra item will be paid with Final 
Bill. The contractor is not entitled to any sort of compensation for excess materials 
procured/stored.  

 
35.2 After the placement of the order, the successful tenderer shall not be allowed to sublet or 

assign any part of the work order without LIOC’s prior written consent 
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36.0  PROJECT MANAGEMENT TEAM: 
 
36.1 The successful tenderer, within 10 days of receipt of acceptance of tender, name the project 

management team with the Project Engineer responsible for the job at site on behalf of the 
contractor. Bidder should give in writing to the LIOC, the name of his authorized and qualified 
engineer who will supervise the work and remain full time at the site during execution of the 
job. 

 
36.2 The assigned Project Management Team having following qualifications 
 

Sr 
No 

Manpower Numbers Experience Deduction per 
Month if not 
deployed full 
time 

1 Project Engineer 1 BSc (Hon’s) in Civil Engineering from 
State Universities of Sri Lanka (SLQF 
Level 6) with experience of 4 years 
OR 
BSc/BE/ BTech in Civil Engineering 
(SLQF Level 5) with experience of 5 
years 
OR 
Diploma Holders (HND/NDT/NDES) in 
Civil Engineering (SLQF Level 4) with 
Experience of 8 Years 

LKR 45,000  

2 Site QS 1 NCT (QS) in Civil Engineering with 5 
years’ experience.  

LKR 25,000 

 
 
37.0 ACCEPTANCE OF TENDER BY LIOC:  
 
37.1  Incomplete tenders, conditional offer, tenders received late (i.e. after due date and time for 

opening) and tenders not conforming to the terms and conditions prescribed in the tender 
documents or not accompanied by the requisite Bid Bond will be rejected. Requests for 
adjustment of pending bills or any other amount towards Bid Bond will not be accepted. LIOC 
is not bound to accept the lowest tender and reserves the right to reject any or all tenders 
without assigning any reason whatsoever and or to carry out negotiations with the tenderers 
in the manner considered suitable to the Company.  

 
37.2 The tenderers may have to attend to the office of LIOC for negotiations/ clarifications required 

by them in respect of their quotations without any commitment to the part of the Company. 
 

37.3 In case of negotiation, the tenderer should send confirmation of such negotiation to reach the 
office of the LIOC within 2 days from the date of negotiations failing which the LIOC reserves 
the right to ignore the quotation. 
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38.0  ACCEPTANCE OF WORK ORDER BY TENDERER:  
 

38.1  After communication of the LIOC’s acceptance of the contractor’s tender, if the contractor 
fails to return the duplicate copy of the work order and agreement duly signed as token of 
their acceptance within 10 days, the Bid bond may be forfeited by the LIOC, without any 
further reference to the contractor. 

 
39.0  EXECUTION OF AGREEMENT: 

 
39.1  On acceptance of the quotation, the successful contractor will have to execute an agreement 

with the LIOC covering all aspects of the contract in standard specimen form attached, 
immediately before commencement of the works. The intending tenderers should acquaint 
themselves with the provisions of standard agreement prior to quoting. 

 
40.0  POWER OF ATTORNEY: 

 
40.1  When the party signing the agreement is not the sole proprietor, the necessary power of 

attorney authorizing the person who is acting on behalf of the firm should be produced before 
execution of the agreement. 

 
41.0  EXECUTION OF WORK: 

 
41.1  The contractor shall submit on receipt of the work order and before starting the work, shall 

submit a detailed construction program chart (Gannt Chart) in the form of (PERT/ MS 
PROJECT/Primavera or at least in Excel) adhering to the completion time quoted in the work 
order. The program thus submitted shall form a part of the contract and shall be binding on 
the contractor. However, LIOC reserves the right to alter the program if necessary. No claim 
whatsoever of the contractor on this account will be entertained. 

 
42.0  NATURE AND SCOPE OF WORK: 
 

CONTRACTOR’S SCOPE OF WORK:  
 

The contractor's scope of work includes, but is not limited to, the following 
 
42.1 GENERAL 

 
a. Prior to commencement of the work contractor must take Insurance for Contractor all Risks 

covering injuries/fatal damages or accidents for people in the working environment, 
damages to third-party properties or vehicles etc. No additional payment will be made in this 
regard  
 

b. While Demolition of existing infrastructure (except MSP Foundation/MSP and Boundary wall 
inclusive of foundations) and execution of works in the entire contract period, Contractor 
shall take care of MSP, MSP Foundation and Boundary wall, if any damages occurred, 
Contractor shall be responsible for repairing the damages at Contractor’s own cost 
(While demolition work and all phase construction of Works contractor take care of MSP with 
MSP foundation and Boundary wall) 
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c. All work must be carried out in the retail outlet which reason all required safety precautions 

are to be taken as per Lanka IOC PLC norms and as directed at site. If any petroleum product 
is present at RO, obtaining a work permit is mandatory for executing any kind of work.  Due 
to Operational and safety reasons, work may have to be carried out in restricted timing & in 
day & night as per site requirements. Tenderers, while quoting rates may consider all the 
above factors and quote accordingly.  

 
d. Supply of all material, equipment, labor, tools & tackles, consumables etc. to complete the 

work as per provision of tender document and specification. 
 

e. Making as-built details/drawings and one set of construction drawings and return to owner 
with the final Invoice. 

 
f. The scope of work comprises the construction of a new Sales Building and as per items 

contained in the price schedule. Tenderers are advised to inspect the site and ascertain the 
site conditions including leads/lifts involved/ approach to vehicles/Dewatering/Shoring etc 
prior to quoting the amount. 

 
42.2 The broad scope of execution of work is indicated below for site: 

 
1. Construction of buildings, including RCC framed structure, plastering, flooring, painting, 

aluminum doors/ windows/ ventilators/ glazing and allied electrical works.  All sanitary & 
plumbing works include pipelines for water supply, septic tank & soak pit, water storage 
tank & allied connections and sanitary fittings. 

2. Supply and installation of Electrical Panel & Electrification work of RO & etc. 
3. However, above list is indicative and work may be required to be carried out as per the 

requirements of site and as per BOQ. 
4. Test Reports mentioned in the technical specifications need to be submitted with the final 

Bill 
 

42.3 Scope of supply includes all the required materials unless/otherwise specifically mentioned in 
either price bid or special terms and conditions.  It will be the responsibility of the Contractor 
to provide at their cost all required workers/labor, equipment, machinery and all materials to 
complete as per drawing and specification. 
 

42.4 The work descriptions and specifications are as per the enclosed documents.  
 
43.0  METHOD OF WORK: 
 
43.1  The contractor shall carry out works as per directions in the work order. The contractor shall 

not undertake on his own any change in the specifications mentioned in the tender 
documents and work order. In case of doubt, the contractor will refer to the matter in writing 
and the contractor shall carry out the item of work as per the clarifications given. In case of 
delay in getting such clarifications, the contractor will not be entitled to any claim on any 
account of idling their laborers, machinery etc. In case the contractor carries out the work as 
per his own specifications not acceptable to the LIOC in such cases, the same will be required 
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to be redone as per the specifications given by the LIOC at the contractor’s risk and cost. In 
case of failure to re-do the work by the contractor, the LIOC reserves the right to get it done 
through any other agency entirely at the risk and cost of the contractor. 

 
44.0  LIOC’S RIGHT: 
 
44.1  LIOC reserves the right to increase/ decrease the tendered quantity of any or every item and 

delete any item at any stage of work at the accepted rates. The contractor’s claim for 
compensation or damages on account of these shall not be entertained. 

44.2  The scope of works of Lanka IOC shall be limited to the following: 
 

 Offer of clear and unobstructed work front at Site 
 Space required for provision of meter/ inverter etc.  
 Un-obstructed access to the facilities related to Solarization for the purpose of routine 

break down maintenance or inspection. 
 Lanka IOC also provide copies of CEB bills indicating the power generated and which 

shall be used for releasing the payment for AMC as described elsewhere in the tender 
document.  

 
45.0  REVISIONS: 

 
45.1  LIOC reserves the right to revise the specifications, drawings and designs at any stage of work. 

Such deviations shall be adjusted at the rates already contained in the work order or at the 
prevailing market rates, if the rates are not available in the work order. 
 

46.0  MEASUREMENTS: 
 
46.1  All works shall be measured as per the procedure laid down in relevant   standards   and final 

payment shall be as per the measured quantities and not as per work order quantities. 
 
47.0  PROGRESS REPORT OF WORK: 
 
47.1  Contractor shall report and submit progress report of the work fortnightly to the concerned 

office which has awarded the contract with photographs on daily basis,  
 
48.0  MAINTENANCE OF INSTRUCTION BOOK: 
 
48.1  The contractor at site will maintain an instruction book serially numbered having one original 

and two copies of each page so that our visiting officers/ site engineers can issue instructions 
regarding progress and quality of work to the contractor. The contractor or the contractor’s 
representative will sign in the instruction book in token of receipt of and understanding of 
such instruction. The original copy of the instruction page shall be sent to the concerned 
Engineer, and second copy will be retained by the issuing person and the third copy shall be 
retained by the contractor. 
  

49.0  CANCELLATION OF ORDER: 
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49.1  If the performance of the successful contractor is found to be not satisfactory, the LIOC 
reserves the right to cancel in part or whole of the contract and get the work executed through 
alternate agencies entirely at risk and cost of original contractor on whom the order was first 
placed. In such cases, the contractor should make good all losses that the LIOC may suffer on 
account of such cancellation of work orders.  

 
50.0  ABANDONMENT OF WORK: 
 
50.1  In case the contractor abandons the work, the LIOC shall issue the final notice to the 

contractor to be present at site for taking final measurements and in case the contractor does 
not report at site on due date and time as per the LIOC’s notice, the LIOC’s representative will 
take unilateral measurements of abandoned work which will be final & binding on the 
contractor. Balance works will be carried out by alternate agency to be appointed by LIOC 
entirely at risk and cost of the contractor. 

 
51.0  STATUTORY RULES AND REGULATIONS: 
 
51.1  The contractor will abide by the rules, regulations, bye laws and statutes etc. imposed by the 

government/ semi-government and other local authorities for execution of job. 
 
52.0  OMISSIONS/ DELETIONS: 

 
52.1  Any omission/ deletion noticed in the terms without the prior approval of the LIOC, shall result 

in rejection of the contractor’s claim for payment of these items. 
 
53.0 SITE CLEANING: 
 
53.1 The Contractor shall promptly dispose of all demolition debris outside the RO premises. It is 

the Contractor's responsibility to arrange a suitable location for the disposal of such debris. 
The Contractor shall take due care while disposing of waste materials throughout the project 
and ensure that any rules/ regulations laid down by Municipal Council or any other statutory 
body are not violated.  

 
53.2 The Contractor shall be responsible and answerable to any complaint arising out of improper 

disposal of waste material. Quoted rate shall involve the cost of same and no extra payment 
shall be made towards this account. 

 
53.3 Working site should be always kept cleared up to the entire satisfaction of the Engineer-in-

Charge. Before handing over any work to owner the contractor in addition to other formalities 
to be observed as detailed in the document, - shall clear the site to the entire satisfaction of 
Engineer-in-Charge. 

 
53.4 The Contractor shall clear the site of works as per the instructions of the Site Engineer. The 

site of works shall be cleaned of all men, site equipment, materials, etc and shall be delivered 
back to the Lanka IOC PLC in a clean and neat condition as required by the Site Engineer within 
a period of one week after the job is completed after ensuring that all surfaces spoiled during 
the works such as floors, walls, glass panels, etc are spotless clean.  

 
53.5 In case of failure to do so by the Contractor, the Corporation shall have the right to get the 
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site cleared at the risk and cost of the Contractor. 
 
 
54.0 MISCELLANEOUS REQUIREMENTS: 
 
54.1 It shall be contractor’s responsibility to obtain approval for any revision and/or modifications 

decided by the contractor from the Owner/Engineer-in-Charge before implementation. Also, 
such revisions and/or modification if accepted / approved by the Owner/Engineer-in-Charge 
shall be carried out at no extra cost to the owner. 

 
54.2 Any changes required during and/or after approval for detailed construction   drawings   due 

to functional requirements or for efficient running of system keeping the basic parameters 
unchanged and which have not been indicated by the Contractor in the data / drawings 
furnished along with the offer will be carried out by the contractor at no extra cost to the 
owner. 

 
54.3 All expenses towards mobilization & demobilization including bringing in equipment, clearing 

the site etc. shall be deemed to be included in the prices quoted and no separate payments 
on account of such expenses shall be entertained. 

 
54.4 It shall be entirely Contractor’s responsibility to provide, operate & maintain necessary 

construction equipments, scaffoldings and safety gadgets, cranes and other lifting tackles, 
tools and appliances to perform the work in a workman like an efficient manner & complete 
all jobs as per time schedules. 
 

54.5 Preparing approaches and working areas for movement and operation of the cranes,  levelling 
the areas for assembly and erection shall also be the responsibility of the Contractor.  The 
Contractor shall acquaint himself with access availability, existing facilities, local labor etc. to 
provide suitable allowances in his quotation. The Contractor, at his own cost, may have to 
build temporary access roads to aid his own work which shall also be taken care while quoting 
for the work 
 

54.6 Preparing approaches and working areas for movement and operation of the cranes, levelling 
the areas for assembly and erection shall also be the responsibility of the Contractor.  The 
Contractor shall acquaint himself with access availability, existing facilities, local labor etc. to 
provide suitable allowances in his quotation. The Contractor, at his own cost, may have to 
build temporary access roads to aid his own work which shall also be taken care while quoting 
for the work 

 
54.7 Preparing approaches and working areas for movement and operation of the cranes, levelling 

the areas for assembly and erection shall also be the responsibility of the Contractor.  The 
Contractor shall acquaint himself with access availability, existing facilities, local labor etc. to 
provide suitable allowances in his quotation. The Contractor, at his own cost, may have to 
build temporary access roads to aid his own work which shall also be taken care while quoting 
for the work 

 
54.8 The procurement and supply in sequence and at the appropriate time of all materials & 

consumables shall be entirely the Contractor’s responsibility. Rates for execution of work will 
be inclusive of supply of all these items. 
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55.0  SAFETY PRECAUTIONS & HOT WORK: 
 
 
55.1 The contractor shall also abide and strictly follow the safety norms of Lanka IOC PLC mentioned in 

the Tender with respect to International Standards which are applicable to the execution of whole 
scope of this Contract 

 
55.2 PENALTY CLAUSE IN CASE OF BREACH OF SAFETY: 
 

The penalty for breach of safety during execution of works shall be levied by the Corporation 
as below: 
 Violation of applicable safety, health and environment related norm, a penalty of Rs 

15,000/- per occasion. 
 Violation as above resulting in. 

 Fatal accident, a penalty of 1% of the contract value (max. of LKR 10 lacs) per 
fatality in addition to Rs 15000/- as mentioned above. 

 Any physical injury, a penalty of 0.5% of the contract value (max. of LKR 2 lacs) per 
injury in addition to Rs 15000/- as mentioned above 

In case of any breach of contract (other than price reduction clause for delayed completion) , 
recovery of requisite inclusive of  tax amount  over and above the penalty amount shall be 
done from the contractors bill. 

55.3 When the whole of the works have been completed and have satisfactorily passed any final  
test that may be prescribed by the contract shall be deemed to be a request by the contractor 
for the Engineer to issue a certificate of completion in respect of the work. The Engineer will 
issue the final completion certificate (Copy of the certified final bill) after successful 
completion of the guarantee period of 01 year. 
 

55.4 Sealed tenders should be deposited in the tender box provided only at the office of Vice 
President (Engineering), Level 20, West Tower, World Trade Center, Echelon square, 
Colombo 01 before 12:00 Hrs on due date.   

 
 
 

 VICE PRESIDENT (ENGG.)  
LANKA IOC PLC, 

I / We confirm that I / We have gone through the above conditions carefully and agree to abide by 
the same. 
 
Signature of the Bidder 
ADDRESS 
DATE & SEAL 
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TERMS & CONDITIONS – SAFETY 
 

Since the works have to be carried out in Petroleum storage and distribution establishment, the 
contractors should ensure that day-to-day operations, safety & security of the location are not 
affected in any way on the account of the work being carried out. In case of any damage to LIOC 
properties due to negligence on the part of the contractor or their workmen, the contractor will be 
held responsible and liquidated damages as asserted by the corporation would be recovered from 
them. 
When hot works are involved the following safety precautions have to be strictly observed before 
commencement of hot works. 

a. All hot works should be carried out under the supervision of LIOC representative and also 
under the supervision of a responsible representative of the contractor. 

b. All hot work operations should be undertaken only after issue of hot work permit by Site 
Engineer on a day to day basis. 

c. It should be ensured that the tanks, containers, pipelines etc. where hot work is required are 
gas free and properly checked to this effect with explosive meters. 

d. It should be ensured that surrounding area is free of oil rags, spillages and other sources of 
ignition and the area cleaned and sprinkled with dry sand / earth. It should also be ensured 
that metallic trays filled with DCP are kept for collecting the welding arc / hot metal cutting. 

e. Hot work should commence only after positioning the portable fire extinguishers and sand / 
dry powder in readiness at site and hydrant system made available at the nearest point. 

f. Match boxes, lighters etc. used for hot work should be kept in the custody of supervisor. 

g. If hot work has to be carried out in a place close to storage tanks or any other facility under 
operation, it is necessary to provide a screen wall made of AC sheets to segregate the area to 
prevent the sparks traveling to the hazardous area. 

h. It should be ensured that no workmen carry matchboxes or any other source of ignition with 
them while entering the premises or inside the premises. After the hot work operation of the 
day, the following precautions should be taken. 

 Welding sets should be switched off and the power mains disconnected. If the connection 
is taken from temporary switchboard, the fuse carriers should be removed and handed 
over to the supervisor. 

 Gas cylinders and cutting sets should be properly closed and the equipment removed to 
a safe place. 

 The site of work should be examined to ensure that it is free from hot splatters and any 
other source of ignition. 

 All the workmen of the contractor should be moved out of the premises. 

 
Vice President (Engg.) 

Lanka IOC PLC 
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SAFETY PRACTICES DURING CONSTRUCTION 
 

1.0 INTRODUCTION  
 
Safety in Construction Management deserves utmost attention especially in the hydrocarbon 
industry, such as Exploration, Refineries, Pipelines and Marketing installations, Gas Processing 
units etc. Construction is widely recognized as one of the accident-prone activities. Most of 
the accidents are caused by inadequate planning, failure during the construction process 
and/or because of design deficiencies. Besides property loss, accidents also result in injuries 
and fatalities to the personnel; same needs to be prevented. 
 
The reasons for accidents during construction activities are related to unique nature of the 
industry, human behavior, difficult work-site conditions, extended odd duty hours, lack of 
training & awareness and inadequate safety management. Unsafe working methods, 
equipment failure and improper housekeeping also tend to increase the accident rate in 
construction. 
 
Ensuring good quality materials, equipment and competent supervision along with 
compliance of standard engineering practices shall go a long way to build safety into the 
system. 
 
The objective of this standard is to provide practical guidance on  technical and educational 
framework for safety and health in construction with a view to: 
 
 prevent accidents  and harmful effects on the health of workers arising from employment 

in construction; 
 ensure appropriate safety during implementation of construction; 
 provide  safety practice guidelines for appropriate measures of planning, control and 

enforcement. 
 

2.0 SCOPE 
 
This document specifies broad guidelines on safe practices to be adhered to during 
construction activities in oil industry. However, before commencing any job, specific hazards 
and its effects should be assessed, and necessary corrective/preventive actions should be 
taken by all concerned. The document is intended only to supplement and not to replace or 
supersede the prevailing statutory requirements, which shall also be followed as applicable. 
The scope of this document does not include the design aspects and quality checks during 
construction. 
 

3.0 DEFINITION 
 
Definitions of various terminology are given below: 

 
 Adequate, appropriate or suitable are used to describe qualitatively or quantitatively the 

means or method used to protect the worker. 
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 Brace: A structural member that holds one point in a fixed position with respect to 
another point; bracing is a system of structural members designed to prevent distortion 
of a structure. 

 By hand: The work is done without the help of a mechanised tool. 
 Competent Authority: A stautory agency having the power to issue regulations, orders or 

other instructions having the force of law. 
 Competent person: A person possessing adequate qualifications, such as suitable training 

and sufficient knowledge, experience and skill for the safe performance of the specific 
work. The competent authorities may define appropriate criteria for the designation of 
such persons and may determine the duties to be assigned to them. 

 Execution agency: 
 Any physical or legal person, having contractual obligation with the owner, and who 

employs one or more workers on a construction site 
 Owner: 
 Any physical or legal person for whom construction job is carried out.  
 It shall also include owner's designated representative/ consultant/ nominee/agent, 

authorized from time to time to act for and on its behalf, for supervising/ coordinating 
the activities of the execution agency. 

 Hazard: Danger or potential danger. 
 Guard-rail: An adequately secured rail erected along an exposed edge to prevent persons 

from falling. 
 Hoist: A machine, which lifts materials or persons by means of a platform, which runs on 

guides. 
 Lifting gear: Any gear or tackle by means of which a load can be attached to a lifting 

appliance but which does not form an integral part of the appliance or load. 
 Lifting appliance: Any stationary or mobile appliance used for raising or lowering persons 

or loads. 
 Means of access or egress: Passageways, corridors, stairs, platforms, ladders and any 

other means for entering or leaving the workplace or for escaping in case of danger. 
 Scaffold: Any fixed, suspended or mobile temporary structure supporting workers and 

material or to gain access to any such structure and which is not a lifting appliance as 
defined above. 

 Toe-board: A barrier placed along the edge of a scaffold platform, runway, etc., and 
secured there to guard against the slipping of persons or the falling of material. 

 Worker: Any person engaged in construction activity. 
 Workplace: All places where workers need to be or to go by reason of their work. 
 

4.0 GENERAL DUTIES  

 

4.1 GENERAL DUTIES OF EXECUTION AGENCIES 

 
4.1.1 Execution agency should: 

 
 Provide means and organization to comply with the safety and health measures required 

at the workplace. 
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 Provide and maintain places, plant, equipment, tools and machinery and organize 
construction work so that, there is no risk of accident or injury to health of workers. 
Construction work should be planned, prepared and undertaken so that: 
a) dangers, liable to arise at the workplace, are prevented;  
b) excessively or unnecessarily strenuous work positions and movements are avoided; 
c) organisation of work takes into account the safety and health of workers; 
d) materials and products used are suitable from a safety and health point of view; 
e) working methods are adopted to safeguard workers against the harmful effects of 

chemical, physical and biological agents. 
 
 Establish committees with representatives of workers and management or make other 

arrangements for the participation of workers in ensuring safe working conditions. 
 Arrange for periodic safety inspections by competent persons of all buildings, plant, 

equipment, tools, machinery, workplaces and review of systems of work, regulations, 
standards or codes of practice. The competent person should examine and ascertain the 
safety of construction machinery and equipment. 

 Provide such supervision to ensure that workers perform their work with due regard to 
safety and health of theirs as well as that of others. 

 Employ only those workers who are qualified, trained and suited by their age, physique, 
state of health and skill. 

 Satisfy themselves that all workers are informed and instructed in the hazards connected 
with their work and environment and trained in the precautions necessary to avoid 
accidents and injury to health. 

 Ensure that buildings, plant, equipment, tools, machinery or workplaces in which a 
dangerous defect has been found should not be used until the defect has been rectified. 

 Organise for and remain always prepared to take immediate steps to stop the operation 
and evacuate workers as appropriate, where there is an imminent danger to the safety 
of workers. 

 establish a checking system by which it can be ascertained that all the members of a shift, 
including operators of mobile equipment, have returned to the camp or base at the close 
of work on dispersed sites and where small groups of workers operate in isolation. 

 Provide appropriate first aid, training and welfare facilities to workers and, whenever 
collective measures are not feasible or are insufficient, provide and maintain personal 
protective equipment and clothing in line with the requirement. They should also provide 
access to workers to occupational health services. 

 Educate workers about their right and the duty at any workplace to participate in 
ensuring safe working conditions to the extent of their control over the equipment and 
methods of work and to express views on working procedures adopted as may affect 
safety and health. 

 Ensure that except in an emergency, workers, unless duly authorised, should not 
interfere with, remove, alter or displace any safety device or other appliance furnished 
for their protection or the protection of others, or interfere with any method or process 
adopted with a view to avoiding accidents and injury to health. 

 Ensure that workers do not operate or interfere with plant and equipment that they have 
not been duly authorised to operate, maintain or use. 

 Ensure that workers do not sleep, rest or cook etc in dangerous places such as scaffolds, 
railway tracks, garages, confined spaces or in the vicinity of fires, dangerous or toxic 
substances, running machines or vehicles and heavy equipment etc. 
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 Obtain the necessary clearance/permits as required and specified by owner. 

4.2 GENERAL DUTIES OF OWNERS 
 
4.2.1 Owners should:  
 

 co-ordinate or nominate a competent person to co-ordinate all activities relating to safety 
and health on their construction projects; 

 inform all contractors on the project of special risks to health and safety; 
 Ensure that executing agency is aware of the owner's requirements and the executing 

agency's responsibilities with respect to safetry practices before starting the job.  
 

5.0 SAFETY PRACTICES AT  WORK PLACES 

5.1 GENERAL PROVISIONS 

 
 All openings and other areas likely to pose danger to workers should be clearly indicated. 
 Workers & Supervisors should use the safety helmet and other requisite Personal 

Protective Equipment according to job & site requirement. They should be trained to use 
personal protective equipment. 

 Never use solvents, alkalis and other oils to clean the skin. 
 Lift the load with back straight and knees bent as far as possible. Seek the help in case of 

heavy load. 
 Ensure the usage of correct and tested tools and tackles. Don't allow the make shift tools 

and tackles.  
 No loose clothing should be allowed while working near rotating equipment or working 

at heights. 

5.2 MEANS OF ACCESS AND EGRESS 

 
Adequate and safe means of access (atleast two, differently located) to and egress from all 
workplaces should be provided. Same should be displayed and maintained. 
 

5.3 HOUSEKEEPING 

 
5.3.1 Ensure: 

 Proper storage of materials and equipment; 
 Removal of scrap, inflammable material, waste and debris at appropriate intervals. 

 
5.3.2 Removal of loose materials, which are not required for use, to be ensured. Accumulation of 

these at the site can obstruct means of access to and egress from workplaces and 
passageways. 
 

5.3.3 Workplaces and passageways, that are slippery owing to oil, grease or other causes, should 
be cleaned up or strewn with sand, sawdust, ash etc. 
 

5.4 PRECAUTIONS AGAINST THE FALL OF MATERIALS & PERSONS AND COLLAPSE OF STRUCTURES 
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5.4.1 Precautions should be taken such as the provision of fencing, look-out men or barriers to 

protect any person against injury by the fall of materials, or tools or equipment being raised 
or lowered. 

5.4.2 Where necessary to prevent danger, guys, stays or supports should be used or other effective 
precautions should be taken to prevent the collapse of structures or parts of structures that 
are being erected, maintained, repaired, dismantled or demolished. 

 
5.4.3 All openings through which workers are liable to fall should be kept effectively covered or 

fenced and displayed prominently. 
 
5.4.4 As far as practicable, guardrails and toe-boards should be provided to protect workers from 

falling from elevated workplaces.  
 

5.5 PREVENTION OF UNAUTHORISED ENTRY 

 
5.5.1 Construction sites located in built-up areas and alongside vehicular and pedestrian traffic 

routes should be fenced to prevent the entry of unauthorised persons. 
 

5.5.2 Visitors should not be allowed access to construction sites unless accompanied by or 
authorised by a competent person and provided with the appropriate protective 
equipment. 

 
5.6 FIRE PREVENTION AND FIRE FIGHTING 

 

5.6.1 All necessary measures should be taken by the executing agency and owner to: 
 Avoid the risk of fire; 
 Control quickly and efficiently any outbreak of fire; 
 Bring out a quick and safe evacuation of persons. 
 Inform unit/fire station control room, where construction work is carried out within 

existing operating area. 
 

5.6.2 Combustible materials such us packing materials, sawdust, greasy/oily waste and scrap wood 
or plastics should not be allowed to accumulate in workplaces but should be kept in closed 
metal containers in a safe place. 
 

5.6.3 Places where workers are employed should, if necessary to prevent the danger of fire, be 
provided with: 
 Suitable and sufficient fire-extinguishing equipment, which should be easily visible and 

accessible; 
 An adequate water supply at sufficient pressure meeting the requirements. 

 
5.6.4 To guard against danger at places having combustible material, workers should be trained in 

the action to be taken in the event of fire, including the use of means of escape. 
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5.6.5 At sites having combustible material, suitable visual signs should be provided to indicate 
clearly the direction of escape in case of fire. 
 

5.6.6 Means of escape should be kept clear at all times. Escape routes should be frequently 
inspected particularly in high structures and where access is restricted. 
 

5.7 LIGHTING  

 
5.7.1 Where natural lighting is not adequate, working light fittings or portable hand-lamps should 

be provided at workplace on the construction site where a worker will do a job.  
 
5.7.2 Emergency lighting should be provided for personnel safety during night time to facilitate 

standby lighting source, if normal system fails. 
 

5.7.3 Artificial lighting should not produce glare or disturbing shadows. 
 
5.7.4 Lamps should be protected by guards against accidental breakage. 

 
5.7.5 The cables of portable electrical lighting equipment should be of adequate size & 

characteristics for the power requirements and of adequate mechanical strength to withstand 
severe conditions in construction operations. 
 

5.8 PLANT, MACHINERY, EQUIPMENT AND HAND TOOLS 
 
5.8.1 General Provisions 
 

 Plant, machinery and equipment including hand tools, both manual and power driven, 
should: 
a) Be of proper design and construction, considering health, Safety and ergonomic 

principles. 
b) Be  maintained  in good working order; 
c) Be used only for work for which they have been designed. 
d) Be operated only by workers who have been authorised and given    appropriate 

training. 
e) Be   provided with protective   guards, shields   or   other devices as required. 

 Adequate instructions for safe use should be provided. 
 Safe operating procedures should be established and used for all plants, machinery and 

equipment. 
 Operators of plant, machinery and equipment should not be distracted while work is in 

progress. 
 Plant, machinery and equipment should be switched off when not in use and isolated 

before any adjustment, clearing or maintenance is done. 
 Where trailing cables or hose pipes are used they should be kept as short as practicable 

and not be allowed to create a hazard. 
 All moving parts of machinery and equipment should be enclosed or adequately guarded. 
 Every power-driven machine and equipment should be provided with adequate means, 

immediately accessible and readily identifiable to the operator, of stopping it quickly and 
preventing it from being started again inadvertently. 
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 Operators of plant, machinery, equipment and tools should be provided with PPEs, 
including where necessary, suitable ear protection. 
 

5.8.2 Hand tools 
 

 Hand tools should be repaired by competent persons. 
 Heads of hammers and other shock tools should be dressed or ground to a suitable radius 

on the edge as soon as they begin to mushroom or crack. 
 When not in use and while being carried or transported sharp tools should be kept in 

sheaths, shields, chests or other suitable containers. 
 Only insulated or non conducting tools should be used on or near live electrical 

installations. 
 Only non-sparking tools should be used near or in the presence of flammable or explosive 

dusts or vapours. 
 
5.8.3 Pneumatic Tools 
 

 Operating triggers on portable pneumatic tools should be: 
a) So placed as to minimise the risk of accidental starting of the machine. 
b) So arranged as to close the air inlet valve automatically when the pressure of the 

operator's hand is removed. 
 Hose and hose connections for compressed air supply to portable pneumatic tools should 

be: 
a) Designed  and tested for  the pressure and service for which they are intended; 
b) Fastened securely on the pipe outlet and equipped with the safety   chain,   as 

appropriate. 
 Pneumatic shock tools should be equipped with safety clips or retainers to prevent dies 

and tools from being accidentally expelled from the barrel. 
 Pneumatic tools should be disconnected from power and the pressure in hose lines 

released before any adjustment or repair is made. 
 

5.8.4 Electrical Tools 
 

 Low voltage portable electrical tools should generally be used. 
 All electrical tools should be earthed, unless they are "all insulated" or "double insulated" 

tools which do not require earthing. 
 All electrical tools should get inspected and maintained on a regular basis by a competent 

electrician and complete records kept. 
 

5.8.5 Engines 
 

 Engines should: 
a) Be installed so that they can be started safely and the maximum safe speed cannot be 

exceeded. 
b) Have controls for limiting speed. 
c) Have devices to stop them from a safe place in an emergency. 

 IC engines should not be run in confined spaces unless adequate exhaust ventilation is 
provided. 
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 When IC engines are being fuelled: 
a) The engine should be shut off. 
b) care should be taken to avoid spilling fuel; 
c) No person should smoke or have naked light in the vicinity. 
d) A fire extinguisher should be kept readily available. 

 Secondary fuel reservoir should be placed outside the engine room. 
 

6.0 CONSTRUCTION ACTIVITIES 
 
The various common activities in construction are as under: 
 Excavation 
 Scaffolding, Platforms & Ladders 
 Structural Work, Laying of Reinforcement & Concreting  
 Road Work (Laying of roads) 
 Cutting /Welding 
 Working in Confined Space  
 Proof/Pressure Testing 
 Working at Heights 
 Handling & Lifting Equipments 
 Vehicle Movement 
 Electrical 
 Demolition 
 Sand/shot blasting/ spray painting 
 
The safe practices to be followed during the implementation of above construction activities 
are given below: 
 

6.1 EXCAVATION 
 

6.1.1 All excavation work should be planned and the method of excavation and the type of support 
work required should be decided considering the following: 

 
 The stability of the ground; 
 The excavation will not affect adjoining buildings, structures or roadways; 
 To prevent hazard, the gas, water, electrical and other public utilities should be shut off 

or disconnected, if necessary; 
 Presence of underground pipes, cable conductors, etc.,  
 The position of culvert/bridges, temporary roads and spoil heaps should be determined; 

 
6.1.2 Before digging begins on site, all excavation work should be planned and the method of 

excavation and the type of support work required decided. 
 
6.1.3 All excavation work should be supervised. 
 
6.1.4 Sites of excavations should be thoroughly inspected: 
 

 Daily, prior to each shift and after interruption in work of more than one day; 
 After every blasting operation; 
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 After an unexpected fall of ground; 
 After substantial damage to supports; 
 After a heavy rain, frost or snow; 
 When boulder formations are encountered. 

 
6.1.5 Safe angle of repose while excavating trenches exceeding 1.5m depth upto 3.0m should be 

maintained. Based on site conditions, provide proper slope, usually 450,and suitable bench of 
0.5m width at every 1.5m depth of excavation in all soils except hard rock or provide proper 
shoring and strutting to prevent cave-in or slides. 

 
6.1.6 As far as possible, excavated earth should not be placed within one meter of the edge of the 

trench or depth of trench whichever is greater.  
 
6.1.7 Don't allow vehicles to operate too close to excavated area. Maintain atleast 2m distance from 

edge of excavation. No load, plant or equipment should be placed or moved near the edge of 
any excavation where it is likely to cause its collapse and thereby endanger any person unless 
precautions such as the provision of shoring or piling are taken to prevent the sides from 
collapsing.  

 
6.1.8 Adequately anchored stop blocks and barriers should be provided to prevent vehicles being 

driven into the excavation. Heavy vehicles should not be allowed near the excavation unless 
the support work has been specially designed to permit it. 

 
6.1.9 If an excavation is likely to affect the security of a structure on which persons are working, 

precautions should be taken to protect the structure from collapse. 
 
6.1.10 Barricade at 1m height (with red & white band/self glowing caution board) should be provided 

for excavations beyond 1.5m depth. Provide two entries/exits for such excavation. 
 
6.1.11 Necessary precautions should be taken for underground utility lines like cables; sewers etc. 

and necessary approvals/clearances from the concerned authorities shall be obtained before 
commencement of the excavation job. 

 
6.1.12 Water shall be pumped/ bailed out, if any accumulates in the trench. Necessary precautions 

should be taken to prevent entry of surface water in trenches. 
 
6.1.13 During rains, the soil becomes loose. Take additional precaution against collapse of side wall. 
 
6.1.14 In hazardous areas, air should be tested to ascertain its quality. No one should be allowed 

entry till it is suitable for breathing. 
 
6.1.15 In case of mechanised excavation, precaution shall be taken to not to allow anybody to come 

within one meter of extreme reach of the mechanical shovel. The mechanised excavator shall 
be operated by a well-trained experienced operator. When not in operation, the machine 
shall be kept on firm leveled ground with mechanical shovel resting on ground. Wheel or belt 
shall be suitably jammed to prevent any accidental movement of the machine. Suitable 
precautions as per manufacturer guidelines should be taken for dozers, graders and other 
heavy machines. 
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6.1.16 In case of blasting, follow strictly rules for storage, handling and carrying of explosive materials 

and execution of blasting operation. 
 
6.2 SCAFFOLDING, PLATFORMS & LADDERS 

 
6.2.1 Metal as material of construction 

 
 A scaffold should be provided and maintained or other equally safe and suitable provision 

should be made where work cannot safely be done on or from the ground or from part of 
a building or other permanent structure. 

 Scaffolds should be provided with safe means of access, such as stairs, ladders or ramps. 
Ladders should be secured against inadvertent movement. 

 Every scaffold should be constructed, erected and maintained so as to prevent collapse or 
accidental displacement when in use. 

 Every scaffold and part thereof should be constructed : 
a) In such a way so as not to cause hazards for workers during erection and dismantling; 
b) In such a way so as guard rails and other protective devices, platforms, ladders, stairs 

or ramps can be easily put together; 
c) With sound material and of requisite size and strength for the purpose for which it is 

to be used and maintained in a proper condition. 
 Boards and planks used for scaffolds should be protected against splitting. 
 Materials used in the construction of scaffolds should be stored under good conditions 

and apart from any material unsuitable for scaffolds. 
 Couplers should not cause deformation in tubes. Couplers should be made of drop forged 

steel or equivalent material. 
 Tubes should be free from cracks, splits and excessive corrosion and be straight to the 

eye, and tube ends cut cleanly square with the tube axis. 
 Scaffolds should be designed for their maximum load as per relevant code. 
 Scaffolds should be adequately braced. 
 Scaffolds which are not designed to be independent should be rigidly connected to the 

building at designated vertical and horizontal places. 
 A scaffold should never extend above the highest anchorage to an extent which might 

endanger its stability and strength. 
 Loose bricks, drainpipes, chimney-pots or other unsuitable material should not be used 

for the construction or support of any part of a scaffold. 
 Scaffolds should be inspected and certified: 

a) Before being taken into use; 
b) At periodic intervals thereafter as prescribed for different types of scaffolds; 
c) After any alteration, interruption in use, exposure to weather or seismic conditions or 

any other occurrence likely to have affected their strength or stability. 
 Inspection should more particularly ascertain that: 

a) The scaffold is of suitable type and adequate for the job; 
b) Materials used in its construction are sound and of sufficient strength; 
c) It is of sound construction and stable; 
d) That the required safeguards are in position. 

 A scaffold should not be erected, substantially altered or dismantled except by or under 
the supervision.   
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 Every scaffold should be maintained in good and proper condition, and every part should 
be kept fixed or secured so that no part can be displaced in consequence of normal use. 

 If out-rigger scaffolding is to be used, it should be specifically designed and inspected 
before putting in use. 
 

6.2.2 Lifting appliances on scaffolds 

 
 When a lifting appliance is to be used on a scaffold: 
a) the parts of the scaffold should be carefully inspected to determine the additional 

strengthening and other safety measures required; 
b) any movement of the scaffold members should be prevented; 
c) if practicable, the uprights should be rigidly connected to a solid part of the building at the 

place where the lifting appliance is erected. 
 

6.2.3 Prefabricated scaffolds 

 
 In the case of prefabricated scaffold systems, the instructions provided by the 

manufacturers or suppliers should be strictly adhered to. Prefabricated scaffolds should 
have adequate arrangements for fixing bracing. 

 Frames of different types should not be intermingled in a single scaffold. 
 Scaffolding shall be erected on firm and level ground.  
 All members of metal scaffolding shall be checked periodically to screen out defective / 

rusted members.  All joints should be properly lubricated for easy tightening. 
 Entry to scaffolding should be restricted. 
 Erection, alteration and removal shall be done under supervision of experienced 

personnel. 
 Use of barrels, boxes, loose bricks etc., for supporting platform shall not be permitted. 
 Each supporting member of platform shall be securely fastened and braced 
 Where planks are butt-joined, two parallel putlogs shall be used, not more than 100mm 

apart, to give support to each plank. 
 Platform plank shall not project beyond its end support to a distance exceeding 4 times 

the thickness of plank, unless it is effectively secured to prevent tipping.  Cantilever planks 
should be avoided. 

 The platform edges shall be provided with 150mm high toe board to eliminate hazards of 
tools or other objects falling from platform. 

 Erect ladders in the “four up-one out position”  
 Lash ladder securely with the structure. 
 Using non-slip devices, such as, rubber shoes or pointed steel ferules at the ladder foot, 

rubber wheels at ladder top, fixing wooden battens, cleats etc. 
 When ladder is used for climbing over a platform, the ladder must be of sufficient length, 

to extend at least one meter above the platform, when erected against the platform in  
“four up-one out position.” 

 Portable ladders shall be used for heights not more than 4mt.  Above 4mt flights, fixed 
ladders shall be provided with at least 600 mm landings at every 6mt or less. 

 The width of ladder shall not be less than 300mm and rungs shall be spaced not more than 
300mm. 

 Every platform and means of access shall be kept free from obstruction. 
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 If grease, mud, gravel, mortar etc., fall on platform or scaffolds, these shall be removed 
immediately to avoid slippage. 

 Workers shall not be allowed to work on scaffolds during storms or high wind.  After heavy 
rain or storms, scaffolds shall be inspected before reuse. 

 Don't overload the scaffolding. Remove excess material and scrap immediately. 
 Dismantling of scaffolds shall be done in a pre-planned sequential manner. 

 
6.2.4 Suspended scaffolds/boatswain’s chair 

 
 In addition to the requirements for scaffolds in general as regards soundness, stability and 

protection against the risk of falls, suspended scaffolds should meet the following specific 
requirements.   
a) Platforms should be designed and built with dimensions that are compatible with the 

stability of the structure as a whole, especially the length; 
b) The number or anchorage should be compatible with the dimensions of the platform; 
c) The safety of workers should be safeguarded by an extra rope having a point of 

attachment independent of the anchorage arrangements of the scaffold; 
d) The anchorage and other elements of support of the scaffold should be designed and 

built in such a way as to ensure sufficient strength; 
e) The ropes, winches, pulleys or pulley blocks should be designed, assembled, used and 

maintained according to the requirements established for lifting gear adapted to the 
lifting of persons according to national laws and regulations; 

f) Before use, the whole structure should be checked by a competent person. 
 

6.2.5 Bamboo Scaffolding 
 
 In general, it should be avoided as far as possible. It should not be used in the unit/off-site 

areas and where hot work is to be done. 
 

6.3 STRUCTURAL WORK, LAYING OF REINFORCEMENT & CONCRETING   
 

6.3.1 General provisions 
 

 The erection or dismantling of buildings, structures, civil engineering works, formwork, 
falsework and shoring should be carried out by trained workers only under the supervision 
of a competent person. 

 Precautions should be taken to guard against danger to workers arising from any 
temporary state of weakness or instability of a structure. 

 Formwork, falsework and shoring should be so designed, constructed and maintained that 
it will safely support all loads that may be imposed on it. 

 Formwork should be so designed and erected that working platforms, means of access, 
bracing and means of handling and stabilising are easily fixed to the formwork structure. 
 

6.3.2. Erection and dismantling of steel and prefabricated structures 
 
 The safety of workers employed on the erection and dismantling of steel and prefabri-

cated structures should be ensured by appropriate means, such as provision and use of: 
a) Ladders, gangways or fixed platforms; 
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b) Platforms, buckets, boatswain's chairs or other appropriate means suspended from 
lifting appliances; 

c) Safety harnesses and lifelines, catch nets or catch platforms; 
d) Power-operated mobile working platforms. 

 Steel and prefabricated structures should be so designed and made that they can be safely 
transported and erected.   

 In addition to the need for the stability of the part when erected, the design should explicitly 
take following into account: 

a) The conditions and methods of attachment in the operations of transport, storing and 
temporary support during erection or dismantling as applicable; 

b) Methods for the provision of safeguards such as railings and working platforms, and, 
when necessary, for mounting them easily on the structural steel or prefabricated 
parts. 

 The hooks and other devices built in or provided on the structural steel or prefabricated 
parts that are required for lifting and transporting them should be so shaped, dimensioned 
and positioned as: 

a) To withstand with a sufficient margin the stresses to which they are subjected; 
b) Not to set up stresses in the part that could cause failures, or stresses in the structure 

itself not provided for in the plans, and be designed to permit easy release from the 
lifting appliance. Lifting points for floor and staircase units should be located (recessed 
if necessary) so that they do not protrude above the surface; 

c) To avoid imbalance or distortion of the lifted load. 
 Storeplaces should be so constructed that: 

a) There is no risk of structural steel or prefabricated parts falling or overturning; 
b) Storage conditions generally ensure stability and avoid damage having regard to the 

method of storage and atmospheric conditions; 
c) Racks are set on firm ground and designed so that units cannot move accidentally. 

 While they are being stored, transported, raised or set down, structural steel or 
prefabricated parts should not be subjected to stresses prejudicial to their stability. 

 Every lifting appliance should: 
a) Be suitable for the operations and not be capable of accidental disconnection; 
b) Be approved or tested as per statutory requirement. 

 Lifting hooks should be of the self-closing type or of a safety type and should have the 
maximum permissible load marked on them. 

 Tongs, clamps and other appliances for lifting structural steel and prefabricated parts 
should: 

a) Be of such shape and dimensions as to ensure a secure grip without damaging the 
part; 

b) Be marked with the maximum permissible load in the most unfavourable lifting 
conditions. 

 Structural steel or prefabricated parts should be lifted by methods or appliances that 
prevent them from spinning accidentally. 

 When necessary to prevent danger, before they are raised from the ground, structural steel 
or prefabricated parts should be provided with safety devices such as railings and working 
platforms to prevent falls of persons. 

 While structural steel or prefabricated parts are being erected, the workers should be 
provided with appliances for guiding them as they are being lifted and set down, so as to 
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avoid crushing of hands and to facilitate the operations. Use of such appliances should be 
ensured. 

 A raised structural steel or prefabricated part should be so secured and wall units so 
propped that their stability cannot be imperiled, even by external agencies such as wind and 
passing loads before its release from the lifting appliance. 

 At work places, instruction should be given to the workers on the methods, arrangements 
and means required for the storage, transport, lifting and erection of structural steel or 
prefabricated parts, and, before erection starts, a meeting of all those responsible should 
be held to discuss and confirm the requirements for safe erection. 

 During transportation within the construction area, attachments such as slings and stirrups 
mounted on structural steel or prefabricated parts should be securely fastened to the parts. 

 Structural steel or prefabricated parts should be so transported that the conditions do not 
affect the stability of the parts or the means of transport result in jolting, vibration or 
stresses due to blows, or loads of material or persons. 

 When the method of erection does not permit the provision of other means of protection 
against fall of persons, the workplaces should be protected by guardrails, and if appropriate 
by toe-boards. 

 When adverse weather conditions such as snow, ice and wind or reduced visibility entail 
risks of accidents, the work should be carried on with particular care, or, if necessary, 
interrupted. 

 Structures should not be worked on during violent storms or high winds, or when they are 
covered with ice or snow, or are slippery from other causes. 

 If necessary, to prevent danger, structural steel parts should be equipped with attachments 
for suspended scaffolds, lifelines or safety harnesses and other means of protection. 

 The risks of falling, to which workers moving on high or sloping girders are exposed, should 
be limited by all means of adequate collective protection or, where this is impossible, by the 
use of a safety harness that is well secured to a strong support. 

 Structural steel parts that are to be erected at a great height should as far as practicable be 
assembled on the ground. 

 When structural steel or prefabricated parts are being erected, a sufficiently extended area 
underneath the place should be barricaded or guarded 

 Steel trusses that are being erected should be adequately shored, braced or guyed until they 
are permanently secured in position. 

 Load-bearing structural member should not be dangerously weakened by cutting, holing or 
other means. 

 Structural members should not be forced into place by the hoisting machine while any 
worker is in such a position that he could be injured by the operation. 

 Open-web steel joists that are hoisted singly should be directly placed in position and 
secured against dislodgment. 
 

6.3.3 Reinforcement 
 

 Ensure that workers use Personnel Protective equipment like safety helmet, safety shoes, 
gloves etc. 

 Don't place the hand below the rods for checking clear distance. Use measuring devices. 
 Don't wear loose clothes while checking the rods. 
 Don't stand unnecessarily on cantilever rods. 
 For supplying of rods at heights, proper staging and/or bundling to be provided. 
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 Ensure barricading and staging for supplying and fixing of rods at height. 
 For short distance carrying of materials on shoulders, suitable pads to be provided. 
 While transporting material by trucks/trailers, the rods shall not protrude in front of or by 

the sides of driver's cabin. In case such protrusion cannot be avoided behind the deck, then 
it should not extend 1/3rd of deck length or 1.5M which ever is less and tied with red 
flags/lights. 

 
6.3.4 Concreting 

 
 Ensure stability of shuttering work before allowing concreting. 
 Barricade the concreting area while pouring at height/depths. 
 Keep vibrator hoses, pumping concrete accessories in healthy conditions and mechanically 

locked. 
 Pipelines in concrete pumping system shall not be attached to temporary structures such as 

scaffolds and formwork support as the forces and movements may effect their integrity. 
 Check safety cages & guards around moving motors/parts etc. provided in concreting 

mixers. 
 Use Personal Protective Equipment like gloves, safety shoes etc. while dealing with concrete 

and wear respirators for dealing with cement. 
 Earthing of electrical mixers, vibrators, etc. should be done and verified. 
 Cleaning of rotating drums of concrete mixers shall be done from outside. Lockout devices 

shall be provided where workers need to enter. 
 Where concrete mixers are driven by internal combustion engine, exhaust points shall be 

located away from the worker's workstation so as to eliminate their exposure to obnoxious 
fumes. 

 Don't allow unauthorised person to stand under the concreting area. 
 Ensure adequate lighting arrangements for carrying out concrete work during night. 
 Don't allow the same workers to pour concrete round the clock. Insist on shift pattern. 
 During pouring, shuttering and its supports should be continuously watched for defects. 

 
6.4 ROAD WORK 

 
6.4.1 Site shall be barricaded and provided with warning signs, including night warning lamps at 

appropriate locations for traffic diversion. 
 

6.4.2 Filled and empty bitumen drums shall be stacked separately at designated places. 
 

6.4.3 Mixing aggregate with bitumen shall preferably be done with the help of bitumen batch mixing 
plant, unless operationally non-feasible. 
 

6.4.4 Road rollers, Bitumen sprayers, Pavement finishers shall be driven by experienced drivers with 
valid driving license.   
 

6.4.5 Workers handling hot bitumen sprayers or spreading bitumen aggregate mix or mixing 
bitumen with aggregate shall be provided with PVC hand gloves and rubber shoes with legging 
up to knee joints. 
 

6.4.6 At the end of day's work, surplus hot bitumen in tar boiler shall be properly covered by a metal 
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sheet, to prevent anything falling in it. 
 

6.4.7 If bitumen accidentally falls on ground, it shall be immediately covered by sprinkling sand, to 
prevent anybody stepping on it. Then it shall be removed with the help of spade. 

 
6.5 CUTTING/WELDING 

 
6.5.1 Common hazards involved in welding/cutting are sparks, molten metal, flying particles, 

harmful light rays, electric shocks etc. Following precautions should be taken: - 
 A dry chemical type fire extinguisher shall be made available in the work area.  
 Adequate ventilation shall be ensured by opening manholes and fixing a shield or forced 

circulation of air etc, while doing a job in confined space. 
 Ensure that only approved and well-maintained apparatus, such as torches, manifolds, 

regulators or pressure reducing valves, and acetylene generators, be used. 
 All covers and panels shall be kept in place, when operating an electric Arc welding machine. 
 The work piece should be connected directly to Power supply, and not indirectly through 

pipelines/structures/equipments etc. 
 The welding receptacles shall be rated for 63 A suitable for 415V, 3-Phase system with a 

scraping earth. Receptacles shall have necessary mechanical interlocks and earthing 
facilities.  

 All cables, including welding and ground cables, shall be checked for any worn out or cracked 
insulation before starting the job. Ground cable should be separate without any loose joints. 

 Cable coiling shall be maintained at minimum level, if not avoidable. 
 An energised electrode shall not be left unattended.  
 The power source shall be turned off at the end of job.  
 All gas cylinders shall be properly secured in upright position.  
 Acetylene cylinder shall be turned and kept in such a way that the valve outlet points away 

from oxygen cylinder. 
 Acetylene cylinder key for opening valve shall be kept on valve stem, while cylinder is in use, 

so that the acetylene cylinder could be quickly turned off in case of emergency. Use flash 
back arrestors to prevent back-fire in acetylene/oxygen cylinder. 

 When not in use, valves of all cylinders shall be kept closed. 
 All types of cylinders, whether full or empty, shall be stored at cool, dry place under shed. 
 Forced opening of any cylinder valve should not be attempted. 
 Lighted gas torch shall never be left unattended. 
 Store acetylene and oxygen cylinders separately. 
 Store full and empty cylinders separately. 
 Avoid cylinders coming into contact with heat. 
 Cylinders that are heavy or difficult to carry by hand may be rolled on their bottom edge but 

never dragged. 
 If cylinders have to be moved, be sure that the cylinder valves are shut off. 
 Before changing torches, shut off the gas at the pressure reducing regulators and not by 

crimping the hose. 
 Do not use matches to light torches, use a friction lighter. 
 Move out any leaking cylinder immediately. 
 Use trolleys for oxygen & acetylene cylinder and chain them. 
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 Always use Red hose for acetylene and other fuel gases and Black for oxygen, and ensure 
that both are in equal length. 

 Ensure that hoses are free from burns, cuts and cracks and properly clamped. 
 Avoid dragging hoses over sharp edges and objects 
 Do not wrap hoses around cylinders when in use or stored.    
 Protect hoses from flying sparks, hot slag, and other hot objects. 
 Lubricants shall not be used on Ox-fuel gas equipment. 
 During cutting/welding, use proper type goggles/ face shields. 

 
6.6 WORKING IN CONFINED SPACES 

 
6.6.1 Following safety practices for working in confined space like towers, columns, tanks and other 

vessels should be followed in addition to the safety guidelines for specific jobs like scaffolding, 
cutting/welding etc. 
 

 Shut down, isolate, depressurise and purge the vessel as per laid down procedures. 
 Ensure proper and accessible means of exit before entry inside a confined space. 
 The number of persons allowed inside the vessel should be limited to avoid overcrowding. 
 When the work is going on in the confined space, there should always be one man standby 

at the nearby manway.  
 Before entering inside the vessels underground or located at lower elevation, probability of 

dense vapours accumulating nearby should also be considered in addition to inside the 
vessel. 

 Ensure requisite O2 level before entry in the confined space and monitor level periodically 
or other wise use respiratory devices. 

 Check for no Hydrocarbon or toxic substances before entry and monitor level periodically 
or use requisite Personal Protective Equipment. 

 Ensure adequate ventilation or use respiratory devices. 
 Depending upon need, necessary respirator system, gas masks and suit shall be worn by 

everyone entering confined space. In case of sewer, OWS or in the confined area where 
there is a possibility of toxic or inert gas, gas masks shall be used by everyone while entering. 

 Barricade the confined spaces during hoisting, radiography, blasting, pressure testing etc. 
 Use 24V flameproof lamp fittings only for illumination. 
 Use tools with air motors or electric tools with maximum voltage of 24V. 
 House keeping shall be well maintained. 
 Safety helmet, safety shoes and safety belt shall be worn by everyone entering the confined 

space. 
 Don't wear loose clothing while working in a confined space. 
 In case of the vessels which are likely to contain pyropheric substances (like Iron Sulphide), 

special care need to be taken before opening the vessel. Attempt should be made to remove 
the pyropheric substances. Otherwise, these should be always kept wet by suitable means. 

 The cutting torches should also be kept outside the vessel immediately after the cutting. 
 The gas cylinders used for cutting/welding shall be kept outside.  
 All cables, hoses, welding equipment etc., shall be removed from confined space at end of 

each work day, even if the work is to be resumed in the same space the next day. 
 To the extent possible sludge shall be cleared and removed from outside before entering. 
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 No naked light or flame or hot work such as welding, cutting and soldering should be 
permitted inside a confined space or area unless it has been made completely free of the 
flammable atmosphere, tested and found safe by a competent person. Only non-sparking 
tools and flameproof hand lamps protected with guard and safety torches should be used 
inside such confined space or area for initial inspection, cleaning or other work required to 
be done for making the area safe. 

 Communication should be always maintained between the worker and the attendant.  
 

6.7 PROOF/PRESSURE TESTING 
 

6.7.1 Review test procedure before allowing testing with water or air or any other fluid. 
 

6.7.2 Provide relief valves of adequate size while testing with air or other gases. 
 

6.7.3 Ensure compliance of necessary precautions, step wise loading, tightening of fasteners, 
grouting etc. before and during testing. 
 

6.7.4 Inform all concerned in advance of the testing. 
 

6.7.5 Keep the vents open before opening any valve for filling/draining of liquid used for 
hydrotesting. The filling/draining should not exceed the designed rate for pressure testing. 
 

6.7.6 Provide separate gauges of suitable range for pressurising pump and the equipment to be 
tested. 
 

6.7.7 Provide gauges at designated locations for monitoring of pressures. 
 

6.7.8 Check the calibration of all pressurising equipment and accessories and maintain records. 
 

6.7.9 Take readings at pre-defined intervals. 
 
6.8 WORKING AT HEIGHTS 

 
6.8.1 General Provision 

 
 While working at a height of more than 3 meters, approved safety belt shall be used. 
 While working at a height of more than 3 meters, permit should be issued by competent 

person before commencement of the job. 
 Worker should be well trained on usage of safety belt including its proper usage at the time 

of ascending/descending. 
 All tools should be carried in tool kits to avoid their falling. 
 If the job is on fragile/sloping roof, roof walk ladders shall be used. 
 Provide lifeline wherever required. 
 Additional safety measures like providing Fall Arrestor type Safety belt, safety net should be 

provided depending upon site conditions, job requirements. 
 Keep working area neat and clean. Remove scrap material immediately. 
 Don't throw or drop material/equipment from height. 
 Avoid jumping from one member to another. Use proper passageway. 
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 Keep both hands free while climbing. Don't try to bypass the steps of the ladder. 
 Try to maintain calm at height. Avoid over exertion. 
 Avoid movements on beam. 
 Elevated workplaces including roofs should be provided with safe means of access and 

egress such as stairs, ramps or ladders.  
6.8.2 Roof Work 

 
 All roof-work operations should be pre-planned and properly supervised. 
 Roof work should only be undertaken by workers who are physically and psychologically fit 

and have the necessary knowledge and experience for such work. 
 Work on roofs shouldn't be carried on in weather conditions that threaten the safety of 

workers. 
 Crawling boards, walkways and roof ladders should be securely fastened to a firm structure. 
 Roofing brackets should fit the slope of the roof and be securely supported. 
 Where it is necessary for a person to kneel or crouch near the edge of the roof, necessary 

precautions should be taken. 
 On a large roof where work have to be carried out at or near the edge, a simple barrier 

consisting of crossed scaffold tubes supporting a tubing guardrail may be provided.  
 All covers for openings in roofs should be of substantial construction and be secured in 

position. 
 Roofs with a pitch of more than 10 should be treated as sloping. 
 When work is being carried out on sloping roofs, sufficient and suitable crawling boards or 

roof ladders should be provided and firmly secured in position. 
 During extensive work on the roof, strong barriers or guardrails and toe-boards should be 

provided to stop a person from falling off the roof. 
 Where workers are required to work on or near roofs or other places covered with fragile 

material, through which they are liable to fall, they should be provided with suitable roof 
ladders or crawling boards strong enough and when spanning across the supports for the 
roof covering to support those workers. 

 A minimum of two boards should be provided so that it is not necessary for a person to 
stand on a fragile roof to move a board or a ladder, or for any other reason. 

 
6.9 HANDLING AND LIFTING EQUIPMENT: 

 
6.9.1 General Provisions 

 
Following are the general guidelines to be followed with regard to all types of handling and 
lifting equipment in addition to the guidelines for specific type of equipments dealt later on. 
 

 There should be a well-planned safety programme to ensure that all the lifting appliances 
and lifting gear are selected, installed, examined, tested, maintained, operated and 
dismantled with a view to preventing the occurrence of any accident; 

 All lifting appliances shall be examined by competent persons at frequencies as per statute.   
 Check thoroughly quality, size and condition of all lifting tools like chain pulley blocks, slings, 

U-clamps, D-shackles etc. before putting them in use. 
 Safe lifting capacity of all lifting & handling equipment, tools and shackles should be got 

verified and certificates obtained from competent authorities before its use. The safe 
working load shall be marked on them.  
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 Check periodically the oil, brakes, gears, horns and tyre pressure of all moving equipments 
like cranes, forklifts, trailers etc as per manufacturer's recommendations. 

 Check the weights to be lifted and accordingly decide about the crane capacity, boom length 
and angle of erection. 

 Allow lifting slings as short as possible and check packing at the friction points. 
 While lifting/placing of the load, no unauthorised person shall remain within the radius of 

the boom and underneath the load. 
 While loading, unloading and stacking of pipes, proper wedges shall be placed to prevent 

rolling down of the pipes. 
 Control longer jobs being lifted up from both ends. 
 Only trained operators and riggers should carry out the job. While the crane is moving or 

lifting the load, the trained rigger should be there for keeping a vigil against hitting any other 
object.  

 During high wind conditions and nights, lifting of heavy equipments should be avoided. If 
unavoidable to do erection in night, operator and rigger should be fully trained for night 
signaling. Also proper illumination should be there. 

 Allow crane to move on hard, firm and leveled ground. 
 When crane is in idle condition for long periods or unattended, crane boom should either 

be lowered or locked as per manufacturer's guidelines. 
 Hook and load being lifted shall remain in full visibility of crane operators, while lifting, to 

the extent possible. 
 Don't allow booms or other parts of crane to come within 3 meters reach of overhead 

electrical cables. 
 No structural alterations or repairs should be made to any part of a lifting appliance, which 

may affect the safety of the appliance without the permission and supervision of the 
competent person. 

 
6.9.2 Hoists 

 
 Hoist shafts should be enclosed with rigid panels or other adequate fencing at: 

a) Ground level on all sides; 
b) All other levels at all points at which access is provided; 
c) All points at which persons are liable to be struck by any moving part. 

 The enclosure of hoist shafts, except at approaches should extend where practicable at least 
2mt above the floor, platform or other place to which access is provided except where a 
lesser height is sufficient to prevent any person falling down the hoistway and there is no 
risk of any person coming into contact with any moving part of the hoist, but in no case 
should the enclosure be less than 1mt in height. 

 The guides of hoist platforms should offer sufficient resistance to bending and, in the case 
of jamming by a safety catch, to buckling. 

 Where necessary to prevent danger, adequate covering should be provided above the top 
of hoist shafts to prevent material falling down them. 

 Outdoor hoist towers should be erected on firm foundations, and securely braced, guyed 
and anchored. 

 A ladderway should extend from the bottom to the top of outdoor hoist towers, if no other 
ladderway exists within easy reach. 
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 Hoisting engines should be of ample capacity to control the heaviest load that they will have 
to move. 

 Hoists should be provided with devices that stop the hoisting engine as soon as the platform 
reaches its highest stopping place. 

 Winches should be so constructed that the brake is applied when the control handle is not 
held in the operating position. 

 It should not be possible to set in motion from the platform a hoist, which is not designed 
for the conveyance of persons. 

 Winches should not be fitted with pawl and ratchet gears on which the pawl must be 
disengaged before the platform is lowered. 

 Hoist platforms should be capable of supporting the maximum load that they will have to 
carry with a safety factor. 

 Hoist platforms should be equipped with safety gear that will hold the platform with the 
maximum load if the hoisting rope breaks. 

 If workers have to enter the cage or go on the platform at landings there should be a locking 
arrangement preventing the cage or platform from moving while any worker is in or on it. 

 On sides not used for loading and unloading, hoist platforms should be provided with toe-
boards and enclosures of wire mesh or other suitable material to prevent the fall of parts of 
loads. 

 Where necessary to prevent danger from falling objects, hoist platforms should be provided 
with adequate covering. 

 Counterweights consisting of an assemblage of several parts should be made of specially 
constructed parts rigidly connected together. 

 Counterweights should run in guides. 
 Platforms should be provided at all landings used by workers. 
 Following notices should be posted up conspicuously and in very legible characters: 
 On all hoists: 

a) On the platform: the carrying capacity in kilograms or other appropriate standard unit 
of weight; 

b) On the hoisting engine: the lifting capacity in kilograms or other appropriate standard 
unit of weight; 

 On hoists authorized or certified for the conveyance of persons: 
 On the platform or cage: the maximum number of persons to be carried at one time; 
 On every approach to the hoist and on the platform: prohibition of use by persons. 
 Hoists intended for the carriage of persons should be provided with a cage so constructed 

as to prevent any person from falling out or being trapped between the cage and any fixed 
part of the structure when the cage gate is shut, or from being struck by the counterbalance 
weight or by articles or materials tailing down the hoistway. 

 On each side in which access is provided, the cage should have a gate fitted with devices 
which ensure that the gate cannot be opened except when the cage is at a landing and that 
the gate must be closed before the cage can move away from the landing. 

 Every gate in the enclosure of the hoist shaft which gives access from a landing place to the 
cage should be fitted with devices to ensure that the gate cannot be opened except when 
the cage is at that landing place, and that the cage cannot be moved away from that landing 
place until the gate is closed. 

 
6.9.3 Lifting ropes 
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 Only ropes with a known safe working capacity should be used as lifting ropes. 
 Lifting ropes should be installed, maintained and inspected in accordance with 

manufacturers' instructions. 
 Repaired steel ropes should not be used on hoists. 
 Where multiple independent ropes are used, for the purpose of stability, to lift a work 

platform, each rope should be capable of carrying the load independently. 
 

6.10 VEHICLE MOVEMENT 
 
6.10.1 Park vehicles only at designated places. Don't block roads to create hindrance for other 

vehicles. 
6.10.2 Don't overload the vehicle. 
 
6.10.3 Obey speed limits and traffic rules. 
 
6.10.4 Always expect the unexpected and be a defensive driver. 
 
6.10.5 Drive carefully during adverse weather and road conditions. 
 
6.10.6 Read the road ahead and ride to the left.  
 
6.10.7 Be extra cautious at nights. Keep wind screens clean and lights in working condition. 
 
6.10.8 All vehicles used for carrying workers and construction materials must undergo 

predictive/preventive maintenance and daily checks. 
 
6.10.9 Driver with proper valid driving license shall only be allowed to drive the vehicle. 
 
6.10.10Routes shall be leveled, marked and planned in such a way so as to avoid potential hazards 

such as overhead power lines and sloping ground etc. 
 
6.10.11While reversing the vehicles, help of another worker should be ensured at all times. 
 
6.10.12An unattended vehicle should have the engine switched off. 
 
6.10.13Wherever possible one-way system shall be followed. 
 
6.10.14Barriers/fixed stops should be provided for excavation/openings to prevent fall of vehicle. 
 
6.10.15Load should be properly secured. 
 
6.10.16The body of the tipper lorry should always be lowered before driving the vehicle off. 
 
6.10.17Signs/signals/caution boards etc. should be provided on routes. 
 
6.11 ELECTRICAL 
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6.11.1 General Provisions 
 

 Only persons having valid licenses should be allowed to work on electrical facilities. 
 No person should be allowed to work on live circuit. The same, if unavoidable, special care 

and authorisation need to be taken. 
 Treat all circuits as "LIVE" unless ensured otherwise. 
 Electrical "Tag Out" procedure "MUST" be followed for carrying out maintenance jobs. 
 Display voltage ratings prominently with "Danger" signs. 
 Put caution/notice signs before starting the repair works. 
 All electrical equipment operating above 250V shall have separate and distinct connections 

to earth grid. 
 Proper grounding to be ensured for all switch boards and equipment including Portable ones 

prior to taking into service.  
 Make sure that electrical switch boards, portable tools, equipments (like grinding machine 

etc.) don't get wet during their usage. If it happens, stop the main supply, make the tools 
dry and then only use them. Check proper earthing. 

 All temporary switch boards/ KIOSKS put up at work site should be suitably protected from 
rain and the level of same should be high enough to avoid contact with water due to water 
logging. 

 Don't work wet on electrical system. 
 Don't overload the electrical system. 
 Use only proper rated HRC fuses. 
 Industrial type extension boards and Plug sockets are only to be used. 
 ELCB for all temporary connections must be provided. Use insulated 3-pin plug tops. 
 All power supply cables should be laid properly and neatly so that they don't cause 

hindrance to persons working and no physical damage also takes place to the cables during 
various construction activities. 

 All Power cables to be properly terminated using glands and lugs of proper size and 
adequately crimped. 

 Use spark-proof/flame proof type electrical fittings in Fire Hazard zones.   
 Check installations of steel plates/pipes to protect underground cables at crossings. 
 Don't lay unarmored cable directly on ground, wall, roof or trees. All temporary cables 

should be laid at least 750 mm below ground and cable markers should be provided. Proper 
sleeves should be provided at road crossings. In case temporary cables are to be laid on 
wooden poles/steel poles, the minimum cable heights should be 4.5 M. 

 Maintain safe overhead distance of HT cables.   
 Don't connect any earthing wire to the pipelines/structures. 
 Don't make any unsafe temporary connections, naked joints/wiring etc. 
 Ensure that temporary cables are free from cuts, damaged insulation, kinks or improper 

insulated joints. 
 Check at periodic intervals that pins of sockets and joints are not loose. 
 Protect electrical wires/equipments from water and naked flames. 
 Illuminate suitably all the work areas.  
 All switchboards should be of MS structure only and incoming source should be marked. 
 Hand lamps should not be of more than 24V rating. 
 Fire extinguishers (DCP/CO2/Sand buckets) should be kept near temporary switch boards 

being used for construction purposes. Don't use water for fighting electrical fires. 
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 Insulating mats shall be provided in the front and back end of switch boards. 
 All parts of electrical installations should be so constructed, installed and maintained as to 

prevent danger of electric shock, fire and external explosion. 
 Periodic checking/certification of electrical safety appliances such as gloves, insulating mats, 

hoods etc. to be done/witnessed along with maintaining a register at site signed by 
competent authority. 

 A notice displaying following, should be kept exhibited at suitable places: 
a) Prohibiting unauthorised persons from entering electrical equipment rooms or from 

handling or interfering with electrical apparatus; 
b) Containing directions as to procedures in case of fire, rescue of persons in contact with 

live conductors and the restoration of persons suffering from electric shock; 
c) Specifying the person to be notified in case of electrical accident or dangerous 

occurrence, and indicating how to communicate with him. 
 No other cables/pipes to be laid in trench used for electrical cables. 
 Utmost care should be taken while excavating Earth from cable trench to avoid damage or 

any accident. 
 Sub-station floor cut-outs meant for switch board installations to be covered wherever 

installation is incomplete. 
NOTE: A Residual Current Operated Circuit Breaker (RCCB) or Earth Leakage Circuit Breaker (ELCB), 

when installed, protects a human being to the widest extent. RCCB or ELCB should be provided 
as per Indian Electricity Rules. 

 
6.11.2 Inspection and maintenance 
 

 All electrical equipment should be inspected before taking into use to ensure suitability for 
its proposed use. 

 At the beginning of every shift, the person using the electrical equipment should make a 
careful external examination of the equipment and conductors, especially the flexible 
cables. 

 Apart from some exceptional cases, work on or near live parts of electrical equipment 
should be forbidden. 

 Before any work is begun on conductors or equipment that do not have to remain live: 
a) The current should be switched off by a responsible authorised person; 
b) Precautions should be taken to prevent the current from being switched on again; 
c) The conductors or the equipment should be tested to ascertain that they are dead; 
d) The conductors and equipment should be earthed and short-circuited; 
e) Neighboring live parts should be adequately protected against accidental contact. 

 After work has been done on conductors and equipment, the current should only be 
switched on again on the orders of a competent person after the earthing and short-
circuiting have been removed and the workplace reported safe. 

 Electricians should be provided with approved and tested tools, and personal protective 
equipment such as rubber gloves, mats etc. 

 All conductors and equipment should be considered to be live unless there is a proof of the 
contrary. 

 When work has to be done in dangerous proximity to live parts the current should be cut 
off. If for operational reasons this is not possible, the live parts should be fenced off or 
enclosed by qualified staff from the sub-station concerned. 
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6.11.3 Testing 
 

 Electrical installations should be inspected and tested and the results recorded. 
 Periodic testing of the efficiency of the earth leakage protective devices should be carried 

out. 
 Particular attention should be paid to the earthing of apparatus, the continuity of protective 

conductors, polarity and insulation resistance, protection against mechanical damage and 
condition of connections at points of entry. 

6.12 DEMOLITION 
 
6.12.1 General provisions 
 

 When the demolition of any building or structure might present danger to workers or to the 
public: 
a) Necessary precautions, methods and procedures should be adopted, including those 

for the disposal of waste or residues; 
b) The work should be planned and undertaken only under the supervision of a 

competent person. 
 Before demolition operations begin: 

a) Structural details and builders' drawings should be obtained wherever possible; 
b) Details of the previous use should be obtained to identify any possible contamination 

and hazards from chemicals, flammables, etc.; 
c) An initial survey should be carried out to identify any structural problems and risks 

associated with flammable substances and substances hazardous to health. The survey 
should note the type of ground on which the structure is erected, the condition of the 
roof trusses, the type of framing used in framed structures and the load-bearing walls; 

d) A method of demolition should be formulated after the survey and recorded in a 
method statement having taken all the various considerations into account and 
identifying the problems and their solutions; 

 All electric, gas, water and steam service lines should be shut off and, as necessary, capped 
or otherwise controlled at or outside the construction site before work commences. 

 If it is necessary to maintain any electric power, water or other services during demolition 
operations, they should be adequately protected against damage. 

 As far as practicable, the danger zone round the building should be adequately fenced off 
and sign posted. To protect the public a fence 2m high should be erected enclosing the 
demolition operations and the access gates should be secured outside working hours. 

 The fabric of buildings contaminated with substances hazardous to health should be 
decontaminated. Protective clothing and respiratory devices should be provided and worn. 

 Where plant has contained flammable materials, special precautions should be taken to 
avoid fire and explosion. 

 The plant to be demolished should be isolated from all other plant that may contain 
flammable materials. Any residual flammable material in the plant should be rendered safe 
by cleaning, purging or the application of an inert atmosphere as appropriate. 

 Care should be taken not to demolish any parts, which would destroy the stability of other 
parts. 

 Demolition activities should not be continued under adverse climatic conditions such as high 
winds, which could cause the collapse of already weakened structures. 
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 To prevent hazards parts of structures should be adequately shored, braced or otherwise 
supported. 

 Structures should not be left in a condition in which they could be brought down by wind 
pressure or vibration. 

 Where a deliberate controlled collapse technique is to be used, expert engineering advice 
should be obtained, and: 
a) It should only be used where the whole structure is to come down because it relies on 

the removal of key structural members to effect a total collapse; 
b) It should only be used on sites that are fairly level and where there is enough 

surrounding space for all operatives and equipment to be withdrawn to a safe distance. 
 When equipment such as power shovels and bulldozers are used for demolition, due 

consideration should be given to the nature of the building or structure, its dimensions, as 
well as to the power of the equipment being used. 

 If a swinging weight is used for demolition, a safety zone having a width of at least one-and-
a-half times the height of the building or structure should be maintained around the points 
of impact. 

 
6.12.2 Demolition of structural steelwork  
 

 All precautions should be taken to prevent danger from any sudden twist, spring or collapse 
of steelwork, ironwork or reinforced concrete when it is cut or released. 

 Steel construction should be demolished tier by tier. 
 Structural steel parts should be lowered and not dropped from a height. 

 
6.13 SAND/SHOT BLASTING/ SPRAY PAINTING 
 
6.13.1 Sand blasting should be used only after approval from competent person. 
 
6.13.2 Air Compressor used for sand/shot blasting/painting should have guard and positioned away 

from the work place. 
 
6.13.3 Exhaust of the prime mover, if IC engine is used, should be directed away from the work place. 
6.13.4 In case of motor driven compressor, the body of the motor as well as the compressor to be 

properly earthed. 
 
6.13.5 The hoses used for compressed air should be of proper quality, and health of the same to be 

ensured through regular check/ test. 
 
6.13.6 The operator of sand/shot blasting/painting should wear suitable PPE's including mask. 
 
6.13.7 Adequate measures to be taken to suppress dust/spray particle. 
 
6.13.8 Sand used for sand blasting should be suitably covered & protected from to rain/moisture. 
 
6.13.9 When these activities are done in confined places, adequate measure to be taken for proper 

ventilation. 
 
7.0 ADDITIONAL SAFETY PRECAUTION FOR UNITS WITH HYDROCARBONS 
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In addition to general safety precautions as outlined above for the activities in Clause 6.0, 
following additional safety precautions need to be taken for the sites within the operating 
area or nearby, where presence of Hydrocarbons cannot be ruled out. 
 

 No job shall be carried out without a valid permit.   
 Smoking should be prohibited in all places containing readily combustible or flammable 

materials and "No Smoking" notices be prominently displayed. 
 In confined spaces and other places where flammable gases, vapours or dusts can cause 

danger, following measures should be taken: 
a) Only approved type electrical installations and equipment, including portable lamps, 

should be used; 
b) There should be no naked flames or source of ignition; 
c) Oily rags, waste and clothes or other substances liable to spontaneous ignition should 

be removed without delay to a safe place; 
d) Ventilation should be provided. 

 Regular inspections should be made of places where there are fire risks. These include the 
vicinity of heating appliances, electrical installations and conductors, stores of flammable 
and combustible materials, welding and cutting operations. 

 Welding, flame cutting and other hot work should only be done after issuance of work 
permit in line with the requirement after appropriate precautions, as required, are taken to 
reduce the risk of fire.   

 Fire-extinguishing equipment should be well maintained and inspected at suitable intervals 
by a competent person. Access to fire-extinguishing equipment such as hydrants, portable 
extinguishers and connections for hoses should be kept clear at all times. 

 All supervisors and a sufficient number of workers should be trained in the use of fire-
extinguishing equipment, so that adequate trained personnel are readily available during all 
working periods. 

 Audio means to give warning in case of fire should be provided where this is necessary to 
prevent danger. Such warning should be clearly audible in all parts of the site where persons 
are liable to work. There should be an effective evacuation plan so that all persons are 
evacuated speedily without panic and accounted for and all plant and processes shut down. 

 Notices should be posted at conspicuous places indicating: 
 The nearest fire alarm; 
 The telephone number and address of the nearest emergency services. 
 The work site shall be cleared of all combustible materials, as Sparks and molten metal 

coming from the welding job can easily ignite combustible materials near or below the 
welding site.  If the combustible materials cannot be removed from the area, the same shall 
be properly shielded. 

 A dry chemical type fire extinguisher shall be made available in the work area. Also fire 
protection facilities like running hoses etc. as per permit should be complied with. 

 Wherever required, welding screens shall be put up to protect other equipment in adjoining 
areas against flying sparks. Material used should be metal/asbestos/water curtain. 

 Welding or cutting of vessels/ equipments used in Hydrocarbon/ hazardous chemicals shall 
be done after proper gas freeing and verifying the same with the explosive-meter. 

 The confined space/equipment shall be gas freed and cleaned. 
 Absence of any toxic gas and any flammable gas above explosion limit shall be ensured with 

the help of gas detection instrument and explosive meter respectively.  
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 Used and hot electrode stubs shall be discarded in a metal bucket. 
 Use approved and certified flame arrestors for vehicles. 
 Work permit to be obtained, if construction work is carried out within existing operating 

area. 
 

8.0 FIRST AID 
 
First aid facilities should be provided in line with various statutory regulations like factory act 
etc. However following care should be taken: 
 

 First aid, including the provision of trained personnel should be ensured at work sites. 
Arrangement should be made for ensuring the medical attention of the injured workers. 
First aid box should be as per the Factory rules. 

 Suitable rescue equipment, like stretchers should be kept readily available at the 
construction site. 

 First-aid kits or boxes, as appropriate and as per statutory requirements, should be provided 
at workplaces and be protected against contamination by dust, moisture etc. 

 First-aid kit or boxes should not keep anything besides material for first aid in emergencies. 
 First-aid kits and boxes should contain simple and clear instructions to be followed, be kept 

under the charge of a responsible person qualified to render the first aid and be regularly 
inspected and stocked. 

 Where the work involves risk of drowning, asphyxiation or electric shock, first-aid personnel 
should be proficient in the use of resuscitation and other life saving techniques and in rescue 
procedures. 

 Emergency telephone numbers of nearby Hospitals, Police, Fire Station and Administration 
should be prominently displayed. 

 
9.0 DOCUMENTATION 

 
The intention of keeping documentation of all types of accident(s) is to prevent recurrence of 
similar accident(s).   
All accidents (major, minor or near miss) should be investigated, analysed and 
recommendations should be documented along with implementation status. 
All related data should be well-documented and further analysis highlighting the major 
cause(s) of accidents be done. This will help in identifying thrust areas and training needs for 
prevention of accidents. 
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TECHNICAL SPECIFICATIONS 
 

GENERAL SPECIFICATIONS 
 

Unless otherwise specified in the Special Specifications, Bills of Quantities or Drawings the work shall 
conform to the following publications by the Institute for Construction Training And Development 
(ICTAD) – Sri Lanka of the Ministry of Housing, Construction and Public Utilities. (Formerly of the 
Ministry of Local Government, Housing and Construction)  
 
 
1. Specification for Building Works – Sri Lanka (Volume I) – 1985 No. SCA/4 – Revision- Jul’ 2004. 
 
2. Specifications for Building Works – Sri Lanka (Volume II) – ICTAD Publication No. SCA/4/II 

Revised Edition – October 2001. 
 
3. Specifications for Water supply, Sewerage & Storm water drainage works – Sri Lanka ICTAD 

Publication No. SCA/3/2, Revised Edition – April 2002 
 
4. Specifications for Electrical & Mechanical works Associated with Building & Civil Engineering 

Sri Lanka – ICTAD Publication No. SCA/8 – 2nd Edition (Revised) August 2000. 
 

As these are standard Specifications, it is likely that a number of specifications expressed will not apply 
to this project. The requirement of the above standard specifications applies only in respect of work 
shown in the Drawings and Bills of Quantities. 
 
Special Specifications that follow shall be read in conjunction with the General Specification where 
applicable. Where the Special Specifications are in conflict with the General Specification, the Special 
Specifications shall prevail. 
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CIVIL SPECIFICATIONS 
 

PARTICULAR SPECIFICATIONS 
 
The particular specification (CIVIL) shall be read in conjunction with the General Specification where 
applicable. Where the particular specification is in conflict with the General Specification, the 
Particular Specification shall prevail. 

 
All the British codes referred in the general specification shall conform to the latest relevant British 
standards. 
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DETAILED ITEMWISE DESCRIPTION FOR CIVIL WORKS ( WRT. ITEM CODE GIVEN IN THE PRICE 
SCHEDULE) 

 
1.0 PRILIMINARIES  

1.1 Temporary disconnection and making temporary arrangements, for the supply of electricity, 
fuel lines, water, telephone and other services when required for the service station to 
function during  construction  of  the  facility , refurbishment of RO etc. 

 
2.0 SITE CLEARANCE  

2.1 Any obstacle in the site such as vegetation, grass, brush wood, trees and saplings including 
root shall be removed, including surface dressing and removal & disposal of earth and rubbish 
outside the periphery of the area or as directed by site engineer.  Pits/hollows left due to 
removal of old foundation, uprooted trees etc shall be back filled with good soil and well 
compacted with a hand roller.  The products to be handed over to LANKA IOC PLC shall be 
stacked in such a place and manner as instructed by site engineer and the same shall remain 
the property of LANKA IOC PLC. The unserviceable materials shall be disposed off at an 
unobjectionable location irrespective of any lead and lift at the risk of the contractor.  

 
2.2 FELLING OF TREES  
   
 Felling of trees of girth measured at a height of 1 m above ground level including cutting of 

trunks and branches, removing the roots and disposal of all materials and filling and 
compacting of earth. 

 

Item includes cutting and removing of trees of girth beyond 30cm measured at a height above 
1m from ground level and disposal of all materials including serviceable and non-serviceable 
materials and removing the roots and back filling hollows with good soil with proper 
compaction. 

 

2.2.1  Beyond 30 cm girth and upto 60 cm girth  

2.2.3  Removing the roots by excavation of an already cut tree in the site upto a maximum girth 120cm 
and backfilling and compacting of the pit all complete as directed by Engineer-in-charge  
Item includes removing the roots of already cut tree in the site up to a maximum girth of 120 
cm and back filling the pit and well compacted in 20 cm layers. The wood, excess earth and 
other waste has to be removed from the periphery of the site. This rate quoted shall be 
applicable for removal of roots for each tree including already cut trees. 
 

3.0 SOIL INVESTIGATION 
 

3.1 Geological investigation works for the construction purposes of buildings, Canopy and 
underground tank installation at petrol sheds and other similar areas & comprising of Sinking 
bore hole in normal type of soil through shell and Auger method or any other method requried 
as per site conditions in accordance with BS specifications. Each bore hole shall be of 50 is 
reachedia 150 mm and for a depth of 6 m or when N Value greater than (Minimum of 3 bore 
holes shall be considered for each site) 
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3.1.1 Note: Rates shall include all field tests/ lab tests etc as per detailed specifications enclosed. 
Charges to be quoted shall be per bore hole only  

 
3.1.2 Rate for additional depth of boring using rotary technique in soil beyond 6 M & up to 10 M if 

such instance is encountered at site. All other parameters are as per details mentioned above  
3.1.3 Submission of detailed soil investigation report including Consultants recommendations for 

providing foundations for buildings/canopy/ Underground product tanks etc  
 

4.0   DEMOLITION 
  

All statuary requirements if any on safety of personal etc., shall be complied with. 
 
All existing electrical, water and other service should be checked as to whether they are to be 
protected, altered, rerouted or removed. 
  
All precautions against uncontrolled collapse of parts of building shall be avoided. Abutting 
structures shall be adequately taken care of during demolition. 
 
Mechanical demolition by explosives and deliberate collapse shall not be allowed and obtain 
prior approval for the mode of demolition. 
 
All demolished material shall be the property of the contractor and the same shall be lifted 
and transported from the site to anywhere outside the petrol station premises at contractors 
cost. 
  
The dismantling item shall include all pumps, fuel storage tanks, air gauges, compressor, shall 
be stacked at the site as directed by the Engineer-in-charge. 
 
Materials arising from the work shall not be used in the site except with the approval of the 
Employer. 

  
4.1 Demolition Sales Building & RCC Canopy  
4.2 Demolition Service Station with Hoist  
4.3 Demolition Concrete Ramp  
4.4 Demolition O/H Water Tank with structure  
 Demolish permanent / temporary following structures including foundations / Pavements & 

remove debris & materials from site for old CPC RO sites taken over by LIOC. 
 

5.0   EARTHWORK EXCAVATION 
  

 EXCAVATION: 
 

The existing driveway shown in the drawing are indicative and the levels at predetermined 
intervals shall be taken and shall be signed by the contractor and the engineer-in-charge. A 
reduced level should be recorded in conjunction with a benchmark available at the site or shall 
be constructed. All driveway cutting/filling shall be based upon these recorded levels. 
 
The contractor shall provide all labour and instruments to obtain and record these levels, and 
the instrument should made available when ever is required. 
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The contractor shall visit the site irrespective and decide himself the nature of the ground, 
subsoil to be excavated and the ground water level. The furnishing of particulars of soil 
investigation/ bore log does not absolve the contractor from his responsibilities nor does it 
guarantee that similar conditions apply on the other parts of the site. 

 
All excavated materials like stone etc., except findings like of antiquity, coins, fossils or other 
articles of value shall be property of the contractor and the same shall be lifted and 
transported from the site to anywhere outside the petrol station premises at contractor’s cost. 
  
Excavation shall be made to the correct profile and depth as directed by engineer-in-charge 
or as shown in the drawing as applicable. 
 
The contractor shall proved, maintain and operate sufficient pumping equipment of the 
required capacity during the construction period and the sides of the excavation shall be 
timbered and shored at no extra cost. 
 
The contractor should provide adequate caution and safety precaution around the excavated 
area. 

 
5.1 EXCAVATION OF ALL KIND OF SOIL EXCEPT HARD ROCK 
 
5.1.1 Up to 1.5 m  

5.1.2 Above 1.5 up to 3.0 m  

 
i) Excavation for foundations, substructures, etc. to the specified depths below existing 

ground level, in all types of ordinary and hard soils excluding hard rock. Item includes 
de-watering, shoring, strutting, backfilling with selected excavated material, stacking 
earth for back filling and/or disposing excess excavated material outside the premises 
of LIOC at an unobjectionable place irrespective of lead etc as specified in detailed 
description  (The rate shall include dewatering of the excavated area till completion of 
all works up to ground level) 

 
ii) Disposal of all surplus materials outside the premises of LIOC at an unobjectionable 

place or as directed by Site Engineer irrespective of leads. The excess excavated 
materials mean materials, which are not required for use at the site. For the excavated 
materials used at site, leveling watering, consolidation in layers of not more than 200 
mm, dressing etc. has to be done free of cost, wherever required. 

 
iii) Disposal of excess excavated material to be done only after approval of LIOC engineer. 
 
iv) Back filling shall be done by proper watering to achieve compaction. All surplus 

materials shall be disposed off beyond municipal limits or as directed by Site Engineer, 
irrespective of lead. Along highways, the excavated earth shall be disposed off to an 
unobjectionable place without limitations in lead. The CONTRACTOR, if required shall 
obtain necessary approval from the concerned authorities. 

v) For excavation at any additional lift of 1.5m beyond the initial lift of 1.5 m / 1.5 m - 3 m, 
only the specified rates given in the respective sub items shall be applicable. 
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5.2 EXCAVATION IN HARD ROCK BY CHISLING / MECHANICAL EQUIPMENTS 

 
5.2.1 Up to 1.5 m  

5.2.2 Above 1.5 up to 3.0 m  

 
Excavation for foundations, substructures, etc. to the specified depths below existing ground 
level, in hard rock by chiseling/pneumatic drilling. Item includes de-watering, shoring, 
strutting, disposing excess excavated material outside the premises of LIOC at an 
unobjectionable place irrespective of lead etc as specified in detailed description. (The rate 
shall include dewatering of the excavated area till completion of all works upto ground level) 
 
The above items shall be executed as per: 

i) The excavated material like stone etc. shall be the property of the Contractor and the 
same shall be lifted and transported from the site to anywhere outside the RO / LIOC 
premises at contractor's cost. 

 
ii) The measurements shall be made in cubic Metre unless otherwise specified and as per 

the sizes and dimension mentioned in the drawing. 
 

5.3 EXCAVATION IN HARD ROCK BY BLASTING 
5.3.1 Up to 1.5 m  

5.3.2 Above 1.5 up to 3.0 m  

 
Excavation for foundations, substructures, etc. to the specified depths below existing ground 
level, in hard rock by controlled blasting. Item includes de-watering, shoring, strutting, 
disposing excess excavated material outside the premises of LIOC at an unobjectionable place 
irrespective of lead etc as specified in detailed description. Backfilling shall be paid separately. 
(The rate shall include dewatering of the excavated area till completion of all works up to 
ground level) 

 

a. General 
Item refers to excavation in hard rock & boulders by controlled blasting. The excavation shall 
be for building/ canopy foundations, tank pits, trenches, pipelines and any other foundations 
in hard rock in wet or dry condition. 

 

b. Guidelines for blasting:  
 

i) Drilling Holes  
 
Drilling may be done by percussion drilling or any other method duly approved by the site 
engineer.  The drilling patterns & depth of drilling shall be worked out by the contractor 
and got approved by LIOC site engineer before commencement of work. Rate includes 
cost of drilling equipments, materials, labour etc. 
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ii) Blasting General 
Work shall be carried out in line with LIOC specifications. Contractor shall obtain license 
from competent authority or carrying out blasting work. Contractor shall also obtain 
license for procurement & storing of explosives as per Explosives Act amended up to date 
and explosive rules. All rules, regulations & laws as per explosives rules  amended up to 
date in respect of procurement, transportation, storing, handling & precautions during 
blasting of explosives shall be rigidly followed.   The storage magazines shall be designed 
& built according to specifications of explosives department and located at the approved 
site. It should have lightening conductor & inflammable material should not be allowed 
near magazine building. The magazine shall be well protected by proper fencing, guarded 
& locked properly. Only authorized personnel shall be allowed to enter the magazine. All 
the necessary notices & instructions shall be displayed in premises of magazine and strictly 
followed. Blasting shall be commenced only after obtaining written permission from LIOC 
site engineer. 

 
iii) Blasting Materials. 

 
The contractor shall purchase blasting materials only from licensed dealer. 
 
Fuses: All fuses shall be of required length & jointing shall be avoided as far as possible. If 
jointing is necessary, a semicircular niche shall be cut in one piece and the other piece 
shall be inserted in this niche & the two pieces shall be wrapped together. All joints 
exposed to dampness shall be wrapped with rubber tape. The fuses & detonators shall be 
stored away from explosives. 
 
Gun Powder: The normal blasting shall always be done with gun powder. Gun powder 
may be in the form of pellet blasting cartridges or as powder of granules. 
 

Blasting Operators:  Contractor shall employ experienced & well trained supervisor & 
other assisting labour. The supervisor shall hold license for blasting operation. 

 

c. Procedure for blasting 
 

Blasting With Gun-powder 
 
The drilled holes shall be thoroughly cleaned and inspected by the LIOC site engineer. The 
gunpowder cartridges are provided with tapered central holes. The fuse is inserted 
through the narrow end and is double backed, so that when the fuse is pulled it is held 
tight in the tapered hole. The required numbers of other cartridges as per the designed 
charges are then inserted through fuse. The cartridges along with the fuse are then 
inserted in the drilled hole, placed to required position by pressing gently with dry hay or 
turf. The rest of the drilled hole is filled with dry clay and tamped with copper or brass rod 
till it becomes compact. The safety fuses shall be taken to sufficient distances away so as 
to allow the blasting to take place after the Contractors person/s lighting the fuses 
withdraw to the safe distance. At a time not more than 10 charges shall be blasted. When 
the gunpowder in the form of powder or granules is used, it shall be introduced in the 
drilled hole by means of funnel or copper tube. The drilled holes shall be filled with two 
thirds of charge required. The fuse wire shall be directly placed above the powder and the 
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balance one-third depth of charge shall then be gently filled and pressed home with dry 
hay or turf. The rest of the hole shall be filled with dry clay. The charges shall be fired by 
lighting the fuse. 
 
Controlled Blasting 
 

Controlled blasting is required to protect the buildings, installations and habitations 
surrounding the blasting zone. The vibrations caused during the blasting operation are 
required to be controlled. The drilling pattern and the charge in each hole shall be properly 
designed and the contractor shall get approved first the design and system of drilling and 
blasting operation. Along with the precaution of low charges following additional 
precaution to prevent flying of rock pieces shall be taken. The area to be blasted shall be 
covered with the MS plates of not less than 12 mm thick. Reinforcement mesh of 
minimum 20 mm dia bars placed at 150 mm c/c in both directions shall be placed over the 
steel plates. Sand filled bags in 6 to 8 layers shall be placed above the reinforced plates. 
The thickness of plate and the dead weight of sand bags to be covered over the blasting 
area shall be got approved from the LIOC Engineer. The steel plates and the reinforcement 
shall be inspected and any twist shall be removed after every blast, before they are 
reused. 
 

Misfires 

The number of charges loaded and the actual number of shots heard shall be same. If the 
number of actual shots heard is less, after sufficient laps of time to allow for late firing, 
the charge/s which has missed shall be inspected and marked in red oil paint. In case of 
gun-powder, these charges shall be flooded with water and new hole shall be drilled at 
about 45 cm away and blasted with normal procedure. The misfired charge shall also get 
blasted at the same time. If not continue water flooding of this hole and drilling of another 
hole at 45 cm apart and blasting it.  
 
Responsibility 
 
The contractor is solely responsible for any accident during transportation, storage and 
blasting operation. He shall pay the compensation to the injured or dead personnel and 
damages to the property etc. without extra claims from IOC. Further, the contractor is also 
liable to be penalized for safety lapses as specified in the contract. The contractor shall 
maintain the proper accounts of the explosives in the registers and shall be open for 
inspections to the Engineer-in-charge or the authorized officers from the Explosive 
department.  

 

d. Foundation Preparation 
 
The foundation shall be cleared of all loose material and shall be dressed by chiseling to 
the correct line and level. The contractor shall not excavate below the line shown in the 
drawing or as directed. No foundation of any sort shall be laid unless the Engineer-in-
charge approves/passes the depth of excavation to lay foundation and record the 
dimensions and elevations and types soils of the foundation pit, trench excavated.  
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e. Shoring & strutting 
 
The rate includes cost of shoring and strutting and the same shall not be paid separately. 
The type and designing of shoring shall be decided by the contractor, and shall get 
approved from IOC Engineer. 
 

f. Disposal of excavated material 
 
The boulders obtained during the excavation shall be broken into the rubble of size of 
about 225 mm. This rubble shall be stacked in measurable hips and at locations, as 
directed, within the initial lead of 50 m from the edges of excavation as directed for 
measurement. Item also includes disposal of excavated rock to an unobjectionable place 
including all lead & lift complete. 

g. Dewatering 
 
It is the responsibility of the contractor to remove the water accumulated in the pit or 
trench, from sub-soil water or from rains or from any other natural source, by manually 
or by pumping out as required. No extra payment shall be made for bailing out the water. 
The contractor may be required to provide temporary bunds, or provide bypass 
arrangements to avoid entering of water in the excavation at his own cost. The drained 
water shall be properly disposed off, so as not to cause any damages to the excavated 
area nor to the surrounding structures. The contractor shall keep the excavated area dry 
for measurements and for laying of foundation mortar or concrete or till completion of all 
works up to formed ground level. 

 
h. Backfilling 

 
Backfilling of excavated pits shall be done with clean non corrosive material such as clean 
washed sand or gravel. Watering and consolidation should be as per IOC specification No. 
1. In case of tank pits, Back filling below, around and above tanks should be of clean, non-
corrosive material such as clean washed sand or gravel. Watering and consolidation 
should be as per IOC SPECIFICATION NO. 2. 

  
i. Protective measures 

 
As all the excavated pits, trenches etc. shall be properly barricaded to avoid any accidents, 
red flags shall be prominently displayed around the area to be blasted. It is the 
responsibility of the contractor to take the adequate protective measures and safety of 
the excavation, people and workmen and surrounding properties and will have to bear 
the damages if caused. All the cost of protective measures shall be included in the item 
rate. Additional protective measures may have to be provided as directed by IOC engineer 
for which, no extra payment will be made.  
 

 
j. Mode of measurement 
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The excavated rock (by blasting) shall be stacked neatly indicated above. The stack 
measurements shall be taken jointly and payment shall be made for the quantity after 
deducting 40 % of voids. The size of stacks shall be 3.0 m X 2.0 m X 1.0 m size preferably. 

 

5.4 MASS MICHENICAL EXCAVATION 

5.4.1 Mass mechanical excavation of Land  

 
Mass mechanical excavation of Land, excavated earth in all kinds of soils excluding hard rock. 
Item includes dewatering, leveling of surface, filling at site if necessary, stacking serviceable 
material, disposing the surplus excavated materials within / outside LIOC premises to an 
unobjectionable location irrespective of any lead & lift, as directed by LIOC. The excavation 
shall be termed as mass excavation if and only if the quantity of excavation is minimum 100.00 
CUM. (Measurement will be only for the quantity of cutting) 

 
i) Mass Mechanical excavation of land, earth comprising of all kinds of soft and loose soil, 

gravel, soft rock, shrubs and grass. The excavation shall be termed as mass excavation 
if and only if the quantity of excavation is minimum 100.00 cum including all lead and 
lift after approval from the LIOC engineer. 
 

ii) In case of mass excavation, the contractor shall intimate the LIOC engineer with relevant 
drawings such as existing ground levels and the proposed levels to which the excavation 
shall be done.  
 

iii) After completion of Mass mechanical Excavation, the final levels shall be taken and 
submitted. The Quantity calculation shall be made using ‘SIMPSONS RULE’ only. 
 

iv) The scope of work includes  
 

a.  Removal of tree roots of already cut trees if any (tree cutting shall be paid 
separately under item rate) and no additional payment shall be made for the same. 
 

b. Surface dressing of the ground including removing vegetation, undulations not 
exceeding 15cm in depth & disposal of rubbish, soft & hard pebbles to an 
unobjectionable area, irrespective of lead & lift including surface rolling with hand 
roller. 
 

c.  Item also includes clearing of jungle including uprooting of vegetation, grass, bush 
wood & saplings of girth up to 30cm, measured at a height of 1 m above the ground 
level and disposal of rubbish to an unobjectionable area irrespective of lead & lift. 

 
v) Excavation in hard rock shall be paid separately. 

 
vi) Backfilling shall be done by proper watering to achieve compaction. For the excavated 

materials used at site, leveling watering, consolidation in layers of not more than 200 
mm, dressing etc. has to be done free of cost, wherever required.  
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vii) Disposal of all surplus materials beyond municipal limits or as directed by site engineer 
irrespective of leads. Along highways excavated earth shall be disposed at an 
unobjectionable place without limitations in lead. The contractor, if required shall 
obtain necessary approvals from the concerned authority. 

viii) The excavated material like stone etc. shall be the property of the Contractor and the 
same shall be lifted and transported from the site to anywhere outside the RO / LIOC 
premises (irrespective of lead) at contractor's cost. 

ix) The measurements shall be made in cubic meter. Quantity payable shall be strictly as 
per the sizes and dimension mentioned in the drawing or site measurements whichever 
is less. 

 
6.0 PROV. & INJECTING ANTI TERMITE EMULSION 

6.1  Injecting chemical emulsion for anti- termite treatment (ZICL060100) 

Providing and injecting chemical emulsion for pre-constructional anti- termite treatment and 
creating a chemical barrier as per IS 6313 (Part II) for walls, trenches, foundation, top surface 
of plinth filling, foundation of walls, floor, along exterior perimeter of building etc. complete, 
conforming to manufacturers specifications & as directed by LIOC using Chloropyriphos 
Emulsifiable 20 % concentration (The actual plinth area shall be measured for payment). 

 
i) The work shall be executed for walls, trenches, foundation, top surface of plinth filling, 

foundation of walls, columns, floor along exterior perimeter of building, expansion 
joints, surrounding of pipes & conduits, etc. 
 

ii) The work shall be executed with 10 years service guarantee for the pre treatment with 
CHLOROPIRYPHOS 20% EC.  
 

iii) Plinth area of the building at G.F shall be the basis for measurement. 
 
7.0  SUPPLY, FILLING & COMPACTION 
 
 Refilling and Banking: 
 

The earth shall be free from all vegetation and all lumps and clods exceeding 80mm in any 
direction shall be broken. The earth shall be consolidated well watered in layer not exceeding 
200mm. 

 
 

Supply, filling, spreading and compacting after sprinkling required quantity of water using 8 
to 10 ton roller to 95% of maximum dry density in layers not exceeding 200 mm compacted 
thickness as per the detailed specifications. 

7.1.1 Imported approved quality gravel. 
 

i)  Imported approved quality Gravel shall be obtained from quarry of red gravel with 
grading requirement as per the SL guidelines, of CBR value not less than 20% or any 
other quality specified & shall be free from earth & other foreign matters etc. The 
CONTRACTOR shall obtain approval for the gravel proposed to be used for filling from 
the Site In charge /Engineer before carrying out the work. 
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ii) Filling shall be done in regular horizontal layers of not more than 200mm compacted, 

including dressing, watering, compacting with steel/ wooden rammer, consolidating 
with 8-10 tone road roller for a compaction of field dry density 98% of maximum 
laboratory dry density. The minimum number of passes of the roller required over 
each layer shall be ensured as per instruction of LIOC Engineer/Consultant. Field 
density tests shall be conducted for every layer after rolling and the minimum 
compaction to be achieved shall be 95% of Lab Modified Proctor Density failing which 
further watering, rolling shall be carried out until the desired compaction is achieved. 
The final surface shall be trimmed and leveled to proper profile as required. The rate 
includes cost of imported gravel, transportation to site irrespective of lead and lift, 
leveling, watering and rolling, testing etc. complete. 

7.1.2 Selected imported earth  

i) Earth shall be free from roots, grass, rubbish, debris, waste materials & all foreign 
matters. The CONTRACTOR shall obtain approval for the earth proposed to be used for 
filling from the Site In charge /Engineer before carrying out the work. 

 
ii) Filling shall be done in regular horizontal layers of not more than 200mm compacted 

including dressing, watering, compacting with steel / wooden rammer, consolidating 
with 8-10 tone road roller for a compaction of field dry density 95% of maximum 
laboratory dry density as per IS 2720 (part vii). Field density tests shall be conducted 
for every layer after rolling and the minimum compaction to be achieved shall be 95% 
failing which further watering, rolling shall be carried out until the desired compaction 
is achieved. Compaction test shall be taken after completing the filling and 
consolidation by the Contractor for assessing the CBR value. The rate includes cost of 
imported earth, transportation to site irrespective of lead and lift, leveling, watering 
and rolling, testing etc. complete. 

7.1.3 Clean coarse river sand  
 

7.2 FILLING IN PLINTH 
 

Filling in plinth or where directed including supply, transporting and spreading, thoroughly 
compacted in layers not exceeding 200 mm in depth complete. Item shall also be applicable 
for filling in trenches. 

 
7.2.1 With selected excavated earth. 

7.2.2 With selected imported earth. 

i) Earth shall be free from roots, grass, rubbish, debris, waste materials & all foreign 
matters. 

 
ii) Filling shall be done in regular horizontal layers of not more than 200mm compacted 

including dressing, watering, compacting with steel / wooden rammer, consolidating 
with hand roller / hand rammer / flat vibrator, leveling etc complete in all respects as 
per the direction of site engineer. 

 
8.0  PIPE LINE/CABLE TRENCHES (Without Brick work) 
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Providing trenches (without brick works) as per drg No LIOC/ENG/STD/01, excavations and 
filling, 100mm thick concrete layer (CC 1:2:4), removal of debris from the site, etc, complete. 
(Driveway cutting with breaking of concrete will be paid separately). 

 
8.1  Pipe line trenches (450mm deep & 300mm wide). 
8.2  Cable line trenches (300mm deep & 300mm wide). 
 
9.0   CONCRETING 
 
 The grades of the concrete shall be as indicated in the drawing and specification. In general 

unless otherwise specified shall be of volume batched mix satisfying  
 

1. The proportion of the constituents by volume  
2. Nominal maximum size of the aggregate 
3. Grade of concrete 

 
Testing and acceptance shall be as per relevant BS code. 
 
Where the contractor is intends to use ready mix concrete all the relevant particulars detailed 
in BS 5328 shall be furnished for the approval of the engineer-in-charge.. 
 
Aggregates coarse and fine shall be from natural sources complying with the requirement of 
BS 882. The fine aggregate shall be natural sand. 
 
Before commencing any run of concreting, adequate quantity of aggregate is stored at the 
site complying with the BS code requirement. 

 
The suitability of aggregates relevant to particular concrete shall be established well in 
advance by obtaining sample from sources and determining the following properties. 
a) Clay silt and fine dust. 
b) Grading Limits. 
 
The grading when determined by a test according to BS 882, shall be within the limits 
prescribed. 

 
Additives, plastisizer or other workability agent shall not be used without the written approval 
of the engineer in charge. 

 
Machine mixing only shall be allowed in addition to ready mixed concrete. Measuring box of 
size 400 x 350 x 250mm shall be used for measuring the fine and coarse aggregate. All concrete 
should be adequately compacted by means of vibrators. 

 
Casting and the curing of concrete shall be planned and executed in such a way that the 
concreting during hardening is protected against harmful influence from the environment and 
from that of hydration. Curing has to be done for a minimum period of 14 days and may be 
prolonged as required by the Engineer in charge. 

 
Rate of sampling for strength testing: 
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Foundations and columns:  1 sample for each 10m3 of 10 batches 

      Whichever represents the lesser volume. 
Beams, slabs, walls, stairs:  1 sample for each 20m3 or 20 batches 

      Whichever represents the lesser volume. 
At least one sample should be taken of each grade of concrete on each day that concrete is 
placed. 

 
From each sample 6 test cubes shall be made, using standard cast-steel moulds. 

 
2 cubes shall be tested for compressive strength at 7 days and 4 cubes at 28 days. Sampling, 
casting, curing and testing shall comply with BS 1881. 

 
Testing shall be done in an approved laboratory. 
Compliance with specification will be checked as per BS 5328: Par 4 : 1990. 

 
All pre cast concrete shall be inclusive of formwork, casting with all necessary labour and 
material, loading, transporting to site, unloading, handling, stacking and laying in position. 
Reinforcement shall be paid separately. 

 
In case of Ready Mix Concrete trial mixes shall be prepared for grade of concrete in accordance 
with BS 1881 unless there are existing data showing that the proposed mix proportions and 
manufacture will produce a concrete of the strength and quality required having adequate 
workability for compaction by the method to be used in placing. The Contractor shall, before 
the commencement of the concreting, have preliminary trial mixes prepared, preferably 
under full scale production conditions or if this is not possible, in an approved laboratory using 
a sufficient number of samples to be representative of the aggregates and cement to be used. 
Where a trial mix is required after commencement of the work, the above procedure shall be 
adopted for full-scale production conditions as approved. 

 
The workability of each batch of the trial mixes shall be determined by the slump test as 
described in BS 1881 or by an alternative approved method. When a mix has been approved, 
no variation shall be made in the proportions, the original source of cement and aggregates 
or their type, size on grading zone without the consent of the Engineer.  

 
9.1 PROVIDING & LAYING PCC USING MACHINE MIX CONCRETE (MMC)  

Providing and laying of plain cement concrete (PCC) of specified grade conforming to latest BS 
standards for all works in foundation, plinth & superstructure. Item includes cost of all 
materials, mixing, pouring in position, compaction, curing, finishing etc complete as specified 
in detailed description. 
i) Concrete shall be mixed in mechanical batch type concrete mixers.  
 
ii) Providing and laying Cement Concrete in foundations plinths and superstructure 

including following items of works with all leads and lifts as per BS specification. 
 

ii) Providing and laying of plain cement concrete (PCC) conforming to latest BS standards 
with hard stone aggregate of specified size.  Item includes curing of concrete with a layer 
of soaked canvas, hessian or similar absorbent materials and kept constantly wet for the 
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required period and finishing the exposed surfaces. PCC to be laid in foundations, 
floorings, mass concrete, window-sills, beam bed blocks, etc. complete, excluding 
shuttering, as per specifications, drawings or as directed by LIOC. (Form work shall be 
paid separately) 

 
9.1.1 Plain Cement Concrete 1:3:6 using 40mm nominal size aggregates  

9.1.2 Plain Cement Concrete 1:2:4 using 20mm nominal size aggregates 

9.2 PROVIDING & LAYING RCC USING MACHINE MIX CONCRETE (MMC) 

Providing and laying of reinforced cement concrete (RCC) of specified grade conforming to 
latest BS Standards Item includes cost of all materials including mixing, pouring in position, 
compaction, scaffolding, curing, finishing etc but excluding steel reinforcement complete. 

 
i) The concrete work in superstructure / foundation also includes cost of centering. 

(Formwork & reinforcement shall be paid separately) 
ii) Concrete shall be mixed in mechanical batch type concrete mixers.  

 
iii) Concrete shall be thoroughly compacted and fully worked around embedded fixtures 

and into corners of the formwork with the help of mechanical vibrators. MANUAL 
COMPACTION SHALL NOT BE PERMITTED. 
 

iv) The cement as specified in the item shall be used for RCC work in specified ratio. 
 

v) The cement used shall be Ordinary Portland Cement 43 grade. 
 
9.2.1 Concrete of nominal mix 1:1.5:3 in foundations plinth, beams, columns, pedestals, walls, pile 

caps etc – up to plinth level. 
 
9.2.2 Concrete of nominal mix 1:1.5:3 In lintels, shelves, balconies, beams, sunshades, wall, column, 

roof slab, staircase, fins, fascia etc- above plinth level. 
 

9.3 PROVIDING AND LAYING RCC USING RMC 

 
Providing and laying of reinforced cement concrete (RCC) of specified grade conforming to 
latest BS Standards using RMC. Item includes cost of all materials excluding steel 
reinforcement, mixing, pumping / pouring in position, compaction, scaffolding, curing, 
finishing etc complete as specified in detailed description. 

 
i) The concrete work in superstructure/foundation also includes cost of centering. (Form 

work & reinforcement shall be paid separately) 
 

ii) Concrete shall be mixed in mechanical batch type concrete mixers.  
 

iii) Concrete shall be thoroughly compacted and fully worked around embedded fixtures 
and into corners of the formwork with the help of mechanical vibrators. MANUAL 
COMPACTION SHALL NOT BE PERMITTED. 
 

iv) The cement as specified in the item shall be used for RCC work in specified ratio. 
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v) RMC shall be of specified grade as per item specifications. The source of supply shall be 

got approved by the engineer prior to concreting work. The admixtures as per BS 
specifications only shall be used in the mix. The strength of concrete has to be confirmed 
by testing samples of cubes taken at site for acceptance of the structure. 

 
9.3.1 RMC of mix M 20 from approved source in foundations plinth, beams, columns, pedestals, 

walls, pile caps etc – up to plinth level (ZICL090301). 
 
9.3.2 RMC of mix M 20 from approved source in lintels, shelves, balconies, beams, sunshades, wall, 

column, roof slab, staircase, fins, and fascia etc- above plinth level (ZICL090302). 
 
9.4 RCC LINTELS 
 
 RCC Lintels (1:1 1/2: 3 in machine mix), rate to include form work & reinforcement as per 

drawing No LIOC/ENG/STD/02. 
 
9.4.1 115 x 150 concrete lintel. 

9.4.2 225x 150 concrete lintel. 
 
10.0  FORM WORK 
 

Shall include all temporary forms/moulds required for casting the concrete-in-situ and all the 
temporary construction required for support. 
Suitable camber shall be provided to counteract the effect of deflection for horizontal 
members and shall be generally be 0.1% and 0.2% for beams and slabs 
 
Formwork shall be of quality timber, plywood or steel. Rubber wood shall not be used. 
Sufficient precaution has to be taken. And while concreting in progress, at least one 
carpenter/fitter shall be readily available. The contractor shall give the engineer in charge due 
notice before placing any concrete in the forms to prevent him to inspect and accept the 
formwork as to its strength, alignment and general fitness. However such inspection shall not 
reveal the contractor of his responsibility for safety. 
 
Necessary precaution is to be taken against any leakage of cement slurry during concreting 
like providing tape for the shuttering joints in the case of roof slab. 
 
Time of removal shall be as per Specification For Building Works - Sri Lanka (Vol. I) Table 5.2 
in general but the officer-in-charge may however extend the periods. 

  
Approved type form work as per the specifications for foundation, Columns, Beams & slabs 
etc including de-shuttering. 
 
Shuttering for slabs and projections shall be done with steel plates & steel jacks/ props only. 
Waterproofing paper or other suitable material shall be provided whenever directed by site 
engineer. However in exceptional circumstances, after obtaining approval from site engineer, 
the contractor may provide shuttering using 25mm thick country wooden planks duly 
supported on wooden beams for slabs and projections. 
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10.1 Form work. 
 
11.0  STEEL REINFORCEMENT 
 

Steel reinforcement shall comply with specifications in BS 4449-1988 and mesh reinforcement 
with BS 4483 – 1985. 
 
Where high-yield steel is specified, Lanka Tor steel as manufactured by Sri Lanka Steel 
Corporation or other steel conforming to specifications may be used.  The Contractor shall 
submit a certificate of origin and compliance with the requirement of related Sri Lanka and/or 
British standards to the satisfaction of the Engineer in charge.  Such certification shall be 
obtained from an Independent laboratory at the contractor’s own cost. 
 
The laps shall be staggered and located at points along the span where neither shear nor 
bending moment is a maximum. The lap length and anchorage length shall be as per relevant 
BS code. Lapping bars shall be bond together at intervals not exceeding twice the diameter of 
such bars with two strands of annealed steel wire of 1.6mm thickness twisted tight. 
Rolling margin and any manufacture defects shall be removed. The rates shall be inclusive of 
laps, tying wire, spacer block/bars, chairs, hangers, other than designed laps. 
Concrete cover to reinforcement 

 
Minimum clear cover to steel reinforcement bars should be provided according to the General 
Notes Drawing if available or as indicated below if a General Notes Drawing is not available: 
The requirements of the General Notes Drawing will take precedence over the requirements 
given below. 

 
Foundations and plinth beams  -40mm 
Slabs      -20mm 
Beams      -25mm to stirrup bars 
Columns      -40mm to bar links 
Water sumps, Tanks and Drains  -40mm 
Earth retaining walls    -40mm 
Ground floor slabs    -50mm from top surface 
Spacers for achieving Cover Reinforcement 

 
Specified concrete cover to reinforcement bars should be provided using cover blocks made 
with the same specified grade of concrete using smaller size of aggregate. Chairs should be 
used to support top horizontal reinforcement and to separate vertical reinforcement in walls. 
 
Providing, bending, laying, binding & fixing in position TMT bars / High Yield Strength 
deformed bars conforming to BS 8110 of approved make, including supplying & providing soft  
annealed wire used for binding at all levels and locations for RCC work with all leads & lifts. 

 
i) Supplying and fixing in position High-yield strength deformed reinforcement bars 

conforming to BS 8110 for RCC works.  
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ii) The item includes supplying & bending, lapping and /or welding wherever required, (as 
per drawing) laying in position of all sizes of MS/TOR steel using binding wire including 
all leads & lifts. 

 
iii) The item includes Dowel bars also, which shall be paid separately. (Laps, wastages & 

chairs shall not be measured & paid separately) 
 
11.1 Reinforcement 6 mm - 32mm dia. Bar and links. 

 
12.0 STONE MASONRY 

Stones used shall be hard, sound and be obtained from approved quarry and each stone shall 
be such that dimension in any direction shall not be less than 150mm nor grater than 300mm 
except bond and quoin stone. 
 
Bond stone shall be built into the wall at interval of 1800 mm and shall be marked suitably on 
the face as directed by engineer in charge. 
 
Refilling of excavation shall be allowed only 24 hours of construction and curing shall be done 
for a minimum period of seven days. 

 

 

12.1 RANDOM RUBBLE MASONRY IN CM1:6 

Providing Random Rubble Masonry in CM 1:6 with hard stone below and above plinth at all 
levels including scaffolding, dressing of stones, packing interstices, leveling, curing etc. 
complete 

 
i) Random Rubble Masonry in CM 1:6 

 
ii) Providing Random Rubble masonry (maximum size of the stone to be 250 x 250 x 250 

except for bond stone) in Cement Mortar 1:6 (1Cement: 6 coarse sand) in foundation, 
plinth, superstructure etc. including all leads and lifts. Bond stones shall be given at 
every 1.5 M spacing in every course. Key stones in between the courses shall be 
provided at spacing not more than 2.0 M. 
 

12.1.1  Random Rubble masonry in foundation & superstructure. 
 

12.2 SIZE STONE MASONRY IN CM 1:6 

Providing size stone masonry (first sort) in CM 1:6 with hard stone, in foundation, plinth and 
superstructure including scaffolding and all lead and lift. 

 
i) Providing coursed rubble masonry (first sort) (maximum size of the stone to be 250 x 

250 x 250 except for bond stone) in Cement Mortar 1:6 (1 Cement: 6 coarse sand) in 
foundation, plinth, superstructure etc. all lead and lifts. 
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iii) Bond stones shall be given at every 1.5 M spacing in every course. Key stones in 
between the courses shall be provided at spacing not more than 2.0 M. 
 

12.2.1   SS masonry in super structure.  
 

12.3 STONE PITCHING 225MM THICK 

Providing dry stone pitching 225 mm thick laid in courses and required profile with hammer 
dressed stones having no side less than 150 mm, with minimum depth 200 mm including 
preparing bedding surface, pointing with CM 1:3 mix, all lead and lifts,  etc. complete. 
 
Providing stone pitching over earth filling in sloped and leveled surfaces including necessary 
pointing with CM 1:3 mix. The size of stone to be used for pitching shall not be less than 
225mm thick in any two faces. 

 
12.3.1  Stone Pitching 225 mm thick laid in course. 
13.0 BRICK MASONRY 
 

Clay bricks used shall be of common burnt clay brick of Type II – Grade I of average 
compressive strength not less than 4.8 N/mm2. 
 
The nominal dimension of individual bricks shall be 220mmx105mm x 65mm. and the bricks 
before their actual usage shall be tested for the compliance as per SLS 39. 
The mortars designation for brickwork shall be cement – sand mix 1:5 unless otherwise 
specified and the thickness of the mortar joint shall not be exceeded 10mm. 
 
The brickwork shall be laid in English bond with frogs up and half or cut bricks shall not be 
used w\except where necessary to complete the bond. The brickwork shall not be built higher 
then 1.5 m in a single day.  
 
All plastered face shall be raked to a minimum depth of 12mm when the mortar is still green 
and all un plastered surface shall be struck flush. 
 
All half brickwork shall be reinforced with two numbers of 6mm dia bars at every 4th layer. 
They shall be placed over cement mortar 10mm thick bed of mix 1:5 and covered with a bed 
of 10mm mortar immediately. 
 
The curing shall be done for a minimum period of seven days. 

 
Brickwork with locally available good quality brick masonry with bricks having minimum 
crushing strength of 50 kg/cm2 including scaffolding, curing, etc. for walls, parapets, etc. 
below and above plinth at all levels, joints/wall surface prepared either for pointing or 
plastering complete, as per the specifications, drawings or as directed by LIOC. 
i) Providing good quality brick masonry with bricks of class designation 50 in foundation / 

superstructure, in CM 1:5 including all leads and lifts. 
 

ii) Providing half brick masonry (115 mm thick) class designation 50 /75 in superstructure, 
in CM 1:5 including all leads and lifts with 2 Nos. 6 mm dia round MS bars laid 
longitudinally after every fourth course. 
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13.1  Brick work 115mm thick in all floors in cement mortar 1:4 with hoop iron comprising of 2 Nos. 

6mm dia. round bars after every fourth course. 
 
13.2  Brick work 225mm thick in Ground floor & up to 3rd floor levels in cement mortar 1:5. 
 
13.3  Brick work 340mm thick in Tank pits in cement mortar 1:5 in Tank pits /superstructure. 
 
 
14.0  DAMP PROOF COURSE 
 

Damp proof course shall be provided for 40mm thick with cement concrete mix 1:2:4 (10 mm) 
(one part cement two part fine aggregate sand and 4 part coarse aggregate with graded stone 
aggregate of 10mm and down).  
 
Curing has to be done for a minimum period of 7 days and may be prolonged as required by 
the Engineer in charge. 
 
The down aggregate shall be mixed with 2% of cement by weight integral approved water 
proofing compound 
 
The finish shall be semi-rough finish including all labour and material complete as per 
Specification For Building Works - Sri Lank Vol. I). 

 
14.1  (DPC-DAMP FROOF COURSE) PROVIDING & LAYING 50MM PCC 1:2:4 SCREED 

Providing & laying 40 mm thick damp proof coarse in plain cement concrete mix 1:2:4 using 
20mm downgraded coarse aggregate including providing and mixing water proofing material 
'Impermo' or equivalent @ 1Kg per 50Kg of cement and applying bitumen coating of 80/100 
grade using 1.7 kg/Sq.m. of bitumen after cleaning the surface with brushes, including 
splashing sand over bitumen including all labour and material complete. The bitumen coating 
shall be 1.7 kg/Sq.m. 

 
14.1.1  DPC in  wall  foundation. 

 
14.2  WATER FROOFING & ROOF FINISHES 
 

Providing torch applied water proofing included with 3 mm thk bitumen membrane treatment 
finished with following 4 layers as per drawing No LIOC/ENG/STD/03. 
 
L 1- 1:3 Cement: Sand leveling screed (25mm Thk) 
L 2 -3mm thick Water proofing membrane 
L 3 - 50mm Thk CM 1:3 rendering 
L 4 - Liquid Acrylic Fexible Membrane (Two coats of Baralastic) 
 

14.2.1 Water Proofing in roof slabs & RCC gutters. 
 
14.3  P & L PRESSED CLAY TILES (TERRACOTA) ON ROOFS 
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Providing and laying pressed clay tiles (as per approved pattern 20mm nominal thickness and 
of approved size) on roofs jointed with cement mortar 1:4 (1 cement : 4 coarse sand) mixed 
with 2% integral water (1 cement : 4 coarse sand) and finished neat, complete.  

 
The tiles shall be laid over bed mortar 20 mm thick in CM 1:4 (1 cement: 4 coarse sand) 

  
14.3.1  Providing and laying pressed clay tiles above the water Proofing. 
15.0   PLASTERING WORKS 

The plaster shall be finished to a true and plumb surface and the degree of smoothness 
required. For all inner walls, the surface shall be finished off with a rough wood float to extent 
to   enable for providing putty while painting to obtain a smooth surface. 
 
All external walls shall be toweled smooth without showing sign of trowel marks or waviness 
or folds. 
The mix shall be as specified and the sand shall be sieved through a 2.36 mm sieve and for 
second and third coat of plastering shall completely pass through 1.18mm sieve. 
 
Providing plastering, over brick, stone masonry, RCC, CC surface in plinth, super structure and 
roof including all leads and Lifts, shuttering, scaffolding, curing etc. complete.    
 

15.1 WALL FINISHES (External Plaster - 16 mm thick) 
Plaster with Cement Mortar 1:4, 16 mm thick. 
 
External walls, columns, reveals narrow width fascia etc. with 20 mm thick cement and sand 
mortar 1:4 finished  semi rough (Sponge Finish) with uniform texture. 
 

15.1.1 External Plasters in walls. 
15.1.2 External Plasters in boundary walls. 

 
15.2 WALL FINISHES (Internal Plaster- 12mm thick ) 

Plaster with Cement Mortar 1:4, 12 mm thick. 
 
Internal Walls, Columns, Soffit, reveals narrow width etc. with 12mm thick cement, and sand 
mortar 1:4, finished smooth with neat cement 
 

15.2.1 Internal & Soffit Plaster at all places including scaffolding. 
 
15.3 12MM THK PLATERING FOR DRIP COURSE 

Providing 12mm  thick plastering for Drip course of size as per drawings but not less than a 
width of 20mm with cement mortar 1:4 including scaffolding, curing, finishing, etc. complete: 

 
15.3.1 Providing 12mm thick plastering for Drip course. 
   
15.4 CHIKEN WIREMESH FOR JUNCTION OF BRICK WORK & RCC WORK 
 
  Providing and fixing of 200mm wide chicken wire mesh of 24 gauge at the junction of 

brickwork and RCC work, including fixing with nails, roll plugs etc; before applying plaster. 
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15.4.1 Providing and fixing of 200mm wide chicken wire mesh. 
15.5 COPING FOR COMPOUND WALL 

Making coping for the top of compound wall in plain cement concrete Mix 1:2:4 up to 75mm 
thick, including cost of all materials, shuttering, labour scaffolding etc. and finishing with 
12mm thick plastering in CM 1:4 as per standard drawings. 
 
The work shall be executed as per the standard drawing No LIOC/ENG/STD/04. The work 
includes cost of concrete, shuttering & centering, plastering and finishing the coping portion, 
etc. 

 
15.5.1 Coping border in boundary wall. 

16.0 TILING WORKS 

The tiles at the external corners shall be finished by chamfering the edge to avoid the exposure 
of thickness of tiles. 
 
The bed plastering for the above shall be 12mm thick in order to have proper fixing and 
bedding for the tiles used. 
 
The 'make' and 'grade' of the tiles shall be as specified in the general specification. The sample 
of the tiles shall be got approved by the LIOC Ltd./Consultant. 
 
Cement mortar for preparing the bed of tiles, shall be in the proportion of 1:3 and shall be 
thoroughly mixed. This may be done with manually or by a mechanical mixer. The amount of 
water added shall be the minimum necessary to give sufficient plasticity for laying and 
compacting.  A high water cement ratio will produce a screened bed with a high drying 
shrinkage.  Care shall be taken in the preparation of the mortar to ensure that there are no 
hard lumps that would interfere with the even bedding of the tiles. 
 
The tiles shall be laid in uniform to match the horizontal/vertical lines . Necessary slope and 
gradient shall be maintained for all the rooms before laying of tiles. 

 

16.1   COLOURED CERAMIC GLAZED WALL TILES  

Providing and laying 1st quality ceramic glazed wall tiles of minimum of approved make in all 
colours/shades of minimum thickness 6mm of following sizes as approved by the Engineer-in-
Charge in skirting, dado, risers, etc.  over 12mm  thick cement mortar 1:3 mix, jointing with 
grey cement slurry  including pointing with tile joint filler of approved make and shade, cost 
of all materials, labour etc., complete 

 
i) The tiles shall be of approved makes. The samples of the tiles shall be got approved by 

LIOC. 
 

ii) The tiles at the external corners of tiles shall be finished by chamfering the edge to avoid 
the exposure of thickness of tiles. 
 

iii) The bed plastering for the above shall be 12mm thick in order to have proper fixing and 
bedding for the tiles used. 
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iv) Pointing of the tile joints shall be done with tile joint filler of approved make, shade and 

quality. 
 

16.1.1 200 x 300, minimum 6 mm thick wall tiles in Toilets - All floors. 
16.1.2 200 x 300, minimum 6 mm thick wall tiles in Service Station. 
16.2  HOMOGENOUS POLISHED CERAMIC FLOOR TILES 
 
  Providing and laying 1st quality ceramic floor tiles (including treads) of minimum thickness 

9mm of approved make in all colours/shades of following sizes as approved by the Engineer-
in- Charge over 20mm thick cement mortar 1:4 mix, jointing with grey cement slurry including 
pointing with tile joint filler of approved make and shade, of matching shade including cost of 
all materials, labour etc., complete 

 
i) The tiles shall be of approved makes. The samples of the tiles shall be got approved by 

LIOC. 
 

ii) Ceramic floor tiles shall be of specified size and of standard Abrasion resistance group 
III and above as per the clause of European standard EN 104. The tiles to be provided in 
toilet floors must be of anti skid type. 
 

iii) Cement mortar for preparing the bed of tiles, shall be in the proportion of 1:4 and shall 
be thoroughly mixed. This may be done with manually or by a mechanical mixer. The 
amount of water added shall be the minimum necessary to give sufficient plasticity for 
laying and compacting.  A high water cement ratio will produce a screened bed with a 
high drying shrinkage.  Care shall be taken in the preparation of the mortar to ensure 
that there are no hard lumps that would interfere with the even bedding of the tiles. 
 

iv) The tiles shall be laid in uniform pattern to match the horizontal / vertical lines. 
Necessary slope and gradient shall be maintained for all the rooms before laying of tiles. 
 

v) Skirting shall be 100mm high generally and the joints shall perfectly match with the 
adjacent flooring.  Mortar used shall be 1:3 cement mortar 12mm thick. Skirting shall 
be measured and paid separately under the same item 
 

vi) The tiles at the external corners of tiles shall be finished by chamfering the edge to avoid 
the exposure of thickness of tiles. 
 

vii) The cement mortar bed for the above shall be 20mm thick in order to have proper 
bedding for the tiles used. 
 

viii) Pointing of the tile joints shall be done with tile joint filler of approved make, shade and 
quality.                                                                                                                                                                                                                                                        

 
16.2.1  300 x 300X 9 mm Homogenous polished ceramic floor tiles in all floors. 
 
16.3  HOMOGENOUS NON SKID CERAMIC FLOOR TILES 
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  Providing and laying 1st quality ceramic non skid floor tiles (including treads) of minimum 
thickness 9mm of approved make in all colours/shades of following sizes as approved by the 
Engineer-in- Charge over 20mm thick cement mortar 1:4 mix, jointing with grey cement slurry 
including pointing with tile joint filler of approved make and shade, of matching shade 
including cost of all materials, labour etc., complete 

 
j) The tiles shall be of approved makes. The samples of the tiles shall be got approved by 

LIOC. 
 

ix) Ceramic floor tiles shall be of specified size and of standard Abrasion resistance group 
III and above as per the clause of European standard EN 104. The tiles to be provided in 
toilet floors / walkway around building must be of anti skid type. 
 

x) Cement mortar for preparing the bed of tiles, shall be in the proportion of 1:4 and shall 
be thoroughly mixed. This may be done with manually or by a mechanical mixer. The 
amount of water added shall be the minimum necessary to give sufficient plasticity for 
laying and compacting.  A high water cement ratio will produce a screened bed with a 
high drying shrinkage.  Care shall be taken in the preparation of the mortar to ensure 
that there are no hard lumps that would interfere with the even bedding of the tiles. 
 

xi) The tiles shall be laid in uniform pattern to match the horizontal / vertical lines. 
Necessary slope and gradient shall be maintained for all the rooms before laying of tiles. 
 

xii) Skirting shall be 100mm high generally and the joints shall perfectly match with the 
adjacent flooring.  Mortar used shall be 1:3 cement mortar 12mm thick. Skirting shall 
be measured and paid separately under the same item 
 

xiii) The tiles at the external corners of tiles shall be finished by chamfering the edge to avoid 
the exposure of thickness of tiles. 
 

xiv) The cement mortar bed for the above shall be 20mm thick in order to have proper 
bedding for the tiles used. 
 

xv) Pointing of the tile joints shall be done with tile joint filler of approved make, shade and 
quality.                                                                                                                                                                                                                                                        

 
16.3.1  300 x 300X 9 mm Homogenous non skid ceramic floor tiles in Pavements (Walk way around 

the buildings). 
 
16.3.2  300 x 300X 9 mm Homogenous non skid ceramic floor tiles in toilets in all floors. 
 
 
16.4  FLOOR FINISHES (Skirting-Polished ceramic floor Tiles)   
 
 Skirting: 
 

Skirting shall be 100mm high generally and the joints shall perfectly match with the adjacent 
flooring.  Mortar used shall be 1:3 cement mortar 12mm thick. 
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 300mm x 300mm x 9mm Tiles of approved colour and shade Supplying and lying Homogenous 
ceramic polished floor tiles of approved colour and quality. Rate to include cement bedding 
and grouting including all costs for material and labour 

 
16.4.1 300 x 300X 9 mm Homogenous non skid ceramic Skirting tiling 100 mm high in all floors. 
 
16.5  P&L 50MM THICK PCC FLOORING (ELECTRICAL ROOM) 
 

The top surface shall be finished to required slope and the degree of smoothness required. 
 

Granolithic floor finish bonded construction in CC 1:1:2 mix of 50 mm thick PCC flooring with 
graded stone aggregates of nominal size 12mm thick top layer, on the 100 mm thick under 
layer of Flooring base concrete 1:2:4 (20mm) including finishing of top surface with two coats 
of mastic floor paint of approved colour, rate shall include shuttering, curing, painting etc. 
complete. 

 
16.5.1 Granolithic floor finish in electrical room. 
 
17.0  GRANITING WORKS 
 
17.1  S&F 10MMTHK MIROR POLISHED BLACK GRANITE 
 

Supplying and fixing of 10mm thick mirror polished black granite tiles for pump island edges 
etc. over 12mm thick CM 1:4 including cost of all materials and labour etc. complete. 

 
i) Granite tiles shall be of uniform shade and grains. The samples of the tiles shall be got 

approved by LIOC. 
 

ii) The grains of adjacent tiles should match wherever possible. The tiles at the external 
corners of tiles shall be finished by chamfering the edge to avoid the exposure of 
thickness of tiles. 
 

iii) The bed plastering for the above shall be 12mm thick in order to have proper fixing and 
bedding for the tiles used. 

iv) Pointing of the tile joints shall be done with tile joint filler of approved make, shade and 
quality. 

 
17.1.1  10 MM Thick Jet Black granite. 
 
17.2  S&F 20 MM MIROR POLISHED BLACK GRANITE 
 

Supplying and fixing of mirror polished black granite slab of 18-20 mm thick for pump island 
including bedding in cement mortar 1:4, 20mm thick as per standard drawings and cost of all 
material and labour etc., complete  

 
i) Granite slab shall be of uniform shade and grains. The samples of the slab shall be got 

approved by LANKA IOC PLC. 
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ii) The cement mortar bed for the above shall be 20mm thick in order to have proper 
bedding for the tiles used. 
 

iii) The grains of adjacent slabs should match wherever possible. Width of the slab shall not 
be less than the width of the pump island. 

i) Pointing of the slab joints shall be done with white cement mixed with pigment to match 
the shade of the tiles. 

 
17.2.1  18 - 20  MM Thick Jet Black granite. 
 
17.3  PROVIDING EDGE NOSING FOR GRANITE SLABS  
 
17.3.1  Half round edge nosing (Quarter portion of circle). 
17.3.2  Full round edge nosing (Half portion of circle). 
 

i) Nosing of the granite slab as per the standard drawing or as directed by the Engineer. 
 
ii) The finishing of the nosing shall be same as that of the mirror polished slab. 

 
18. ALUMINIUM WORKS & STRUCTURAL GLAZING:  
 
 Doors And Windows 

 
Outer frame members shall be miter cut with 45 degrees angles and reinforced with extruded 
Aluminium corner cleats securely jointed by mechanical crimps. Intermediate mullion and 
transom bars are square cut, machined and securely fixed to outer frame with self tapping 
screws driven into screw receptacles in the profile joints shall be sealed against entry of water. 
Glazing beds shall be angled to minimize dust concentration and air condition water sheds. 
 
Where the size of door leaves exceed the recommended sizes and weights of the 
manufacturer, profiles should be reinforced with manufacturer’s standard reinforcing 
extrusions. 
Weep holes not visible to exterior for draining water shall be provided. No screws shall be 
visible. Rivets shall not be used in joinery. Perimeter sections that are in contact with the 
structure shall be fitted with suitable space fillers such as polystyrene or equivalent. 
 
Marginal allowance of 5mm or as recommended by the sealant manufacture shall be allowed 
when confirming the overall size of the window. All pivoted doors shall be provided with 
concealed door closer with hold and open facility unless otherwise specified. All shop-front 
doors shall be provided with standard manufacturers thresholds with suitable backing strips. 
 
The Aluminium works under this section shall conform to BS 4873:1972 and BS 5286 for 
Aluminium alloy windows and should be from a proprietary system/s from a reputed 
manufacturer. 
 
The performance of the Installation shall conform to BS 6375 part 1 for weather tightness, BS 
6375 part 2 for operation and strength characteristics, BS 5368 part 3 for wind resistance test, 
BS 5368 part 2 for water tightness, BS 5368 part 1 for air permeability test. 
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Materials 
 
Extrusions 
 
Extrusions shall conform with BS 1474 for Powder coated Aluminium alloy HE 9TF or HE 9TE. 
 
Weather-strips and Gaskets 
 
The gaskets shall be made from high grade PVC material to resist the arduous conditions 
conforming to BS 4255 part 1 1968. External gasket shall act as water shed and any internal 
glazing wedges or gaskets shall prevent any further penetration of air and shall form an air 
seal. Weather stripping for sliding doors and shop-front doors shall be provided with poly-
propylene backed woven pile set in undercut grooves in frames and profiles. 
Sealants 

 
Sealants shall conform to BS 5215: 1975 and BS 5889:1980. Sealants for general sealing work 
shall be 1 part, gun applied neutral curing sealants, which cures by absorption of moisture from 
atmosphere. Structural glazing silicone sealants shall be 2 part variable cure rate, high 
modulus, elastomeric sealants with excellent performance properties. Where sealants are to 
be used at joints on fire checks/fire resistant doors/fire barriers, they shall be of fire resistant 
quality, reinforced with inorganic fillers and fire retarding chemicals. The curing period for 
general sealants shall be 2-4 weeks under average conditions of humidity and temperature. 
After being fully cured, the sealant shall be able to accommodate movements and maintain a 
long lasting tough weatherproof seal. The joints made with sealants shall not be less than 6 
mm depth and the width of the joint shall not be less than 4 times the expected movement 
and shall not be less than 6 mm wide. Joints shall be designed generally so that the depth of 
the sealant is half the width. Where joints are deep in comparison to width, a back up material 
such as polyethylene strips shall be used. It shall be resistant to petrol, diesel, jet fuel, 
vegetables oils and other most weak alcoholic and dilute acids and shall not form stain on 
materials such as concrete, masonry, stone or wood. Sealants shall have tack free time of 48 
hours under average conditions. 

Backing rods shall be provided to receive sealants at joints of perimeter section to structure. 
 
Hardware 
 
Casement windows shall be hung from concealed stainless steel, variable geometry adjustable 
friction stays with nylon friction pads. Restrictor stays shall be provided for limited opening 
with extruded Aluminium loading handles. 
 
Metal to metal contact shall be avoided to ensure smooth operation by means of friction pads 
of thermo-plastic resins. 
 
All hinges, locks, catches, handles, furniture, latches, opening devices lever systems and other 
remote control devices, stays, pulls, door closers, floor springs, safety bars etc., required for 
specific operation and screws, nuts, washers, bolts, rivets, hardware and other miscellaneous 
fasteners shall be of Aluminium, stainless steel or other non corrosive material compatible with 
Aluminium alloy and shall be of sufficient strength to perform the functions for which they are 
used. 
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Sliding sashes of sliding doors should be on nylon rollers with stainless steel spindles set into 
roller carriage let into the bottom rail of sash. They should be provided with safety catches to 
restrict opening of sliding pore to two positions. 
 
Coating and Finishes 
 
Anodic oxide coatings shall conform with BS 3987:1974 for external applications. 
 
Powder organic coatings for application and storing Aluminium alloy extrusions sheet and pre-
formed sections for external architectural purposes shall comply with BS 6496. The powder 
coating shall have a minimum thickness of 60 microns. 
 
Glazing 
 
Unless otherwise specified, glazing work shall comply with BS 6262 for thickness and type. 
Glass panes of casement windows shall be fitted with PVC gaskets for external beads and by 
hard flexible vinyl or similar wedges gaskets for internal beads. Drainage to the exterior shall 
be provided. 
 
Glass panes in sliding system shall be set in extruded rubber channel gasket held in channel 
form receptacles in Aluminium profiles and factory assembled. 
 
ALUMINIUM WORKS-GENERAL:  
 
Supply & fixing Aluminium Doors, Windows & Partitions made of powder coated aluminium 
sections of minimum coating thickness 15 microns complete. Item includes all fittings and 
accessories complete as specified in detailed description.  

 
General 

 
i) All aluminium sections shall be of approved make as per standard drawings. 

 
ii) All Aluminum sections shall be extruded tubular hollow sections conforming to latest SLS 

specifications. All sections shall be approved by LIOC before placing the order. All 
extruded sections shall have minimum wall thickness as specified. All sections shall be 
smooth, rust free, straight, mitred and mechanically jointed wherever required.  

 
i) The aluminum sections shall be powder coated (as per SLS) in natural matt finish with 

film thickness of minimum 15 microns, unless otherwise specified. 
 

ii) Plain float glass, 12mm both sides laminated exterior grade particle board & sandwich 
panel of approved make consisting of marine ply core not less than 3 mm thick faced 
with 20 gauge Powder coated sheets on both faces of approved makes only shall be used 
for glazing/ paneling wherever specified. 
 

iii) Item includes fixing with rawl plugs & CP Brass/ SS screws or with fixing clips or with 
expansion hold fasteners including necessary filling up gap at junctions, top, bottom & 
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sides wherever required with PVC/Neoprene felt including cleat angle, aluminium snap 
for beading etc. 
 

iv) The edge of the glass at the frame less vertical joint of the glass shall be polished and 
clear silicon sealant shall be applied at the vertical joint of the glass.  

 
18.1  DOORS & WINDOWS (GLASS DOORS)- D1 

 
Fully glazed Entrance door using 12mm thick toughened glass entrance door including cost of 
SS floor springs, all accessories and as per standard approved drawings with SS floor & top 
spring, door handles & floor lock. 
 
Supply and fixing fully glazed Entrance door using 12mm thick toughened glass  including all 
necessary accessories such as hydraulic floor spring, door stopper, Godrej door lock (Catalogue 
No 9158 LKYLDMNSD Narrow Stile Mortice Lock), beadings, handles, PVC / Neoprene gasket, 
etc. complete as per drawings (Refer to drawing No. LIOC/ENG/STD/05).  

 
18.1.1 Glass doors-Type - D1  
 
18.2  DOORS & WINDOWS (ALUMINIUM DOORS)-D2 

  
Fully glazed doors using 5 mm thick glass including all accessories 
 
Supply & fixing of fully glazed doors of colour powder coated aluminium sections (15 microns 
powder coating thickness) using 5 mm thick plain float glass and aluminium frame including all 
necessary accessories such as Stainless Hinges, SS door stopper, Godrej door lock (Catalogue 
No 9158 LKYLDMNSD Narrow Stile Mortice Lock), beadings, SS handles, SS screws, rawl plugs, 
pivots, glazing clips, concealed tower bolt, PVC / Neoprene gasket, etc complete as per 
drawings (Refer to drawing No. LIOC/ENG/STD/06).  

 
18.2.1 Aluminium Doors - Type - D2  
 
18.3  DOORS & WINDOWS (ALUMINIUM DOORS)- D3 & D4 
 
 Fully glazed or partly panel doors using 5 mm thick glass including all accessories 
 

Supply & fixing of fully glazed or partly panel doors of colour powder coated aluminium 
sections (15 microns powder coating thickness) using 5 mm thick plain float glass and 
aluminium frame including all necessary accessories such as Stainless Hinges, SS door stopper, 
Godrej door lock (Catalogue No 9158 LKYLDMNSD Narrow Stile Mortice Lock), beadings, SS 
handles, SS screws, rawl plugs, pivots, glazing clips, concealed tower bolt, PVC / Neoprene 
gasket, etc complete as per drawings (Refer to drawing No. LIOC/ENG/STD/07).  

 
18.3.1 Aluminium Doors - Type – D3 & D4  
 
18.4  DOORS & WINDOWS (ALUMINIUM DOORS)- D5 
 
 Fully glazed or partly panel doors using 5 mm thick glass including all accessories 
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Supply & fixing of fully glazed or partly panel doors of colour powder coated aluminium 
sections (15 microns powder coating thickness) using 5 mm thick plain float glass and 
aluminium frame including all necessary accessories such as Stainless Hinges, SS door stopper, 
Godrej door lock (Catalogue No 9158 LKYLDMNSD Narrow Stile Mortice Lock), beadings, SS 
handles, SS screws, rawl plugs, pivots, glazing clips, concealed tower bolt, PVC / Neoprene 
gasket, etc complete as per drawings (Refer to drawing No. LIOC/ENG/STD/08).  
 

18.4.1 Aluminium Doors - Type – D5  
 
18.5  DOORS & WINDOWS (FIXED GLAZING) 
 

Fixed glazing with 12mm Thick Plain Float Glass as per approved drawings 
 
Supplying and fixing of fixed glazing (with Stainless steel supporting railings ) with 12 mm thick 
plain float glass of approved section as per drawing (Refer to drawing No.LIOC/ENG/STD/09) 
including SS supporting railings, necessary SS glazing clips, PVC / neoprene gasket, with SS 
sections as per drawings, other necessary hardware etc., complete. Silicon sealant shall not 
be used at glass junctions. 

18.5.1  12 MM thick Fix Glassing at sales building  
 
18.6  DOORS & WINDOWS (ALUMINIUM WINDOW)-W1 

Casement Window with 5 mm thick glass including all accessories 
 
Supply & fixing of casement window of colour powder coated aluminium sections (15 microns 
powder coating thickness) using 5 mm thick plain float glass with necessary hardware like 
Stainless Steel friction hinges of approved make and quality, rubber gaskets, SS screws, SS 
locks, rawl plug etc, as per drawing including cost of all materials and labour charges etc., 
complete. (Refer to drawing No. LIOC/ENG/STD/10) 

 
18.6.1  Aluminium Window - Type - W1  
 
18.7  DOORS & WINDOWS (ALUMINIUM VENTILATOR) 
 

Adjustable louvered ventilators with 4 mm thick pinheaded glass including all accessories 
Supply & fixing of adjustable louvered ventilators of powder coated aluminium sections (15 
microns powder coating thickness) with 4 mm thick pinheaded glass including necessary 
accessories like screws, rawl plugs, anodised aluminium adjustable louver mechanism, all 
labour charges, sundries, etc. complete as per approved drawings. (Refer to drawing No. 
LIOC/ENG/STD/11) 

 
18.7.1  Aluminium Ventilator  - Type - V1. 
 
18.8   ALUMINIUM PARTITIONS 
 

Partly glazed (5mm thick) and partly paneled partitions using 12 mm thick double skin both 
side laminated exterior grade particle board as per approved drawings 
 
Supply & fixing of partly glazed and partly panelled partitions of colour powder coated 
aluminium sections (15 microns Powder coating thickness)  using 5 mm thick plain float glass 
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and  12 mm thick both side laminated exterior grade particle board  as per approved drawings 
(Refer to drawing No. LIOC/ENG/STD/11), including aluminium frame, necessary aluminium 
glazing clips, PVC / neoprene gasket, with aluminium mullion between the glass and particle 
board, other necessary hardware etc., complete. 

 

18.8.1   Partly Aluminium & Partly Glass Double skin Partition  
 

18.9  PROVIDING & FIXING ROLLING SHUTTER 

Providing & Fixing rolling shutter made out of 18 gauge steel sheets for laths including all 
fittings as per IS Code: 6248:1979 including painting with 2 coats of zinc phosphate and 2 coats 
of synthetic enamel complete  
 
Supplying, handling and fixing rolling shutters made out of 18 Gauge, 75mm wide MS cold 
rolled lathe interlocked together through their entire length and jointed together at the ends 
mounted on specially designed pipe shaft with heavy duty flat springs encased in suitable MS 
sheet box cover complete with bracket plates, guide channels and arrangements for inside 
and outside locking with push / pull operation or mechanical device chain and crank operation 
along with handle lever etc. complete including cost of wire spring and hood over for the 
shutters. Item includes fixing the shutter with the help of 150mm long, 25 x3mm MS lugs 
embedded in 100 x 100 x 150mm size CC 1:2:4 blocks. Painting 2 coats of synthetic enamel 
paint (matt finish) over 2 coats of zinc phosphate primer.  MS grills as applicable shall be grills 
made out of 8 mm MS bars and MS flats 
Measurements shall be taken for the size of the opening only. Approved make only shall be 
utilized and no local fabrication shall be accepted. 
 

18.9.1 Manually operated RSD (Self-coiling type rolling shutter with or without grill of size 600mm 
high). 

 
18.9.2 Mechanically operated RSD (Gear operated type-rolling shutters with gear box and crank 

handle at waist level on outside with or without grill of size 600mm high).  
19.0  PAINTING WORK  
 
 Surface preparation for walls: 

 
A stiff coir / wire brush shall be used to ensure that the surface is clean of all loose dirt, grease, 
fungi, algae and flaking paint.  The exterior surface shall not be affected by water seepage and 
constant dampness for paint performance.  In case of rains, two to three days of total sunshine 
shall be allowed before painting.  All the cracks shall be filled up before taking up the painting. 

 
Water jetting, if required, shall be used to clean the surface.  If water jetting is adopted, 
minimum 2 days of drying time should be given before taking up the painting. 

 
 If the existing paint is enamel, it is essential to scrap and remove all the paint completely 

before taking up re-painting. 
 

Surface preparation for wooden / metal surfaces: 
 Sand or emery paper shall be used to ensure that the surface is clean all loose materials, 

grease etc.  In case of rains, two to three days sunshine shall be allowed before painting. 
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Priming: 

 Once the wall is smooth and dry, a coat of water solvent cement primer shall be applied and 
the primer surface shall be allowed to dry overnight.  It shall be ensured that the surface is 
smooth and free from undulations before applying finishing coat.  

 
 All items include the following jobs: 
 

i) The item includes supply of all essential materials required for carrying out the painting 
work including, brushes, cans etc. 

ii) Providing and erecting of all kind of scaffolding required irrespective of all height 
involved. 

iii) Nails shall be removed and plugging of all nail holes, cracks filled with acrylic putty / 
crack filler. 

iv) Furniture, Door, Window, Floor etc. shall be protected from being splashed by primer / 
paint and cleaned after painting. 

 
19.1  PAINTING WORK (EXTERNAL WALLS) 
 
 Surface preparation, supplying & painting two coat of exterior acrylic emulsion paint for 

exterior surfaces as per specifications and of approved colour and make including scraping, 
scaffolding etc. complete. 

  
The item includes the following works: 
i) Surface preparation works. 
ii) Supply and applying of required no. of coats of exterior acrylic emulsion paint with paint 

to water ratio as per manufacturer’s specification.  Duration of four hours shall be 
allowed as drying period between the coats.  Application shall be allowed by 
brush/roller. 

iii) Coverage: 5Sqm to 7 Sqm / Litre / two coats. 
 
19.1.1 External Painting walls. 
 
19.2  PAINTING WORK (INTERNAL WALLS & SOFFITS) 
 
 Surface preparation, supplying & painting one coat of cement primer and two coats of wall 

putty and two coats of interior acrylic emulsion paint for interior surfaces, as per 
specifications, and of approved colour and make, including scraping, scaffolding etc. 
complete. 

  
The item includes the following works: 
i) Surface preparation works. 
ii) Applying one coat of cement primer. 
iii) Two coats of approved wall putty. 
iv) Supply and applying of required no. of coats of interior acrylic emulsion paint with paint 

to water ratio as per manufacturer’s specification.  Duration of four hours shall be 
allowed as drying period between the coats.  Application shall be allowed by 
brush/roller. Final coat shall be done with roller. 
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v) The plastic emulsion paint shall be of approved manufacture conforming to latest IS 
standards. The shade shall be as specified by the Engineer as per IOC standard colour 
scheme. 

vi) Finishing:  
In case of Asian Paints Apcolite Royale Acrylic it should be thinned in the ratio of 8 
parts of paint with 3 parts of water by volume and apply two coats at an interval of 
four hours between the coats. 
In case of Asian Paints Apcolite Acrylic and ICI paints Dulux Acrylic, apply two coats of 
Acrylic emulsion thinned with two parts paint to one part water for the first coat and 
four parts paint to one part water for the second coat.  Allow four hours drying time 
between the coats.  Application by brush, roller or air less spray. 

 
In case of ICI paints Dulux Velvet Touch, Acrylic apply two coats of paint thinned with 6 
parts of paint and one part of water.  Allow Four hours drying time between coats.  
Application by brush, roller or air less spray. 

 
viii) Coverage: 

Paint Sqm. / Litre / two coats 

Asian Paints Royale Acrylic  19 to 20 

ICI Paints Velvet touch Acrylic 11 to 13 

Asian Paints Apcolite Acrylic 10 to 16 

ICI Paints Dulux Acrylic 10 to 12 

 
19.2.1  Internal Painting of Buildings. 
 
19.3 PAINTING WORK (SYNTHETIC ENAMEL PAINTING) 
 
 Providing painting two coats synthetic enamel paint over two coats of maching primer on new 

steel / masonry / wood / pvc work including cost of all material, labour, scraping, scaffolding, 
etc. complete. 
The item includes the following:  
i) Surface preparation works. 
ii) Two coats of matching primer with required coat of putty approved by LIOC. 
iii) Two coats of synthetic enamel paint over priming coat already applied. 
iv) Only ready mix paint confirming to IS specification and approved by site Engineer shall 

be used.  
v) Mixing of kerosene oil with paint is strictly prohibited. 

 
19.3.1 Enamel Painting (Synthetic enamel). 
 
20.0  PLUMBING WORKS 

SPECIFICATIONS FOR PLUMBING WORKS 
 
STANDARDS 
Several national international standards have been quoted in the specifications. All 
workmanship materials and components throughout shall where applicable and unless 
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otherwise stated in the specification comply with the relevant American, Indian, British or Sri 
Lanka Standards, current on the date fixed for receipt of tenders together with additional 
clauses or amendments set out in the specifications. 

 

Order or precedence of the standards shall be as follows: 

1. Sri Lanka Standards 
2. British Standards  
3. Indian Standards 
4. American Standards 

Tenderers may offer materials in accordance with such other standards or specifications, 
which provide for quality and workmanship not inferior to the standards quoted together with 
the additional clauses or amendments set out in these specifications. Such standards or 
specifications shall be submitted in full at the time of tendering. Authenticated English 
translation shall be submitted if the specifications are in other languages. 

 

When reference is made within these documents to certain standards, specifications or 
regulations, the reference shall be construed to mean the standard with all subsequent 
amendments and changes or additions as thereafter adopted and published that are in effect 
at the date fixed for receipt of tenders. 

 

Tenderers are instructed that any clarifications and/or additional information etc. pertaining 
to the scope of work should be obtained fully before tender submission and that the quality 
and quantum of work which should be per the above standards properly understood since no 
extra works would be permitted due to any subsequent clarifications of lack of information. 

 
20.1  SUPPLY & FIXING OF THE FOLLOWING PVC PIPES 
   

Supplying and fixing of following PVC pipes of specified diameters (15 kg/cm2, 10 kg/cm2, 6 
kg/cm2) including  all PVC bends, elbows special arrangements,  complete. PVC pipes for soil/ 
waste connections shall be as per IS 13592:1992 & IS 14735:1999). PVC pipes for potable 
water supplies shall conform to IS 4985:2000 & IS 7834:1987). The rate also includes cutting 
chases in walls and making good the same, necessary earthwork, clamps, scaffolding etc.         

 
20.1.1  20mm  dia. PVC pipe (15 kg/cm2). 
20.1.2  25mm dia. PVC pipe (15 kg/cm2). 
20.1.3  32mm dia. PVC pipe (10 kg/cm2). 
20.1.4  50mm dia. PVC pipe (6 kg/cm2). 
20.1.5  80mm dia. PVC pipe (6 kg/cm2). 
 
20.2   PLUMBING WORK (WASTE & STORM WATER) 
 

Providing and fixing UPVC pipes (IS: 13592) soil, waste and vent pipe including all fittings (plain 
or door) e.g. bends, junction, cowls, offsets, access pieces, jointing with solvent 
cement/rubber rings, G.I.supports including cutting chase or holes in walls and floors and RCC 
Slab making good where required.(for soil & waste water pipe inside the building)   
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20.2.1  110 mm dia. UPVC pipe -Sewer Pipe. 
20.2.2 110 mm dia. UPVC pipe - Storm water Pipe.  
20.2.3 80mm dia UPVC pipe - Waste Water.  
20.2.4 50mm dia UPVC pipe - Waste Water.  
 
20.3  PLUMBING WORK (HDPE O/H WATER TANK) 
 
 Supplying and installing of H. D. moulded polyethylene tank, "SINTEX" or equivalent approved 

make water storage tank of following capacities  including all fittings like drain plug etc., 
placing on plain hard surface, etc. complete 

 
Supplying and installing of approved make H.D. moulded polyethylene water storage tank of 
specified capacity including all fittings like drain plug etc. The tank has to be placed only on 
plain hard surface. If plain hard surface is not available, brick masonry level platform shall be 
provided by the contractor, for which separate payment under item rate shall be made. 

 
20.3.1 Capacity 500 Lt HDPE water tank. 
20.3.2 Capacity 1000 Lt HDPE water tank. 
20.3.3 Capacity 2000 Lt HDPE water tank. 
 
20.4  PLUMBING WORK (MUNICIPAL WATER CONNECTION) 

 
Obtaining water connection from Municipal including obtaining necessary approval & 
coordination etc. 

 
20.4.1  Water connection - 25 mm Dia or as permitted by authorities  
 

21.0   SANITORY FITTINGS & FIXTURES 

21.1 VITREOUS CHINA EUROPEAN TYPE WC 
 
  Providing & fixing white / colored wash down WC (European type WC pan Ordinary or wall 

hung extended type European type WC pan as per IS 2556) with integral "P or S" trap as per 
item specification including jointing the trap with soil pipe in cement mortar 1:1 (1 part of 
cement : 1 part of fine sand), white / coloured bakelite/ plastic seat & cover with CP brass 
hinges & rubber buffers.  Item includes provision of 10 litres ceramic close couple flushing 
cistern (white / matching colour) as per IS 7231 fixed with a pair of anchor bolts, complete 
with fittings such as syphon, 15mm angle valve, syphon, 15 mm nominal size brass ball valve 
with lever and PVC float, coupling for connection, (valveless fittings complete) with inlet, out 
flow pipes including connecting the flush with cistern & closet & making good the floor & wall 
surface. Item includes removing the old fittings in case of replacement without any extra cost.  

 
21.1.1  Providing & fixing first quality white vitreous china European type WC pan with 10 litre ceramic 

close couple flushing cistern and seat cover with all fittings as per detailed specifications. 
21.2   EUROPEAN TYPE SQUATING PAN 

 
Providing & fixing white / colored wash down ceramic(European type Squatting pan Ordinary 
type) with integral "P or S" trap as per item specification including jointing the trap with soil 
pipe in cement mortar 1:1 (1 part of cement : 1 part of fine sand), with rubber buffers.  Item 
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includes provision of 10 litres ceramic High level PVC flushing cistern (white / matching colour) 
fixed with a pair of anchor bolts, complete with fittings such as syphon, 15mm angle valve, 
syphon, 15 mm nominal size brass ball valve with lever and PVC float, coupling for connection, 
(valveless fittings complete) with inlet, out flow pipes including connecting the flush with 
cistern & closet & making good the floor & wall surface. Item includes removing the old fittings 
in case of replacement without any extra cost.  
 

21.2.1 Providing & fixing first quality white European type Squating pan with 10 litre PVC high level 
flushing cistern and seat cover with all fittings as per detailed specifications. 

 
21.3    FLAT BACK WASH BASIN 
 

Providing & fixing white / coloured flat back wash basin, (as per IS 2556) with CI brackets 
/anchor bolts, of size 550 x 400mm with 1 No. 15mm CP brass pillar tap long neck foam flow, 
15mm CP angle valve, brass chain with rubber plug, 32 mm CP brass waste coupling of 
standard pattern, 32mm CP brass bottle trap of standard pattern & unions complete, including 
cutting & making good the wall & floor surface wherever required.  Item includes removing 
the old fittings in case of replacement without any extra cost. 

 
21.3.1 Providing & fixing white  flat back wash basin of size 550mm x 400mm with CI brackets /anchor 

bolts with 15mm CP brass pillar tap and angle valve, CP brass waste coupling with rubber plug, 
pattern, 32mm dia CP brass bottle trap & its unions, including cutting & making good the wall 
& floor surface/ tiled surface wherever required. (Item includes removing the old fittings in 
case of the replacement without any extra cost.).  

 
21.4   FLAT BACK OR CORNER TYPE URINAL 
 

Providing & fixing white / coloured vitreous china flat back or wall corner type lipped front 
urinal basin (as per IS 2556) of 430 x 260 x 350mm size & 410 x 265 x 340mm size respectively 
with 15 mm angle drain pipe with waste coupling, standard size CP flush pipe and GI clamps 
complete including cutting & making good the wall & floor surface. Item includes removing 
the old fittings in case of replacement without any extra cost.  

 
Providing & fixing white vitreous china flat back or wall corner type lipped front urinal basin 
of the following sizes with drain pipe and all fittings complete as directed by LANKA IOC PLC. 
(Item includes removing the old fittings in case of replacement without any extra cost) 

 
21.4.1 430 x 260 x 350mm size flat back urinal. 

21.4.2 430 x 265 x 340mm size angle back urinal. 

 
21.5  SUPPLY & FIXING OF THE FOLLOWING SANITARY FITTINGS 
 

Supplying & fixing the following of approved quality fittings as per LIOC's requirements and 
instructions. 
Item includes removing the old fittings in case of replacement without any extra cost. 
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21.5.1  Providing & fixing 600mm x 500mm and min. 5.5mm thick bevelled edge mirror of approved 
make with 6mm thick approved marine ply backing, CP brass hanging hooks, fixing screws, 
etc. 

 
21.5.2 Providing & fixing CP brass towel rail, of 1.25mm wall thickness pipe & 500mm long. The CP 

brass pipe shall be 20 mm dia fixed on CP brass brackets fixed with rawll plugs with SS screws. 
 
21.5.3 CP Robe Hooks of appd. make & quality. 
 
21.5.4 Providing & fixing white vitreous china recessed pattern soap tray of size 216 x 108mm. 
 
21.5.5 Supplying & fixing best quality PVC floor trap (Multi trap)of 100mm inlet and 75mm outlet of 

self cleansing design including cost of  cutting making good walls & floor surface. 
 
21.5.6 Providing & fixing overhead CP adjustable spray shower of approved make & quality with 

shower arm. 
 
21.5.7  Providing & fixing 20 mm CP brass concealed stop cock with wall flange of approved make & 

quality. 
 
21.5.8 Providing & fixing CP brass health faucet (hand bidet spray) with flexible PVC connecting pipe, 

wall hook and 1 no.15mm CP brass angle valve with wall flange of approved make & quality. 
 
21.5.9 Providing & fixing 15 mm CP brass pillar cock of appd. make & quality. 
 
21.5.10 32mm dia CP brass bottle trap & its unions of appd. make & quality   . 
 
21.5.11 25mm Ball float valve for O/H tank of appd. make & quality . 
 
21.5.12 40mm Brass stop valves complete of appd. make & quality. 
 
21.5.13 20mm Brass stop valves complete of appd. make & quality. 
 
21.5.14 Providing & fixing 15 mm CP brass angle valve of appd. make & quality. 
 
21.5.15 Providing & fixing 15 mm CP brass long body bib cock of approved make & quality. 
 
21.5.16 Providing & fixing 15 mm CP brass short body bib cock of approved make & quality. 
21.5.17 Flexible Hose (45cm) with braided metallic cover of approved make & quality. 
 
21.5.18 Providing & fixing CP brass toilet paper holder of appd. make and quality. 
 
21.5.19 Providing & fixing 15 mm CP brass concealed stop cock with wall flange of approved make & 

quality . 
 
21.5.20 Providing and fixing solid plastic seat and lid of approved make for European type WC pan 

including all charges. 
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21.5.21 Providing & fixing 10 liters white PVC flushing high level cistern including supporting brackets/ 
anchors , mosquito proof coupling of approved make, pull handle, etc. complete. 

 
22.0  STEEL WORKS 
 

GENERAL 

The structural works described hereunder is the Scope of Works for the project. 
 
DESIGN 
 
DESIGN:  The structural steelwork shown on the drawings and described in this specification 
has been designed to BS 449. 
 
SLIP FACTOR: A slip factor of 0.45 has been used in the design of friction grip joints. 
 
DEFINITIONS 
 
SHOP DRAWING:  Drawings showing all necessary information to fabricate the structural 
steelwork. 
 
CONTRACTORS DRAWINGS 
 
Approval by the Consultant of drawings prepared by the Contractor does not relieve the 
contractor of the responsibility for accuracy of detail dimensions on drawings, nor for the 
general fit up of parts to be assembles on site. 
 
GENERAL REQUIREMENTS 

  
CODE OF PRACTICE: Comply with BS 449 and this specification. In case of conflict, the 
requirements of this specification take precedence. 
 
CONSTRUCTION INFORMATION 
FABRICATION: Provide the following information at least 2 weeks before commencing 
fabrication. 
 

 Complete and Co-coordinated shop drawings. 
 
 Details of welding procedures in accordance with BS 5135 for all welds. 
 

QUALITY CONTROL 
 
WELDERS: All welders employer for the project should possess valid certificate issued by an 
appropriate authority. 
All welds are to be tested by the Inspecting Authority in accordance with the following 
schedule. 
 
Butt welds:  All butt weld are required to be tested. 
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Fillet weld: 20% of the total lengths of all fillet welds to be selected by the Consultant are 
required to be tested. 

 
MATERIALS – SECTIONS PLATES BARS 

 
 HOT ROLLED SECTIONS, PLATES AND BARS: Steel to BS 4360. Quality grades as noted on the 

drawings. 
 

DIMENSIONS AND TOLERANCES 
 
 PLATES AND BARS   : to BS 4360 
 HOT ROLLED SECTIONS  : to BS 4 Part 1 
 ANGLES    : to BS 4848 : Part 4 
 HOLLOW SECTIONS  : to BS 4848 : Part 2 
 
 CONDITION OF STEEL: Steel for fabrication is not to be more heavily pitted or rusted than 

grade C of Swedish Standard 05 59 00. 
 

MATERIALS – STRUCTURAL FASTNERS 
 
 ORDINARY BOLTS AND NUTS: to BS 3692 Grade 8.8. Dimensions may be in accordance with 

BS 4190. 
 
 HIGH STRENGTH FRICTION GRIP BOLT: to BS 4395:Part 2 
 
 WASHERS: to BS 4320 with ordinary bolts. 
 SPRING WASHERS: to BS 4464 

 
SURFACE FINISH 

 
 GALVANIZED: bolt assemblies are to be galvanized in accordance with BS 729. 
  

MATERIALS  
 
  WELDING CONSUMABLES: All welding consumables used for the arc welding of carbon 

manganese steels are to comply with BS 5135. 
 

MECHANICAL PROPERTIES: Welding consumables and procedures are to give mechanical 
properties for the deposited weld metal not less than minimal specified for the parent metal. 

  
GROUT 

 Grout is have a minimum compressive strength at 28 days of 60 N/mm2 and is to be of the 
following form. The grout is to be pressure grouted Conbextra GP manufactured by FOSROC 
Construction Chemicals or equivalent approved by the Consultant. 

 
WORKMANSHIP 

 
IDENTIFICATION 
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MARKING: Mark all materials to ensure that they are used as specified. 
 

DOCUMENT: provide all mill certificates and manufacturer’s certificates to show evidence of 
materials are provided as specified. Mill certificates and manufacture certificates shall be 
provided by the Contractor for each batch of steel materials delivered to the site. Steel 
materials delivered to the site, if not accompanied by any certificates shall be rejected. 

 
STORAGE 

 
Steelwork shall be kept in a clean place and in manner to prevent damage to the steelwork. 
  
WORKMANSHIP - GENERAL 
 
CUTTING 
 
PROCESS: Cut steel by an automatic or semi-automatic process. 
 
HAND FLAME CUTTING: Use only when approved by the Consultant. 
 
GRINDING: remove burrs, sharp arises and ragged edged by grinding. 
 
ACCURACY OF FABRICATION 

 
ACCURACY: fabricate steelwork to an accuracy that will enable erection within the specified 
limits to take place without inducing excessive stresses, deflection or distortion into the 
structure. 
 
LENGTH: members with both ends to be supported by existing structure or other proposed 
steelwork are not to deviate from the detailed length by more than 3mm for members 10m 
or less, 4mm for members greater than 10m in length. 
 
STRAIGHTNESS: the deviation of a member from a straight line drawn between both ends of 
the member is not to exceed the greater of 3mm or 0.1% of the distance between both ends 
of the member. 
 
WORKMANSHIP – WELDING 
 
GENERAL 

 
ARC WELDING: arc welding of carbon and carbon manganese steels is to comply with  BS 5135. 

 
   

WELDING PROCEDURES  
 
WELDING PROCEDURES: approved to BS 4870: part 1 by the Contractor. 
 
DISTORTION: Welding procedures and sequence of fabrication are to be such that distortion 
is reduced to a minimum. 
WELDERS: approval tested to BS 4871: part 1 
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WELDING CONSUMABLES: store, handle and use in accordance with the manufacture’s 
recommendations. 
TACK WELDING: to comply with BS 5135 
 
TEMPORARY ATTACHMENTS: welding of temporary attachments required for fabrication or 
erection is to comply with BS 5135. 
 
BUTT WELDS: use run-on and run-off plates in making butt welds to ensure full throat 
thickness at the ends. They are to comply with the following requirements. 
 
The specification for the plates is to be identical to that for the material being welded. 
 
The plates are to be prepared in the same manner as the parts being joined. 
 
After completion of welding the plate are to be removed by cutting. The surfaces where they 
were attached are to be ground smooth and inspected for cracks. 
 
REMOVAL OF SLAG: remove slag by light hammering, wire brushing or other methods that do 
not deform the surface of the weld. 

 
WORKMANSHIP – BOLTING 
 
HOLES 
FORMING: drill or punch and ream all holes unless agreed otherwise. 
 
SIZE: holes for ordinary bolts are to be of diameter not more than 2mm greater than the 
diameter of the bolt for bolts up to 24mm diameter, and not more than 3mm greater than the 
diameter of the bolt for bolts over 24mm diameter, except in steel base plates and where 
noted on the drawings. 
 
HSFG FASTENERS: holes to comply with BS 4604. 
 
MAKE UP OF BOLT ASSEMBLIES: for all bolt assemblies the strength grade combination of 
bolt/nuts/washers is to be as prescribed or recommended in the relevant British Standard. 
 
CONDITION OF BOLTS: bolt assemblies are to be in such condition immediately before 
installation that the nut turns freely on the bolt. 
 
GALVANISED NUTS: re-tap nuts in galvanised bolt assemblies after galvanising. 

  
WASHERS 
 
WASHERS: each bolt assembly is to contain at least one washer placed under the part being 
rotated. 
 
TAPER WASHERS: place under bolt heads and nuts bearing on surfaces sloping 3 degrees or 
more from a plane at right angles to the bolt axis. 
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INSTALLATION OF SPRING WASHERS: tighten bolt assemblies containing spring washers until 
the spring washer is completely flattened. 
 
LOCKING OF NUTS: secure nuts used in connections subject to vibration or reversal of stresses 
to prevent loosening. If not specified on the drawings include the proposed method in the 
erection details. 
LIMITS TO LENGTH: the length of bolt is to be such that at least one clear thread shows above 
the nut after tightening, and at least one thread plus the thread run out is clear between the 
nut and the unthreaded shank of the bolt. 

 
HIGH STRENGTH FRICTION GRIP FASTENERS 

 
USE: the use of high strength friction grip bolts is to comply with BS 4704 
 
TIGHTENING METHOD: tighten high strength friction grip bolts using the ‘torque-control’ 
method. 
 
LOAD INDICATING WASHERS: use in accordance with the manufacturer’s recommendations. 
 
DISCARDED BOLT ASSEMBLIES:  if after tightening a bolt or nut is slackened off for any reason 
the complete bolt assembly is to be discarded and not re-used in the works. 
 
WORKMANSHIP-ERECTION 

 
GENERAL: check before erection of any steelwork that work abutting the steelwork to be 
erected has been correctly placed in position and level. 
 
ERECTION STRESSESS: not exceed the stress limit given in BS 449 during handling and erection. 
 
ALIGNMENT: align each part of the structure as soon as practicable after it has been erected. 
Do not make permanent connections between members until sufficient of the structure has 
been aligned, leveled, plumbed and temporarily connected to ensure that members will not 
be displaced during the subsequent erection or alignment of the remainder of the structure. 
 
THERMAL CUTTING: do not use thermal cutting equipment on site unless agreed otherwise 
for specific applications.  
 
SITE WELDING: where site welding is required, provide suitable staging, platforms and 
weather protection for welding operations with all safety precautions. 

 
GROUTING  
 
GROUTING. Do not carry grouting until the steel beam has been aligned and properly 
connected at its ends. 
 
SPACE: immediately before grouting, the space is to be clean and free of all extraneous matter. 
 
PROPRIETARY GROUT: prepare, mix and place in accordance with the manufacturer’s 
recommendations. 
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QUALITY CONTROL TEST CERTIFICATES 
 
STEELS: provide mill or test certificates to demonstrate that steels used in the work conform 
with this specification. Mill certificates shall be provided for each batch of steel materials 
delivered to the site. 

 
BOLTS: provide test certificates to demonstrate that bolts used in the Work conform with this 
specification. Test certificates shall be provided for each batch of bolts and nuts materials 
delivered to site. 
 
SCOPE OF WELD EXAMINATION 
 
BUTT WELDS: subject to the following non-destructive examinations. 
Visual inspection to BS 5289 
Penetrant test BS 6443 or magnetic particle test to BS 6072. 
Ultrasonic examination to BS 3923: part 1 or to an equivalent standard. 
FILLET WELDS: subject to the following non-destructive examinations: 
Visual inspection to BS 5289 
Penetrant test BS 6443 o magnetic particle test to BS 6072 
Ultrasonic examination to BS 3923: Part 1 or to an equivalent standard for welds with a leg 
length greater than 12mm. 
INSPECTING AUTHORITY: examination of welds is to be carried out by the Inspecting 
Authority. 
RECORDS: keep records of all weld examinations.  
BOLTED CONNECTIONS: following complete assembly of all bolted connections, check the fit 
and tightness at least 5% of the bolts at locations to be agreed with the Consultant. 
 
FREQUENCY OF TESTING STEEL MATERIALS 
The Contractor shall allow for testing steel materials BS 4360 by an accredited laboratory. 
Tests shall be carried out prior to commencement of work and prior to change of source of 
steel plate materials. 

SWEDISH STANDARDS 
 
SIS 05 59 00 Pictorial surface preparation standards for painting steel surfaces 
 

STEEL WORK CORROSION PROTECTION SPECIFICATION 
 
GENERAL 
Do not treat surfaces to be encased in concrete unless specified. See structural drawings for 
protective treatments and notes. 
 

DEFINTIONS 
DFT: minimum dry film thickness of a paint coating. Minimum local thickness of a sprayed 
metal or galvanized coating. 
HDG GALVANIZING: galvanizing in accordance with BS 729. 
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MATERIALS 

PROPRIETARY MATERIALS 
EVIDANCE OF COMPLIANCE: before commencement of the work, provide evidence to 
demonstrate that the proposed materials comply with the specification. 
 
MANUFACTURE’S INSTRUTIONS  
MANUFACTURE’S INSTRUCTIONS: obtain from the manufacturer of any proprietary product 
detailed instructions on the use of the product, specific to the situation found on the 
Contract. 
USE OF PRODUCT: comply with the manufacturer’s instructions for the use of any product. If 
these are in conflict with the requirements. 
 

BRITISH STANDARDS 
BS 4 Structural steel section Part 1: specification for hot rolled sections 

 
BS 427  Method for Vickers hardness test Part 1: testing of metals 

 
BS 729 Hot dip galvanised coating on iron and steel articles. 

 
BS 1449 Steel plate, sheet and strip Part 1: specification for carbon and carbon manganese 

plate, sheet and strip 
 

BS 1706 Electroplated coating of cadmium and zinc on iron and Steel 
 

BS 2853                                The design and testing of steel overhead runway beams 
 

BS 2989                               Specification for continuously hot-dip zinc coated steel : Wide strip, sheet/plate and 
slit wide strip. 
 

BS 2994                               Specification for cold rolled steel sections. 
 

BS 3382 Electroplated coatings on threaded components  
Part 1: Cadmium on steel components 
Part 2: Zinc on steel components 
 

BS 3692 ISO metric precision hexagon bolts, screws and nuts. 
 

BS 3923 Methods for ultrasonic examination of welds. 
Part 1: Manual examination of fusion welds in ferratic steels 
 

BS 4190 ISO metric black hexagon bolts, screws and nuts 
 

BS 4320 Metal washers for general engineering purposes 
BS 4360 Specification for weldable structural steels 
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BS 4395 High strength friction grip bolts and associated nuts and washers for structural 
engineering. 

Part 1: General grade. 
Part 2: Higher grade bolts and nut and general grade washers. 
Part 3: Higher grade bolts (wasted shank), nuts and  general grade washers. 
 

BS 4464 Spring washers for general engineering and automobile purpose(metric series) 
BS 4604 The use of high strength friction grip bolts in structural steel work. Metric series. 

 Part 1: General Grade 
 Part 2: Higher Grade (Parallel shank) 
 Part 3: Higher Grade (Wasted shank) 

BS 4848 Hot rolled structural steel sections  
Part 2: Hollow sections 
Part 4: Equal and Unequal angles 

BS 4870 Specification for approval testing of welding procedures.  
Part 1: Fusion welding of steel 
 

BS 4871 Specification for approval testing of welder working to approved   welding 
procedures. 
Part 1: Fusion welding of steel. 

BS 4921 Standardized coatings on iron and steel articles 
BS 4933 ISO metric block cup and countersunk head bolts and screw with hexagon nuts. 

 
BS 5135 Specification for the processor arc welding of carbon and manganese steels. 
BS 5289 Code of practice for visual inspection of fusion welded joins. 

BS 5950 Structural use of steel work in building  
Part 1: Code of practice for design in simple and continuous construction hot rolled 
sections. 
Part 2: Specification for materials, fabrication and erection hot rolled sections 

BS 5996 Method of ultra sonic testing and specifying quality grades of ferritic steel plate. 
 

BS 6072 Method of magnetic practice flaw detection 
BS 6363 Specification for welded cold formed steel structural hollow sections 
BS 6443 Method of penetrant flaw detection 
BS 6780 Specification for through thickness reduction of area of steel plates and wide flats. 

 
22.1  STRUCTURAL DESIGN FOR CANOPY AND FALSE CEILING. 
 
 Charges towards detailed fabrication drawings for structural Canopy including foundation,  

columns, rafters, trusses, perlins, angles, brassings, cleats, fastners, fals ceiling grid, etc. 
including bill of materials & specifications for the entire Canopy to be constructed. Entire 
design & drawings for the above to be duly certified by Chartered Structural Engineer & 
approval of LIOC to be obtained prior to comencement of work at Site; Rate to be quoted also 
to include two visits by the Chartered Structural Engineer as below: 

 1st Visit: Upon completion of fabrication & erection of Canopy Structure including Roofing & 
before commencement of false ceiling;  
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 2nd Visit: Upon completion of entire Canopy works including false ceiling, erection of under 
canopy lights etc. &issuing of certificate of completion. This certificate shall be addressed 
directly to LIOC. 

 
 The charges to be quoted includes design and BOM for the foundation of Canopy, structural 

canopy and false ceiling including obtaining approval of LIOC prior to commencement of 
works. 

22.1.1 Structural drawings for canopies up to 200 Sqm. 
22.1.2 Structural drawings for canopies more than 200 Sqm. 

 
22.2 STRUCTURAL STEEL WORKS FOR CANOPY COLUMNS 
 

 Supplying and fabricating (Shop Fabrication to be done as per specifications and approved 
fabrication drawings), transporting to site & erecting structural steel members for canopy and 
other works including two coats of zinc phosphate primer and two coats of  synthetic enamel 
paint, provision of necessary erection bolts, nuts, washers, cleats, stiffeners, gussets, base plate 
and all operations such as, but not limited to, preheating as per specifications, straightening, 
cutting, drilling, grinding etc. complete. (Weight of erection nuts, bolts & studs shall not be 
considered for payment). 
This item includes the following items of works: 
 
a.   Supplying MS channels, angle irons, RS Joists, Plates, rounds, Pipes and square bars 

including Nuts, Bolts, Washer, Rivets, Gusset Plates, cleats, etc, confirming to IS 2062 & 
IOC Specification no. 15. 

b.  Bending, cutting, fabricating & welding (electric or Gas Welding) the above steel 
structurals into shape and size as per drawing or as directed by engineer. 

 
c. The weight of Nuts, bolts, washers shall not be measured for payment purposes. 

d. Mechanical cleaning and painting:  
- Mechanical cleaning of the surface to SSPC SP 2 using power tool. 
- Painting the structure with 1 coat of Epoxy Zinc Phosphate primer to a DFT of 75 

microns; 1 coat of Micacious Iron Oxide (MIO) paint to a DFT of 125 microns 
- 2 coats of synthetic enamel paint of approved colour and shade to a DFT of 40 microns 

per coat.  
 
Total painting system thickness shall be 280 microns.  

  
Note: Any civil works required under this item shall be paid separately on actual 
measurement basis. 

 
22.2.1Structural Steel Works for Canopy columns & similar structural works  
 
22.3 FOUNDATION BOLTS FOR CANOPIES 

 
Supplying and fixing MS foundation bolts with necessary GI nuts and washers of specified 
sizes, all conforming to relevant Indian Standards and as approved by Engineer-in-charge: 
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The item includes supply of bolts with nuts and washers of approved quality, threading to 
required length and fabricating the foundation bolts to specific lengths & plate welded to 
bottom using MS structural conforming to IS 2062 & grouting the same in foundations. 
 

22.3.1 1000 mm long anchor bolts 
 
22.4   STRUCTURAL STEEL WORK FOR CANOPY ROOF STRUCTURE 

 
Supply, fabrication, cutting, welding, erection of MS structural steel works comprising of 
beams/ channels/ angles/lip channels/ rods/ rafters/ plates/ gussets etc as per approved 
drawings for Canopy & fascia framework for petrol sheds including mechanical cleaning of 
surface of structurals using power tool; 
 

This item includes the following items of works: 
 
a.   Supplying MS channels, angle irons, RS Joists, Plates, rounds, Pipes and square bars 

including Nuts, Bolts, Washer, Rivets, Gusset Plates, cleats, etc, confirming to IS 2062 & 
IOC Specification no. 15. 

 
b.  Bending, cutting, fabricating & welding (electric or Gas Welding) the above steel 

structurals into shape and size as per drawing or as directed by engineer. 
 
c. The weight of Nuts, bolts, washers shall not be measured for payment purposes. 
 

e. Mechanical cleaning and painting:  
- Mechanical cleaning of the surface to SSPC SP 2 using power tool. 
- Painting the structure with 1 coat of Epoxy Zinc Phosphate primer to a DFT of 75 

microns; 1 coat of Micacious Iron Oxide (MIO) paint to a DFT of 125 microns 
- 2 coats of synthetic enamel paint of approved colour and shade to a DFT of 40 microns 

per coat.  
 
Total painting system thickness shall be 280 microns.  

 
For measurement purpose, the roof ceiling plan area from edge to edge shall be considered 
for payment. 

 
22.4.1 Structural Steel Works at Canopy Roof structure  
22.4.2 Structural steel works for Fascia for Canopy  
 
22.4 STEEL WORK FOR ROOFING OF CANOPIES 

 
Supplying and fixing ZINCALUME colour bond metal roof profile (0.47mm thick TCT) in single 
length fixed to “C” purling with roofing bolts.  Colour to be approved by the 
Consultant/Engineer.   
 
PROVIDING & FIXING HI RIB COLOURED ZINCALUME ROOFING: Providing and fixing High Rib 
coloured Galvalume / Zincalume 0.47 mm TCT or  equivalent steel roofing system of approved 
make as per standard specifications & manufacturer’s   instructions, etc. complete as directed 
by LANKA IOC PLC 
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Material:   

Cold rolled steel - Confirming to ASTM: A 446 having yield stress of 550 Mpa. 

Base metal thickness - 0.42 mm 

Coating:   

Hot dip metallic coating - AZ 150 (Aluminium Zinc alloy comprising 55% aluminium, 
43.5% Zinc & 1.5% Silicon) as per ASTM A 792. (Coating on 
both sides) 

Coating mass - 150gms/sq.m (total of both sides) as determined by triple 
spot tests. 

Finishing - Colour coated Galvalume finish. 

Total coated thickness - 0.47 mm TCT 
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Approximate mass of 
completed roofing 

- 4.24 kg / sqm. 

Approximate coverage per 
tonne of weight. 

- 235 sqm 

Recommended span - For wind loads as per IS: 875.  Design wind velocity 50m/s 
with a cyclic factor of 1.15 

Single span - 900mm (maximum) 

End span - 1200mm (maximum) 

Internal span - 1800mm 

Overhang - 150mm 

Available dimensions of roof 
sheeting: 

  

Length - Upto 12000 mm but lengths more than 6000 mm are 
subject to transportation limits 

Cover depth / width - 1000 to 1020 mm 

Overall width - 1060 mm 

Crest - 20-30 mm at 225 – 250 mm c/c with 3 stiffening rib in the 
pans between two crests. 

Approximate coverage per 
tonne of weight. 

- 235 sqm 

Recommended span - For wind loads as per IS: 875.  Design wind velocity 50m/s 
with a cyclic factor of 1.15 

Single span - 900mm (maximum) 

End span - 1200mm (maximum) 

Internal span - 1800mm 

Overhang - 150mm 
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Available dimensions of roof 
sheeting: 

  

Length - Upto 12000 mm but lengths more than 6000 mm are 
subject to transportation limits 

Cover depth / width - 1000 to 1020 mm 

Overall width - 1060 mm 

Crest - 20-30 mm at 225 – 250 mm c/c with 3 stiffening rib in the 
pans between two crests. 

Fastening, laying and fixing method: - The steel sheets are to be fastened to roof purlins using 
fasteners to fix sheets which shall be hex head self drilling 
self tapping zinc coated fasteners of size No. 12-24 x 55 
mm, if required drilling of purlins to be done. The fasteners 
shall pierce through the crest of the sheet, one screw per 
crest and at side wise overlapping of the sheet, fixing with 
stitching screws of No. 10-12 x 20 mm at spacing of 500 
mm. 

Flashing, capping and specials: - The flashing, capping and trims shall be manufactured from 
the same material as the roof sheeting and in standard 
lengths of 2.5m.  These are to be fixed with No.10-12 x 
20mm hot dip Zinc coated self tapping screws.  The width 
shall be upto 1000mm as per site requirements. However 
flashing sheets, ridge & gutter as per site requirement shall 
be measured & paid separately 

 
MEASUREMENT OF ROOFING: 
 
The measurement shall be taken for the finished work in superficial area on the flat plane of the roof 
/ side measured in square metres correct to two decimals without allowance for laps and corrugations 
and payment effected based on unit rate. 
The laps between the sheets both at the ends and at the sides shall not be measured. However, the 
overlaps of the sheets over valley gutters, ridge, hip and flashing pieces shall be included in the 
measurement. 
The rate shall also include the cost of all materials and labour involved in all the operations described 
in the specifications and as may be necessary for the work. The rate quoted shall also include any 
staging or any temporary structure required for the purpose of installing the roof.  
 
RIDGES SUITABLE FOR HIGH RIB GALVALUME / ZINCALUME SHEETS AS PER ITEM Nos. 22.4: 
 
Providing and fixing ridges suitable for High Rib coloured Galvalume / Zincalume roofing system 500 
mm wide 0.47 mm TCT equivalent of approved make as per standard specifications & manufacturers 
instructions, etc. complete as directed by LIOC. 
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Material:- 
 

Cold rolled steel   - Confirming to ASTM:A446 having Yield Stress 
of 275 MPa 

Base Metal thickness - 0.42 mm 

Coating   

Same as coloured Hi Rib roofing sheet 

Finishing   

Colour coated Galvalume finish 

  
Laying and Fixing 
 
Ridges are to be fixed using self drilling self tapping screws as per manufacturer’s specification. 
 
Measurement of ridges shall not be paid separately & finished area of roof will be taken for payment 
of roofing include with ridges. 
 
22.5.1 Supplying and Laying ZINCALUME sheet for roofing including ridges  
22.5.2 Supply & fixing of ZINCALUME 450 mm wide flashing  
 
22.5.3 Sup & ins of ZINCALUME 600mm wide flashing  
 
22.6 GUTTERS FOR ROOF OF CANOPY 

 
Supplying and fixing 900 mm wide x 150 mm high to 200mm percolated Zincalume sheet steel 
(0.47 mm TCT) gutters fixed with recommended fasteners and mild steel 25 x 5 mm flat as per 
the detailed drawing No. LIOC/ENG/STD/15. Rate to include suitable nozzles to connect 110 
mm dia PVC down pipes. Rate to be quoted also to include sealing of the joints of the gutter 
with necessary silicone sealant for water tightness & self drilling self tapping screws as per 
manufacturer’s specification. 
 

22.6.1 Supplying and fixing of percolated Zincalume gutters 1 
22.7 STEEL WORK - SUSPENDED FALSE CEILING FOR CANOPIES 

 
Supply and installation of false ceiling system of approved make as per vendor list comprising 
of 150 mm wide panels (including filler strips, if any) formed out of pre-coated, weather 
resistant and petroleum fumes resistant steel panels coated in white including  the cost of 
suitable carriers, hardware and false ceiling suspension arrangement. The direction of the 
panel should be perpendicular to the road. The manufacturer’s specifications should be made 
available to the Site Engineer and the work should be executed strictly as per manufacturer’s 
specification. 

 

Material: 

Cold rolled steel - Confirming IS: 513 having yield stress of  240 Mpa. 
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Base metal thickness - For ceiling panels : 0.47mm                                      
For carriers           : 0.55mm 

Coating:   
Hot dip metallic coating - 120 gms / sq.m Zinc coating (galvanizing) as per IS: 277 on both 

sides. 
Coating mass - 150gms/sq.m (total of both sides) as determined by triple spot 

tests. 
Organic coating - Organic coating with modified polyester paint on a continuous 

coil coating line. 
  Top side  - 20 micron modified polyester 

paint over 5 micron epoxy primer. 
  Back side - Alkyd back coat 

Total coated thickness - For ceiling panels : 0.50mm                                      For carriers           
: 0.60mm 

Approximate mass of 
completed Ceiling 

- 4.95Kgs./sq.m 

Recommended spans - For carriers       : 1200mm C/C                                      For suspenders 
: 1200mm C/C 

Available dimensions - For ceiling panels : 150mm wide / 200mm wide x 17mm deep 
with tongue & groove interlocking arrangement. 

  For carriers: 34.5mm wide x 48mm deep. 
Length - For ceiling panels : upto 6000mm                                      For 

carriers           : upto 5000mm 
 

MEASUREMENTS FOR FALSE CEILING: 
 
The superficial area of false ceiling (reflected ceiling plan measured) shall be measured in 
square metres correct to two decimals and paid at the unit rate less deductions, if any. 
Openings in false ceiling which are less than 0.2 sq.m in area shall not be deducted for the 
purpose of payment. The rate for false ceiling shall include supply, delivery and erection of all 
materials for covering the ceiling, frame work, suspenders or hangers, carriers, levelling and 
painting including preparing detailed false ceiling drawings. No extra payment shall be made 
for modifications that may be required at site. 
 

22.7.1 ZINCALUME colour bonded Suspended False Ceiling with framework  
 
22.8 PROVIDING GYPSUM BOARD FALSE CEILING 

 
Providing Gypsum board false ceiling of 12.5 mm thick tapered edge  gypsum board  using 
standard GI sections including scaffolding,  labour, making necessary cutouts, sundries etc. 
complete as per standard specifications and as directed by LANKA IOC PLC. 

 
Providing and fixing suspended false ceiling, at all levels which include providing and fixing G.I 
perimeter channels of size 0.55 mm thick with unequal flanges of 20mm and 30mm and a web 
of 27 mm along the perimeter of ceiling, screw fixed to brick wall/RCC partitions with the help 
of nylon sleeves and screws, at 230 mm centres.  Then suspending G.I. Intermediate channels 
of size 45x15 mm, 0.9 mm thick from the structural roof members as per drawing at 1220 mm 
centres (maximum) with ceiling angle of 25mm x 10mm x 0.55 bolted to structural roof 
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members with suitable arrangement for proper fastening.  Ceiling section of 0.55 mm 
thickness having knurled web of 51.5 mm and two flanges of 26 mm each with lips of 10.5 mm 
are then fixed to the intermediate channel with the help of connecting clips and in direction 
perpendicular to the intermediate channel at 457 mm centres.  12.5 mm tapered edge 
Gypsum board (conforming to IS-2095-1982) is then screw fixed to ceiling section with 25mm 
drywall screws at 230 mm centres.  Screw fixing is done mechanically either with screw driver 
or drilling machine with suitable attachment.  The boards shall be jointed and finished to a 
flush finish of tapered and square edges of gypsum board (including providing V grooves in 
cut tiles wherever necessary) with recommended filler, paper tapes, control joints and 
finished on the bottom side with two coats of approved primer suitable for gypsum board as 
per manufacturers specifications and two coats of approved quality water sealant on the top 
surface of gypsum board.  
 
The ceiling shall be provided with recessed portions/coffers as per drawing if necessary. 
Nothing extra shall be paid for providing specified number of recesses at different levels, and 
the vertical/slanting portion between different levels shall also be provided with 12.5mm 
gypsum board panels fixed by means of 25x10x0.55mm GI angle sections and ceiling sections 
as specified.   
 
The rate shall include cost, lead, lift of all materials, labour, scaffolding charges, primer etc. 
complete as per drawings specifications and direction of Engineer-in-charge.   
 
The rate shall also include the cost of making openings of any shape for light fittings, grills, 
diffusers, cut-outs etc. made with frame of perimeter channels as per drawing and finishing 
the edges as directed by Engineer-in-charge.   
 
The measurement shall be taken along the girth on the bottom side of the ceilings, in square 
metres and deductions shall be made for all openings exceeding 0.4sqm in area. 

 
22.8.1 Gypsum board false ceiling with supporting suspension framework  
 
22.9      STEEL WORK (CHEQUERED PLATES) 
 
 Supplying, laying 6 mm thick MS chequered plate in position including necessary cutting, 

painting in 2 coats of red oxide primer and two costs of black colour synthetic enamel paint 
on both sides.  

 
22.9.1 6mm thick MS chequered plate  
 
22.9 STEEL WORK (PUMP GUARDS/ FIRE BUCKETS) 

 
MS BARRICADING FOR PUMP ISLANDS(PUMP GUARDS):  
 
Supply, fabrication & fixing of stainless steel tubes for barricading of pump islands as per 
enclosed specifications & drawings. 

 
 Providing, fabricating and fixing stainless steel dumpbell protection guard made out of 

stainless steel pipes 40 mm dia verticals (5 nos. per dumpbell of dia 1200 mm) with 2 rows of 
25 mm pipe welded to the vertical pipes as shown in the drawing, including SS balls fixed on 
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the top of the vertical pipes and SS caps at the bottom of the pipe and below the SS ball. The 
rate shall include cost of necessary welding, grinding, buffing and polishing the joints, grouting 
the railing, cost and conveyance of all materials, labour charges, wastage, sundries etc. 
complete. 

 
 Measurement shall be taken for finished rails in running meters. 
  
22.10.1 Supplying & Fixing Pump Guards as per drawings No. LIOC/ENG/STD/16  
 

FIRE BUCKETS  
Supply of Fire buckets (9 litre capacity) painted white inside and red outside with letters 'fire' 
in black 
 

22.10.2 Supply of Fire buckets (9 lt capacity) painted in red & letters in black  
 
22.10 STEEL WORK (HOARDINGS) 

 
Supply, fabrication & erection of single sided hoarding board manufactured as per approved 
drawing using MS structural frames all round for fixing  flex hoarding including all the civil 
works for foundation, etc 
 
Supply, fabrication & erection of hoarding board manufactured as per standard drawing using 
65 x 65 x 6mm MS angle frame all round, with one horizontal bracing using 50 x 50 x 6mm MS 
angles fixed at centre and vertical bracings of MS angle 50 x 50 x 6mm as shown in the 
drawing. The item includes supports using ISMB sections, etc. as per the approved drawings 
and instructions of LIOC. 
 
All the civil works for foundation, including earthwork, PCC 1:4:8, RCC foundation if any, 
reinforcement, foundation bolts etc. will be measured and paid separately. 
 

22.11.1 (45 ft  X 15 ft) Hoarding as per drawing No. LIOC/ENG/STD/17  
22.11.2 (30 ft  X 10 ft) Hoarding as per drawing No. LIOC/ENG/STD/18  
22.11.3 (20 ft  X 08 ft) Hoarding as per drawing No. LIOC/ENG/STD/19  
 
23.0 PUMP ISLAND 
 
23.1 PUMP ISLAND (WITH GRANITE WORK) 
 

Construction of Pump pedestal as per enclosed drawing (with GRANITE work), including 
excavation, foundation concrete (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm, CM 1:4, 
foundation bolts (M10), concrete for foundation bolts, finished with jet black granite, etc , 
complete as per drawings.  
Note: The granite works includes necessary edge rounding (half round) including polishing etc 
complete. 

 
23.1.1 900mm x 5000 mm Pump Island as per drawing No. LIOC/ENG/STD/20  
23.1.2 900mm x 2500 mm Pump Island as per drawing No. LIOC/ENG/STD/21  
23.1.3 900mm x 2500 mm Pump Island as per drawing No. LIOC/ENG/STD/22  
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23.2 PUMP ISLAND (WITHOUT GRANITE WORK) 
 

Construction of Pump pedestal as per enclosed drawing, including excavation, foundation 
concrete (CC 1:2:4), brick work in CM 1:5, plastering in 16 mm, CM 1:4, foundation bolts 
(M10), concrete for foundation bolts, finished with plastering in 16 mm thk & Finishes surfaces 
with cement rendering, etc , complete as per drawings.  

 
23.2.1 900mm x 5000 mm Pump Island as per drawing No. LIOC/ENG/STD/20  
23.2.2 900mm x 2500 mm Pump Island as per drawing No. LIOC/ENG/STD/21  
23.2.3 900mm x 2500 mm Pump Island as per drawing No. LIOC/ENG/STD/22  
 
24.0 MANHOLES 
 
24.1 TANK MANHOLES 

Item includes excavation, brickwork, PCC, plastering, RCC top slab inclusive of reinforcement 
as per drawing. Items for Proving MS Cover instead of RCC cover include the following items 
of work: 
 
a. Supply, welding & fixing ISA 65X65X6 allround frame  
b. Supply, welding & providing 16 mm Square rod allround 
c. Supply & providing 16 mm thick MS cover plate with necessary lifting arrangement 

 
24.1.1Brick manhole chamber (Internal size-1000x1000x750 mm)  
24.1.2 Brick manhole chamber (Internal size-750x750x750 mm)  
 
24.2 BRICK MANHOLES (ELECTRICAL) 
 

Item includes excavation, brickwork, PCC, plastering, RCC top slab inclusive of reinforcement 
as per drawing. Items for Proving RCC cover include the following items of work: 
 

a. Form work  
b. Reinforcement net 10 mm tor steel bars at 150mm intervals both ways  
c. G 25 Concrete slab 150 mm thick 

 
24.2.1 Electrical chamber inner dimensions 600 x 600 mm  
24.2.2 Electrical chamber inner dimensions 450 x 450 mm  
 
24.3 BRICK MANHOLES (STORM WATER) 

Item includes excavation, brickwork, PCC, plastering, RCC top slab inclusive of reinforcement 
as per drawing. Items for Proving MS Cover instead of RCC cover include the following items 
of work: 
a. Supply, welding & fixing ISA 65X65X6 allround frame  
b. Supply, welding & providing 10 mm Square rod allround 
c. Supply & providing 10 mm thick MS cover plate with necessary lifting arrangement 

 
24.3.1 Storm water catch pit internal 600 mm x 600 mm size  
24.3.2 Storm water catch pit internal 450 mm x 450 mm size  
 
24.4 GROUND WATER SUMP 
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Construction of Ground water sump including of earth work, PCC, brick work, RCC manhole 
frame and all finishing works as per drawing No. LIOC/ENG/STD/27.   

 
24.4.1 4000 Ltr capacity ground water sump  
 
25.0 PRECAST ITEMS 
   

i) The concrete work also includes cost of shuttering & centering, pre casting the 
members, leading to the site of work, fixing in position, jointing with cement mortar etc. 
 

ii) Concrete shall be mixed in mechanical batch type concrete mixers. No hand mixing is 
permitted. Concrete shall be thoroughly compacted with the help of mechanical 
vibrators only. 

iii) The cement as specified in the item shall be used for RCC work in specified ratio. 
25.1 PRECAST HUME PIPES 
 

The item includes excavation in all types of soils upto a depth of 3.0 meters and laying of base 
concrete 1:3:6 mix of 150mm thick for pipes above 300 mm dia and PCC 1:3:6 for haunches 
on sides (haunches depth 100 mm) for all diameter of pipes. In case of two or more adjacent 
pipes, the gap between the pipes shall be filled with CC 1:3:6 upto 100mm depth. Back filling 
shall be done using sand and the same has to be consolidated by watering profusely. The 
excavated earth shall be moved to an unobjected place or as instructed by the Site In charge 
irrespective of lead involved. The top of Hume pipe shall be normally kept 1500mm below the 
driveway however the same may vary due to different site conditions in such case direction 
of engineer shall be final. This specification applies to all sub-items of this item. The scope of 
work includes hauling and laying of NP2 class RCC Hume pipes of specified diameter, laid in 
position carefully and jointing with Cement Mortar 1:2 using yarn and respective collars and 
curing, backfilling with sand etc. including all labour, material etc. complete. 
Measurement for earthwork for laying the pipes is included in the item. PCC 1:3:6 and sand 
filling for laying the pipes will be measured and paid separately under respective items. 

 
25.1.1 225mm dia. - RCC hume pipe Class NP2  
25.1.2 300 mm dia. - RCC hume pipe Class NP2  
25.1.3 450 mm dia. - RCC hume pipe Class NP2  
25.1.4 600 mm dia. - RCC hume pipe Class NP2  
 
25.2 PRECAST KERB 
 
 Providing & Fixing pre-cast concrete kerbing blocks of specified shape in CC 1:2:4 with 

chamfers and recessed edges as per drawings including fixing them in position with C.M. 1:3, 
after excavating required depth from the ground and consolidating the base, providing 
PCC1:3:6 including necessary earthwork, PCC 1:3:6, plastering, etc., complete as per standard 
drawings and manufacturers specs. Sample of blocks shall be approved by Site engineer 
before procurement from approved sources. 

 
25.2.1 Precast curb (100 mm thk x 300 mm high x 1000 mm long)  
25.2.2 Precast curbing (125 mm thk x 300 mm high x 1000 mm long)  
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25.3 PRECAST SEPTIC TANK & SOKAGE PIT 
 
Supply & installation of cylindrical precast septic tank & cylindrical precast soakage pit 
including necessary inspection chambers with C.I. manhole cover shall be of heavy-duty type 
of 600x 600 mm, 250 kg and as per IS standards and installation of 110mm dia. PVC vent cowl 
(3 m long) & Soil Water Pipe connections. 
Item also include supply and laying of 150mm dia PVC pipe (6 kg/cm2) between soak pit and 
septic tank, excavation and back filling, all civil works etc., complete in all respect.  The 
contractor has to give soak pit and septic tank as per drawing complete in all respect and no 
extra payment shall be made on any account. 

  
25.3.1 Precast 2500 ltr capacity septic tank  
25.3.2 Precast 2000 ltr capacity soakage pit  
25.3.3 110mm dia. vent cowl (3 m long) 
 
26.0 DRIVE WAY 
 
26.1 INTER LOCKING PAVERS (SUPPLY & LAYING) 

Providing and laying Pre-cast cement concrete Interlocking Paving block driveway including 
supplying 80mm thick pre-cast machine made cement concrete Paving block of approved size, 
shape, shade and manufacturers and as per BS specifications. The paver blocks shall have 
peripheral chamfer, with average crushing strength not less than 40 N/Sq.mm as per BS6717 
Part -1(1986), maximum water absorption of 2% after 10 minutes and 5% after 24 hrs. as per 
BS 1881, maximum dimensional deviations of +/- 2mm on length & width and +/- 3mm on 
thickness. The job includes supplying & laying a layer of 50mm thick clean course sand on 
thoroughly compacted sub-base below the paver blocks, cutting the paver blocks wherever 
required with hydraulic splitter, filling in the joints at the edges of paver blocks with sand, 
compacting with machine vibrator to required line and level, etc. complete. (Payment for 
provision of edge restraints shall be made separately) 

 
i) Scope 
 

This specifications covers general requirements of supply and laying of interlocking pave 
blocks, including assessment of sub-grade, preparation of sub-base underneath. 

 
ii) Materials 
 
a) Paver blocks 

 
The paver block shall have the following properties. 

 
b) Physical Properties 
   
  Thickness - 80 mm with tolerance of   3 mm. 
 
  Shape - Irregular or Uni type that key into each other and by their plan geometry 

interlock and resist the relative movement of joints parallel to both the longitudinal and 
transverse axes of the unit. Unregular shape or equivalent. 
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  Laying pattern - Herringbone bond only. 
 
 Crushing strength - Average tested as per BS 6717 part 1-1993 shall not be less then 44 

N/mm2 including of any individual block shall be not less than 40 N/mm2 

 

    TABLE – 1 
 

Tolerance of Surface level 
Layer Maximum permissible deviation from the 

design level 
Sub layer base sand cushion     0 to -12 
Paver +6 to -6 

 
iii) Construction of pavement 
 

Sub Grade, Sub-Base And Base 
 

Prepare the sub grade and sub-base and base so that  
a) The surface levels are within the tolerances given table 1 
b) The longitudinal falls and crossfalls are such that no depression holds water. 
c) The extent of site prepared for block laying includes enough room to provide adequate 

foundations and backing for any edge restraint. 
 

iv) Edge restrain beam / concrete block 
 

Edge restrains shall be formed before compacting blocks. Do not vibrate the paver until 
the edge beam together with any concrete haunching has gained sufficient strength. 

 
v) Laying course / river sand bedding course 
 
a) Material : 

The sand used for laying the paver blocks shall be natural sand graded in accordance 
with Table 2.  

 
b) Moisture content : 

The moisture content of the bedding course should be as uniform as possible and 
without being saturated. 

 
c) Screening: 

The laying course thickness after final compaction should be 50 mm with a tolerance of 
+15 and -20 mm. The material shall be spread in one layer, compacted using a plate 
vibrator making allowances for the reduction in thickness achieved during compaction; 
and surface leveled by screening. 

 
vi) Laying paver 
 

Paving units should be placed on the prepared laying course so that the surface levels 
are within the tolerance. 
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The laying pattern shall be herringbone pattern and checked with a string line. The first 
row of paving units should be aligned against a straight section of the edge restraint. 
Paving units should be laid with a joint width typically within the range of 2 mm to 5 
mm. 

 
The paved area should be covered with full sized paving units, where paving units need 
to be trimmed sizes smaller then a quarter of the original size of the unit should be 
avoided. Trimming has to be carried by machine cut by hydraulic splitter to retain the 
perpendicular edges. 

 
Fully compact the paver using a plate compactor with a plate area of not less than 0.25 
m2 transmitting an effective force not less than 75 KN/m2 of plate at a frequency of 
vibration in the range 75 Hz to 100 Hz. 

 
After compaction of the paver, spread sand of the grading in Table 2 as joint filling. The 
paver shall be again vibrated to ensure complete filling of the block to block joint by the 
surface applied sand preferably dry. 
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TABLE 2 
 

Sieve size % passing 
Grading for bedding material  Grading for joint-filling material 

9.52 100 - 
4.75 95 - 100 - 
2.36 80 - 100 100 
1.18 50 - 85 90 - 100 
600 micron 25 - 60 60 - 90 
300 micron 10 - 30 30 - 60 
150 micron 5 - 15 15 - 30 
25 micron 0 - 10  - 10 

vii) Measurement 
 

The measurement shall be done on the area covered in sq.m corrected upto two 
decimals. The rate shall be inclusive of preparation of surface, sand cushion, paver 
blocks laying and compacting complete. 

 
26.1.1 Supply & laying of inter locking pavers (Natural Colour)  
26.1.2 Supply & laying of inter locking pavers (Colour)  
 
26.2 DRIVE WAY (GRAVEL FILLING) 
  

Stripping of Top Soil; 
 
Where the existing ground surface is covered with vegetation topsoil or other unsuitable 
material, it shall be removed together with roots, rubbish or objectionable materials etc. 
Vegetation or other unsuitable material so removed shall be disposed within 5.0 Km of the 
site in accordance with environment standards. 
 
Borrow Material 
 
Borrow material shall comply with the following specifications: 
 
a) It shall be tested for its suitability by a recognized testing organisation acceptable to 
the Engineer. It shall be well-graded soil mixture with; gravel and sand – not less than 70%; 
silt and clay – not more than 30%. 
 
b) The Contractor shall forward from each borrow pit a different levels, the test results 
of particle size distribution and proctor compaction tests by a recognized testing organisation 
to the Engineer for approval. 
 
c) It shall be free of vegetation, roots and such other deleterious material. 
 
d) Maximum dry density at optimum moisture content (Standard Proctor Density) shall 
not be less than 1.6 gm/cm3. 
e) Maximum size of particles shall not exceed 120 mm. 
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Placing of Fill Material 
 
The distribution and gradation of the material throughout the fill shall be carried out as 
directed by the Engineer, so as to ensure that the fill will be free from lenses, pockets, streaks, 
or layers of material differing substantially in texture or gradation from the surrounding 
material. The borrow excavation and placing operation shall be such that the materials when 
compacted will blend sufficiently to secure the best practicable degree of compaction and 
stability. Successive loads of material shall be dumped and spread so as to produce the best 
practicable distribution of material and for this purpose the Engineer may designate the 
locations in the fill areas where individual loads shall be deposited. 
The fill material shall be placed in layers not exceeding 225 mm thickness in loose state. 
 
The fill shall be compacted at each lift to not less than 90% of the Dry Density for the building 
area and not less than 95% of the Dry Density for Driveway and roads. The method of 
compaction shall be approved by the Engineer. 
 
Moisture Control 
 
The moisture content of the fill material prior to and during compaction shall be maintained 
and distributed uniformly through each layer. The allowable placement moisture content will 
be determined by the Contractor on Engineer’s approval so that fill placement can be made 
under optimum moisture content of the fill material 
 
Density Control 
 
To determine the dry density requirements of the compacted fill, field and laboratory tests 
shall be made on samples of compacted material taken per layer of compaction for every 500 
Sqm. 
 
Method of Measurement 
 
The quantity of fill material shall be determined by taking initial and final level using dumpy 
level or any other leveling instrument and divided into grids of suitable dimension. The 
quantities shall be determined using simpson’s rule and trapezoidal rule. All such quantities 
shall be added to determine the total quantity. Interim payments shall be made on quantities 
estimated by the Engineer. 
 
General Construction Methods 
 
The Engineer shall have complete control over the excavation, moving, filling and disposition 
of all material and shall determine the suitability of material to be placed in fill areas. All 
material determined unsuitable shall be placed in spoil area and or removed from site as 
directed by the Engineer. 
 
The Contractor shall inform and satisfy as to the character, quality and distribution of all 
materials to be excavated filled, spoiled and borrowed. 
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Should the Contractor through negligence or other fault excavate or fill beyond the designated 
lines, he shall replace/remove such excavation/fill in an approved manner and conditioned at 
his own expense. 
 
PROVIDING GRANULAR SUB-BASE 

 
Providing Granular sub-base for the specified depth in layers of 200mm thick, using well 
graded gravel or natural sand & gravel / crushed stone mix as per IS sieve designation 26.5mm 
to 0.075mm with minimum CBR value of 20%.  The material passing 425 microns sieve to be 
tested according to IS:2720 (Part V) shall have liquid limit and plasticity index not more than 
25% and 6% respectively.  The granular sub base to be compacted to 95% of the maximum dry 
density with 8-10 ton road roller. 
 
SIZE AND GRADING REQUIREMENTS OF COARSE AGGREGATES FOR WBM 
 

IS Sieve Designation Percent by weight passing the IS sieve  
26.5 mm 100 
9.5 mm 65-95 
4.75 mm 50-80 
2.36 mm 40-65 
0.425 mm 20-35 
0.075 mm 3-10 
CBR Value (Minimum) 20% 

 
26.2.1 Gravel filling in driveway  
 
26.3  DRIVE WAY (SAND FILLING ) 

 
The sand used for Driveway filling shall be natural sand graded in accordance with Table 2.  
  

Sieve size % passing 
Grading for bedding material  Grading for joint-filling material 

9.52 100 - 
4.75 95 - 100 - 
2.36 80 - 100 100 
1.18 50 - 85 90 - 100 
600 micron 25 - 60 60 - 90 
300 micron 10 - 30 30 - 60 
150 micron 5 - 15 15 - 30 
25 micron 0 - 10  - 10 

 
26.3.1 Sand filling in driveway  
 
26.4 DRIVE WAY (ABC METAL FILLING) 
 
Aggregate Base Course (ABC) 
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 The aggregate base shall be of compacted thickness 225mm and shall consist of graded crushed stone 
aggregate. The gradation of the aggregate shall conform to limits indicated below in the Table 1. The 
toughness of the aggregate shall be such that it Aggregate Impact Value (AIV) is not more than 35%. 
 

Sieve Size mm   μm 
 
Percentage Passing by Weight 
 

50 100 
37.5 95 – 100 
20 60 – 80 
10 40 – 60 
5 25 – 40 
2.36 15 – 30 
600 8 – 25 
7 5 - 10 

 
In the base course (ABC), the compaction shall be carried out using an 8 – 10 T roller or a 
heavier roller to obtain 100 % of maximum dry density of the material. 

 
26.4.1 ABC metal filing in driveway  
 
26.5 DRIVE WAY (ASPHALT CONCRETE) 
  
 ASPHALT PAVING FOR ROADS & LOADING AREA. 
 Initially the existing ground must be excavated and formed to line and level by cutting suitably 

and compacting same with at least 5 passes of an 8 – 10 tons steel wheel roller. While 
compacting fresh material is added to maintained required levels. 

 
The recommended pavement structure will consist of a selected soil sub base on Aggregates 
base and a surfacing (Asphalting), constructed over the compacted sub grade as depicted in 
fig. 1 below. 

     
    

75mm       Asphalting (2 Layers of 40mm thick) 
 
 
   225mm    Aggregate base Course (ABC) 
  
 
    

300mm Selected soil sub base  
    (CBR>20% PI<10%) 

     
 

Compacted ground/fill 
  
  Fig.1 

Selected Soil Sub base 
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 The Sub base shall be of compacted thickness 150mm and shall consist of a selected soil of 

CBR>20% and PI<10%. 
 

Aggregate Base 
 
 The aggregate base shall be of compacted thickness 225mm and shall consist of graded 

crushed stone aggregate. The gradation of the aggregate shall conform to limits indicated 
below in the Table 1. The toughness of the aggregate shall be such that it Aggregate Impact 
Value (AIV) is not more than 35%. 

 
Sieve Size mm   μm Percentage Passing by Weight 
50 100 
37.5 95 – 100 
20 60 – 80 
10 40 – 60 
5 25 – 40 
2.36 15 – 30 
600 8 – 25 
7 5 - 10 

In both the sub base and the base, the compaction shall be carried out using an 8 – 10 T roller 
or a heavier roller to obtain 100 % of maximum dry density of the material. 

 
 PREMIX CARPET OTHER THAN HOT MIX PLANT PREMIX & USE OF MECHANICAL PAVER 
 
 Supplying and laying of stone aggregate to a thickness of 75mm to be laid in two layers of 

40mm thick with 10mm size metal and shall be mixed with bituminous binder (Grade 80/I00) 
at 56 Kg/Cum Spreading with tack coat and shall be compacted by 8 -10 tones road roller 
immediately after spreading premix etc. complete. 

 
26.5.1 Asphalt concreting in driveway to a thickness of 75mm. 
27.0 FENCING 
 
27.1 P & F CHAIN LINK FENCING WITH MS TUBES  
 
 Providing and fixing chain link fencing, using  10SWG GI wire 50mm square mesh fixed with 

25 mm square MS tube of 16 guage with vertical post of 50 mm x 50 mm with necessary nuts, 
bolts, washers  and other fixtures required, painting two coats of zinc phosphate  primer and 
two coats of aluminium paint etc. complete as per drawing No. LIOC/ENG/STD/28 and 
specifications. (The rate for civil works like excavation, brick masonry, PCC etc. shall be paid 
separately). 

  
i) Providing chain link using 10SWG GI strong wire 50mm square mesh woven fixed with 

25mm square tube of 16 gauge with vertical posts of 50mmx50mm x16 gauge square 
tube. 
 

i) Painting with 2 coats of zinc phosphate primer and two coats of synthetic enamel paint. 
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ii) All civil works if any will be paid under respective Item rate. 

 
27.1.1 1200MM High Chain link fencing  
 
28.0 TUBE WELL 
 
28.1 TUBE WELL (BORE WELL WITH PUMP) 
 
 Rate shall include for following scope of work 

(i) Identifying the point for drilling the tube well. 
(ii) Drilling 165mm-180mm dia. Bore well  up to a depth of 30 RM inclusive of all works 

necessary for commissioning. 
(iii) Supplying and fixing high density polymer water pipe of 25mm dia. for bore well up 

to a depth of 30 RM & additional 10RM for OH Tank. 
(iv) Providing 165mm dia. PVC casing pipe in bore well and drilling up to 200 mm dia. 

borehole for fixing the pipe to a required depth. 
(v) Providing, fitting and commissioning up to 20 stage 1.5 HP submersible pump of 

approved make (Jinasena) with all accessories. 
Supplying and laying of copper flat type cable (3Core 2.5 Sqmm Copper Flat Cable for 
submersible Pump) 
A relevant capacity of 3 core submersible flat type copper cable from submersible 
pump to motor starter shall be provided.  Waterproof jointing material shall be used 
for cable jointing between motor and starter cable under the water surface. 

 
28.1.1 Bore well, including all the above scope of work complete.  
 
29.0 LANDSCAPING 
 
29.1 Turfing the area with Buffalo grass. 
 

Surface preparation, turfing the area with Buffalo grass in sheet form, adding manure and all 
works as per detailed specification. 
 

 Providing, planting and turfing with Buffalo grass pods in specified areas after bed preparation 
including forming mounts and profiles with available red earth, providing and mixing 
necessary manure and river sand, watering, etc. complete.  The rate shall include periodical 
maintenance of the turfing including cutting, de-weeding, applying manure etc. during the 
defects liability period of the work. Measurement shall be taken for actual measurement of 
grass planted covering mounts and profiles. 

 
29.1.1 Surface preparation, turfing with Buffalo grass. 
 
29.2 Planting of Trees  
 Providing, planting of trees in specified areas after excavation of pits including preparation of 

suitable media with available red earth, providing and mixing necessary manure and river 
sand, watering, etc. complete.  The rate shall include periodical maintenance of the Trees 
including watering, de-weeding, applying manure etc. during the defects liability period of the 
work.  
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Item includes excavation of pit (1’6”x1’6”), preparation of suitable media (compost + top soil= 
approximately 3kg) ,planting, maintenance with watering and de-weeding as directed and 
adding manure and all works as per detailed specification. 

29.2.1Bamboo plants (bush with average 4 nos of trees above 7' Height)  
29.2.2 Red Palm (bush with average 4 nos of trees above 8'-10' Height)  
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MECHANICAL SPECIFICATIONS 
 

PARTICULAR SPECIFICATIONS 
 
The particular specification (MECH) shall be read in conjunction with the General Specification where 
applicable. Where the particular specification is in conflict with the General Specification, the 
Particular Specification shall prevail. 

 
All the British codes referred in the general specification shall conform to the latest relevant British 
standards. 
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DETAILED ITEMWISE DESCRIPTION FOR MECHANICAL WORKS (WRT. ITEM CODE GIVEN IN THE PRICE 
SCHEDULE) 

 
 PARTICULAR SPECIFICATION FOR MECHANICAL INSTALLATION. 
 
STANDARDS 
 
The Equipments, accessories, material, installation testing and commissioning shall be done in 
accordance with following norms and standards, 
 
a. Srilanka standards. 
b. The British standard specification and codes of practice. 
c. Indian standards 
d. American standards. 

 
Tenders may offer materials in accordance with such other standard or specifications, which provide 
for quality and workmanship not inferior to the standards together with additional clauses or 
amendments setout in these specifications. Such standards or specifications shall be submitted in full 
at the time of tendering. Authenticated English translation shall be submitted if the specifications are 
in other languages. 
 
When reference is made within these documents to certain standards, specifications or regulations, 
the reference shall be constructed to mean  the standard with all subsequent amendments and 
changes or additions as thereafter adopted and published that are in effect at the date fixed for receipt 
of tenders. 
 
Tenderers are instructed that any clarifications and/or additional information etc. pertaining to the 
scope of work should be obtained fully before tender submission and that the quality and quantum of 
work which should be as per the above standards properly understood since no extra works would be 
permitted due to any subsequent clarification of lack of information.     
 
 

SPECIFICATIONS FOR TANK INSTALLATION WORKS    
GENERAL: 
i. EXCAVATION:  

a. Excavation shall be carried out as per detailed specifications for the same under civil items. 
b. Setting out shall be done before excavation. Excavation to be carried out to precise locations 

& levels. Any extra or over excavation shall not be paid for and shall be rectified by the 
contractor at his own cost. 

c. Consolidation to the final surface shall be done with hand rammers/rollers including watering. 
 

ii.SOIL CLASSIFICATION: 
a. Excavation for tank pit shall be carried out in all types of soils including soft rock   but excluding 

hard rock requiring blasting/chiseling. If hard rock is encountered during excavation, this shall 
be measured separately and paid as per relevant item in the schedule. The corresponding 
quantity shall be deducted from the total amount as per the rate for soft soil in the schedule. 
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iii.BAILING OUT WATER 

a. Wherever sub soil water or any other water exists, water accumulated in the tank pit shall be 
removed continuously with the help of a suction pump. 

b. The water shall not be allowed to accumulate in tank pit and regularly pumped out until 
completion of backfilling of tank pit to avoid damage to pit or tank foundations. 

 
iv.SHORING:  

a. Shoring of wooden sleepers or steel plates with sufficient supports shall be provided for 
restricting falling of earth from side embankment wherever required.  

 
v.TANK FOUNDATIONS: 

a. Sand for filling purposes shall be clean, hard, sharp & free from organic/ vegetable matter/ 
dirt/lumps/stones etc. It shall be filled/consolidated in 200mm layers  

b. The cement concrete (Screed) for the sub grade shall be of specified ratio, and shall be 
laid/consolidated as per BS specifications for Plain cement concrete & as per drawings. 

c. The reinforced cement concrete for tank foundation (Base slab) in the prescribed ratio shall be 
laid as per BS specifications for reinforced cement concrete & as per the drawings. The holding 
down anchor bolts and general reinforcement shall be provided wherever required as per 
standard drawings before casting concrete. 

d. Formwork for the purpose of casting tank foundation shall be wooden or steel of specified 
thickness and size as specified under Item No ZICL100100 for formwork.  

e. Steel reinforcement shall conform to BS 8110(Code for high strength deformed steel bars in 
concrete reinforcement). Mechanical vibrators shall be used for concrete compaction. 

 
vi.  INSPECTION OF TANK:  
a. The CONTRACTOR shall thoroughly examine the tank for any dents etc. at the time of taking 

over the equipment from the Tank fabricator/Transporter and the same has to be brought to 
the notice of LIOC engineer before execution of work. If any, dents, puncture, damage etc, has 
taken place on the equipment during the transportation the same has to be rectified by the 
transporter at free of cost. 

b. Examination of welds shall be done by visual means. 
c. Check of proper orientation of equipment before burying shall be done in case of the buried 

tanks. 
 
vii.  HANDLING, LOWERING, ALIGNING AND POSITIONING THE TANK IN THE PIT:  
a)  The tank is required to be lowered in the pit with mechanical aids, such as crane/chain pulley. 

The mild steel horizontal tank is lowered in the earth/masonry pit in one of the following 
procedures: 
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a.1   Mechanical Method: The tank is lifted mechanically with the help of a suitable capacity crane 
and the tank is lowered very carefully/smoothly and made to rest over the tank foundations. 
Care shall be taken that no damage is done to tank, the foundation and tank pit. 

a.2   Chain Pulley Method: The tank is rolled over the wooden-sleepers very carefully and brought 
to the edge of tank pit parallel to the foundation. The tank is thereafter lowered in the pit 
over a temporary earth ramp with the help of chain Pulley arrangement. Care shall be taken 
while rolling as well as lowering that no damage is done either to tank or foundations. 

b)    Each tank is allowed to rest over sand bags (placed over the foundations up-to anchor bolt 
height) until testing/doping of the tank is completed in all respects. When testing/doping of 
the tank is completed, the sand is removed from the bags and spread in layers over the 
foundations as specified and tank is allowed to rest on the foundation. 

c)  Finally, the tank has to be aligned using level gauge and positioned so as to maintain correct 
level, and both the manholes are in one horizontal plane. Then the fixing of hold down bolts 
supplied shall be completed. 

d)     The bottom of the tank which is going to be in contact with the ground has to be doped before 
lowering of tank. Balance area to be doped only after hydro-testing. 

 
viii. TESTING OF TANKS: 

         The tank shall be tested hydrostatically to a pressure of 0.50 Kg/Cm2 using a calibrated 
pressure gauge including supply of water, emptying, cleaning the tank. The above pressure 
shall be maintained for a period of at least 4 hours for thorough examination of all joints to 
detect any leaks, pressure drop and undue distortion etc. As soon as the testing/checking of 
leaks is over the pressure is released, the tank shall be thoroughly dried out. 

 
ix. DOPING:  

 DOPING OF 9/15/22.5 KL TANKS: 
 

The item includes removing the existing doping (in case of existing tank / pipeline) cleaning 
the surface and carrying out the doping with following 3 coats cold applied anticorrosive 
treatment after preparing the surface as per manufacturer specifications as directed by the 
site in-charge.  

 
1. ZINC PHOSPHATE PRIMER  to a thickness 170 Microns. 
2. Two coats of BITUMEN EMULSION -FLINTKOTE 3 or equivalent for a coverage of 1.5Ltr/m2 
for two coats.  

 
Surface preparation  - Power brush cleaning to SA - 1 
Application Method - Roller brush or Airless spray. 

 

x. BACKFILLING: 
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Back-filling operations are most important to the life of installation. Back filling below, around 
and above Tanks should be of clean, noncorrosive material such as clean washed sand or 
gravel.  

 

xi. SAFETY:  

Excavation work shall be carried out in line with BS Specifications (Code of safety for 
excavation work). After installation of tank in the pit, the tank shall be kept filled with water till 
the commissioning of tank to prevent floating of the tank. In case the tank floats due to non 
compliance of above, the contractor shall redo the installation work as described above at no 
extra cost to LIOC. 
 

xii. SAND CUSHION (optional) 
 
 In clay/black cotton soil a sand cushion up to 1m depth shall be provided below the Tank Base 

Slab, as directed by Engineer-in-charge. This shall be measured and paid separately under the 
respective item rate. 

 
1.1 INSTALLATION OF TANKS IN EARTH PIT WITH RCC BASE SLAB & TOP SLAB 

 
(1) Installation of New/Old tank with or without manhole. 

 
(2) Detaching all inside/outside fittings from tank. 

 
(3) Keeping the tank with fittings in safe custody till handing over the installation to Engineer, 

Consumer or Dealer. 
 

(4) Shifting of the tank (with fittings) to the place of installation within the site limit. 
 

(5) Clearing the site of installation from any bushes, vegetation or any other materials lying at site. 
 

(6) Earthwork excavation is to be done as per drawing, in all types of soils such as ordinary / hard 
soil, gravel, pebbles, stone boulders big or small, soft rock, mud, peat, asphalted / WBM 
driveways & with PCC or RCC including all lead and lift. No extra payment shall be made on this 
account except blasting of hard rock. 

 
(7) Dressing / leveling & consolidation of the tank pit area. 

 
(8) Bailing out sub-soil water or any other water, if met with, from tank pit area till completion of 

the installation of tank. 
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(9) Shoring shall be done with necessary wooden planks, sleepers or steel Plates as approved by the 
Engineer-in-charge. 

 
(10) Spreading clean dry coarse sand under the tank over the entire area of the tank up to a 

consolidated depth.  
 

(11) Handling, lowering, aligning and positioning the tank in the pit as specified in the general section 
above. The tank is required to be lowered in the pit with mechanical aids, such as crane/chain 
pulley only. No extra payment shall be made on this account. 

 
(12) Inspection of the tank for dents, inspections of welds, etc. shall be done as specified in the general 

section above. 
(13) Testing the tank hydrostatically to a pressure of 0.50 Kg/Cm2, as specified in the general section 

above including supply of sweet water, emptying and cleaning the tank. Gasket for manholes 
should be replaced with new one after hydrostatic testing of tank. 

 
(14) Cleaning the tank from inside with gunny bags, jute, etc.  In case of old tank the contractor will 

have to remove the dead stock, sludge, and store at a place as directed by the Engineer-in-charge, 
prior to testing of the tank.  The contractor will make the tank gas free as per the approved 
procedure under the supervision of the Engineer-in-charge, prior to taking up the 
cleaning/repairs to the tank. 

 
(15) Scrapping and cleaning the surface and carrying out the doping as detailed in the general section 

above. In case of old tank, the Contractor will have to scrap the old primer & anticorrosive paint 
to the satisfaction of the Engineer-in-charge by the methods as approved by him/her, before 
applying the fresh paint, without any extra cost to the Corporation.  

 
(16) Fixing, LIOC supplied, inside and outside dip pipes, brass cap, locking arrangement, including 

fixing/tightening of bushes & flanges. 
(17) Fixing, inside fill pipes, suction pipe including fixing/tightening of bushes and flanges and also 

fixing outside fill pipe at the decanting point. Supply & fixing of Pipe lines shall be paid separately. 
 

(18) Fixing of manhole cover plate in position including replacement of 3mm thick CAF, permanite oil 
gasket conforming specifications, nuts, bolts, washers (approved make), which might have been 
damaged / missing.  Item also includes facing of manhole flange and cover plate to be done 
before fixing. 

 
(19) Supplying and filling with the clean dry sand inside the tank pit is to be done and unwanted  debris 

are to be transported beyond municipal limits or unobjectionable place for disposal, as directed 
by Engineer-in-charge. 

 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

140 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

(1) Providing and laying R.C.C. 1:1.5:3 (1 cement : 1.5 coarse sand : 3 crushed graded stone metal of 
12 to 20mm nominal size) G-25 concrete Tank top & bottom slabs with respective thicknesses 
complete as per drawing referred above including screed concrete, Gauge 1000 polyurethane 
sheets, shuttering, centering, curing, supply of M.S./TOR/TMT reinforcement bars including its 
cutting, bending positioning and binding with 16 gauge of M.S. binding wire (This includes the 
cost of reinforcement bars and binding wire). Frame for manhole covers are to be embedded in 
concrete at the time of concreting the tank top slab. 

 
(20) Assembling, fixing & tightening of LIOC supplied, holding down bolts, turn buckles after RCC base 

slab are fully set & cured. 
 

(21) Extra payment shall be made for excavation in hard rock /RCC as per the rate of relevant item in 
the schedule. However suitable deductions shall be made from the total amount for 
corresponding quantities based on respective rates. 

 
(22) Number of suction points shall be indicated as per the requirement at site. 

 
 1.1.1 Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/32. 
 1.1.2 Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/33. 
 1.1.3 Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/34. 

 
 1.2  INSTALLATION OF TANKS IN MASONARY PIT WITH RCC BASE SLAB & TOP SLAB 

  
(2) Item Nos. 11.1 (1) to (23) are also applicable. 

 
(3) Providing and laying base cement concrete (as per drawing referred above) along the periphery 

of the tank pit including shuttering, ramming and curing etc. 
 

(4) Providing brick masonry 340mm thick of locally available good quality bricks as per drawing 
referred above in  cement mortar (1:5) (1 cement : 5 coarse sand) including curing, providing 
scaffolding, raking of joints, complete as per drawing. 

 
(5) Providing and laying 150mm thick plain cement concrete (1:2:4) (1 cement: 2 coarse sand : 4 

crushed graded stone metal) coping continuous all-round over the width of the masonry wall 
including centering, shuttering as per drawing. 

 
(6) Plastering with 16 mm thick over brick masonry internal wall surfaces in masonry pit CM1:3 (1 

cement: 3 coarse sand) including curing, raking of joints irrespective of all lead and lifts. 
 

(7) Providing and laying R.C.C. 1:1.5:3 (1 cement : 1.5 coarse sand : 3 crushed graded stone metal of 
12 to 20mm nominal size) G-25 concrete Tank top & bottom slabs with respective thicknesses 
complete as per drawing referred above including screed concrete, Gauge 1000 polyurethane 
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sheets, shuttering, centering, curing, supply of M.S./TOR/TMT reinforcement bars including its 
cutting, bending positioning and binding with 16 gauge of M.S. binding wire (This includes the 
cost of reinforcement bars and binding wire). Frame for manhole covers are to be embedded in 
concrete at the time of concreting the tank top slab. 

 
(8) Back filling is to be done on outsides of the masonry wall with excavated or imported earth, free 

from all foreign matter, boulders etc. in 200mm thick layers well watered and consolidated up to 
top most level of tank pit. 

 
(9) The number of manhole chambers & covers shall be as shown in the drawings. Manholes shall 

not be paid separately & rate includes construction of manholes as per specifications & 
respective drawings. 

 
1.2.1  Installation of 9 kl UG tank as per drawing No. LIOC/ENG/STD/29. 
1.2.2  Installation of 15 kl UG tank as per drawing No. LIOC/ENG/STD/30. 
1.2.3  Installation of 22.5 kl UG tank as per drawing No. LIOC/ENG/STD/31. 

2.0 FUEL PIPING SYSTEM -CLASS ‘C’ THREADED PIPELINES  

Guide for Material selection 
 
TABLE 1 : PIPE WORK MATERIAL SPECIFICATION 
 

PIPE WORK 
CLASS 

NOMINAL DIAMETER 
(MM) 

SPECIFICATION REMARKS 

 
Heavy Duty ALL 

BS 1387 Heavy  Duty 
ERW Class C MS pipes 

Screw end 

 

 TABLE 2 : PIPE WORK SCHEDULE 
 

SYSTEM 
CLASS 

TESTING 
PRESSURE (kpa) 

REMARKS 

Fuel Fill in pipes from 
decantation point to tanks 

HD  With Coal tar 
epoxy 

Fuel suction pipes from tank to 
dispensers 

HD 0.5 Kg/cm2 With Coal tar 
epoxy 

Fuel vent pipes (Under ground) HD  With Coal tar 
epoxy 

Fuel vent pipes (Above ground) HD   
 

2.1 FUEL PIPING SYSTEM (CLASS ‘C’ MS THREADED PIPES - UNDER GROUND) 

i.  Supplying heavy duty (Class ‘C’) MS BLACK screwed pipes as per IS Specification No.1239 
(Part I), 2004 and as per standard dimensions of approved make. 

ii.  Fabrication, handling, laying, & testing to a pressure of 10.5 kg/sq.cm of MS above ground   
pipeline of specified diameter including providing necessary flanges of material as per IS 
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2062 Gr A and conforming to ANSI B 16.21, 150 Class, RF, Serrated finish , screwed fittings of 
heavy class such as tees, bends, elbows, spools, reducers etc., fittings screwed as per IS 554, 
3 mm thick gaskets of CAF, Permanite oil as per IS : 2712, Gr 0/1 and conforming to ANSI B 
16.21, 150 Class, machine bolts and nuts of material as per IS  : 1367, Class 4.6/4, 
conforming to IS : 1363 to suit Class 150 flanges all complete as per IOC drawings,  
specification etc. complete as per direction of the Engineer.  

iii.    Pipeline is to be laid in the required alignment along with fittings and all   connections are to 
be made as directed by IOC engineer. Joints are to be made leak proof by using jointing 
materials like litharge, glycerine, shellac, hold tight, Teflon tape etc. 

iv.   Cleaning and scrapping, with wire brushes & abrasives, the outside surface of the pipeline. 
 v.    The trenches for pipelines and any other civil work shall be paid separately under item rate. 
  
COATING FOR UNDERGROUND PIPING: 

 
The underground piping shall be coated as below:  
 
a. Mechanical cleaning of the surface to SSPC SP 2 to remove all mill scale, rust, grease and 

foreign particles.  
b. Paint the external surface of the pipe with 1 coat of 2 component High Build High Solid Epoxy 

paint (Interzone 954 of M/s. Akzo Nobel or Equivalent) to a DFT of 400 microns.  
c. Apply 1.5 mm thick bitumen based Flash Tape over the coated pipeline including sealing the 

joints.  
 
2.1.1 80 mm dia. 
2.1.2 50 mm dia. 
2.1.3 40 mm dia.  

 
2.2 FUEL PIPING SYSTEM (CLASS ‘C’ MS THREADED PIPES - ABOVE GROUND) 

i.   Supplying heavy duty (Class ‘C’) MS BLACK screwed  pipes as per IS Specification No.1239 
(Part I), 2004 and as per standard dimensions of approved make. 

ii.  Fabrication, handling, laying, & testing to a pressure of 10.5 kg/sq.cm of MS above ground   
pipeline of specified diameter including providing necessary flanges of material as per IS 
2062 Gr A and conforming to ANSI B 16.21, 150 Class, RF, Serrated finish , screwed fittings of 
heavy class such as tees, bends, elbows, spools, reducers etc., fittings screwed as per IS 554, 
3 mm thick gaskets of CAF, Permanite oil as per IS : 2712, Gr 0/1 and conforming to ANSI B 
6.21, 150 Class, machine bolts and nuts of material as per IS  : 1367, Class 4.6/4, conforming 
to IS : 1363 to suit Class 150 flanges all complete as per IOC drawings, specification 
etc.complete as per direction of the Engineer.  

iii. Pipeline is to be laid in the required alignment along with fittings and all   connections are to 
be made as directed by IOC engineer. 

iv. The above ground pipeline is to be painted with two coats of Zinc phosphate  primer of 
approved make and two coats of synthetic enamel paint/ Aluminium paint of approved 
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make & shade after thoroughly scrapping & removing the rust, scale, grease, mill scales etc., 
with wire brushes, abrasives and cleaning the surface. 

iv. Colour coding shall be as per the specifications. 
v. All the civil works involved in the item such as masonry support, plastering shall be paid 

separately under respective item rate. 
   

2.2.1 80 mm dia. 
2.2.2 50 mm dia. 
2.2.3 40 mm dia. 

   
 PROVIDING LOCKING ARRANGEMENTS FOR FILL &DIP PIPES AS   PER DRAWINGS INCLUDING 

THE FOLLOWING ITEMS OF WORKS: 
I. With   clamp and lock (Approved make) 7 Lever 50mm size: 
 
(i) Supply of approved make lock. 
 
(ii) Providing & fabricating arrangements and fixing with nut, bolt or welded to the fill and dip 

pipe. 
 
(iii) Supplying and fixing in locking-clamp approved make (or) equivalent approved make pad-

lock of size 50mm with duplicate keys. 
 
II. With lock only (approved make) 7 Lever 50mm size : 
 
(i) Same as Item No. (iii) 

 
2.3 FUEL PIPING SYSTEM (CHECK VALVE -Angular) 
  
 Supplying and fixing screwed type Gun Metal valves in suction pipeline including jointing with 

specified materials i.e. the mixture of litharge powder and glycerin (the approved equivalent 
quality can be used only after the same is tested and approved by the Engineer. 

  
  2.3.1 Angular check valve -1 1/2" Dia (OPW Make - 40mm Dia). 

 2.3.2 Angular check valve -1 1/2" Dia (LEADER Make 40mm Dia). 
 2.3.3 Angular check valve - 2" Dia (OPW Make - 50mm Dia). 
 2.3.4 Angular check valve - 2" Dia (LEADER Make - 50mm Dia). 
 
 2.4 FUEL PIPING SYSTEM (VENT HOODS) 

  
 Supply and fixing of ‘U’ type  MS  forged bend  vent hood  assembly  with brass wire mesh for 

vent hood (2 layers of brass 11 mesh per linear cm in two layers) on both the ends  for vent 
pipes including two coats of enamel  painting with approved colour.  

  
2.4.1 50 mm dia  Vent Hood. 
2.4.2 40 mm dia Vent Hood. 
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 3.0 FUEL DISPENSING UNITS 
 
 3.1 Installation of standard duty/heavy duty DUs 
 

a) Un-packing of the mono/duo dispensing pump from the wooden 
crate/packing.Wooden crate/packing shall be the property of the contractor, if 
applicable. 

b) Handling and shifting to the pump island and handing over loose items like nozzles, 
hosepipe, handles etc. to Engineer, dealer/consumer. 

c) Providing and laying CC 1:2:4 (1 cement: 2 coarse sand: 4 crushed stone metal of 12 to 
20mm nominal size) for foundation bolts, including boxing as per Manufacturers 
requirement or as directed by Engineer. Foundation bolts are to be supplied by the 
contractor at no extra cost. 

d) Supply and filling of sand inside the masonry pit of the pump island. 

e)  Aligning and positioning of dispensing pump over CC foundations, supplying and 
tightening the nuts with washers. 

 
 3.1.1 Installation of standard duty/heavy duty MONO DUs. 
 3.1.2 Installation of standard duty/heavy duty DUO DUs. 
 3.2 Installation of Multi Product Pumps / Dispensers (MPP/ MPD) 
 

a) Un-packing of the dispensing pump MPD/MPP from the wooden crate/packing.  
Wooden crate/packing shall be the property of the contractor, if applicable. 

b) Handling and shifting to the pump island and handing over loose items like nozzles, 
hosepipe, handles etc. to Engineer, dealer/consumer. 

c)  Providing and laying CC 1:2:4 (1 cement: 2 coarse sand:4 crushed stone metal of 12 
to 20mm nominal size) for foundation bolts, including boxing with ISMC as per 
Manufacturers requirement or as directed by Engineer. Foundation bolts are to be 
supplied  by the contractor at no extra cost. 

d) Supply and filling of sand inside the masonry pit of the pump island. 
e) Aligning and positioning of dispensing pump over CC foundations, supplying and 

tightening the nuts with washers. 

 
 3.2.1 2 product - 4 nozzle MPPs/MPDs. 
 3.2.2 3 product - 6 nozzle MPPs/MPDs. 
 
 4.0 SUP & INST OF AIR COMPRESSORS / DAGS 
  

4.1 SUP & INST OF AIR COMPRESSORS 
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 Supply ,installation ,testing and commissioning of  horizontal   air compressor  assembly  as per 
detailed  specifications given below. 

  
 ELGI  MAKE 
         Supply, installation, testing and commissioning of Air compressors ELGI make with 3 HP three 

phase motor (160 litres tank capacity) 8.8 cfm, 175 psi or with  5 HP  three phase motor  (220 
litres tank capacity)  14.5 cfm,175 psi. 

 
4.1.2  Sup & Inst of 3 HP compressor with 160 LITRES reservoir tank (Elgi). 
4.1.4 Sup & Inst of 5 HP compressor with 220 LITRES reservoir tank(Elgi). 
 4.1.5 Installation only of supplied 3 HP/ 5 HP compressor with tank. 
 
          NEWCO  MAKE 
 
         Supply, installation, testing and commissioning of Air compressors KAC make with 3 HP three 

phase motor (200 litres tank capacity) 11 cfm, 200 psi or with  5 HP  three phase motor  (500 
litres tank capacity)  20 cfm,200 psi. 

 Installation is to be carried out as per manufacturer’s specification, drawings and as directed 
by Engineer in Charge. 

 The air compressor should be of approved make, which shall be provided with air receiver ,air 
gauge,filter, high pressure releasing valve , safety valve,belt guard,drain cock, pressure 
switch etc. The  440V / 230 V, AC induction motor of approved make shall be coupled with 
air compressor. High-pressure valve switch shall be connected to motor control circuit in 
starter. 

 Item includes supply and fixing of approved make DOL starter (direct on line)  of relevant 
rating, which  shall be connected to motor. 

 
4.1.1 Sup & Inst of 3 HP compressor with 200 LITRES reservoir tank (Newco). 
4.1.3 Sup & Inst of 5 HP compressor with 500 LITRES reservoir tank(Newco). 
 

4.2 SUP & INST OF DIGITAL AIR GAUGE 
  
 ELECTRONIC DIGITAL TYRE INFLATOR. 
 
 Supply & installation of microprocessor based digital preset  type inflator with automatic air 

pressure controller and solenoid controlled nozzle for automatic fill and release functions. 
Complete with weather proof cabinet,  LCD displays with backlight illuminations i.e. one for 
actual tyre pressure and another for set pressure. Air filter, remote controller, cables, PVC 
hose pipe and working pressure upto 10 bar( Excluding civil work for foundation, etc.) 

           
 Operating pressure      -     0 – 140 psi / 0 – 200 psi 
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          Display                         -     2x4 diigit 1” seven segment   LCD backlit 
                                                          or  2x3 diigit 1” seven segment   LED backlit 
          Measuring resolution   -   0.1 psi 
          Display resolution         -   1 psi 
          Protection                    -   IP 5 

  Valves                       -   Electrically operated solenoid (one for inflation and          another 
for deflation) 

           Operating Voltage       -  230  V AC+/- 10%  50 Hz , Single phase     
6.2.1 Supply and installation of DAG (PCL make). 
6.2.2 Supply and installation of DAG (Clipsal/ Air Tech Make) 
6.2.3 Supply and installation of DAG (Set Air Make). 
6.2.4 Installation of DAG only including foundation. 
 
4.3 SUP & INST OF COMPRESSED AIR PIPE LINES 
 

i. Supplying, laying & threading G.I. ‘B’ class (IS 1239, IS 4736) of approved make with all approved 
fittings such as tees, bends, sockets, elbows, unions, plugs reducers etc. but excluding valves.  

ii. Underground pipeline will be laid 450 mm below formation level or as required. Items including 
the cost of earthwork in excavation in all type of soil including Asphalted WBM/CC/RCC/Brick 
masonry and redoing the surface to its original condition as per IOC. Specifications. 

iii. Above ground pipeline will be held with the aid of M.S. clamps, gutties on the wall/structures 
etc all complete. 

iv. Making connection with municipal/existing laid pipeline/equipment, storage tanks. Item also 
includes providing and fixing necessary ferrule. 

v. The underground pipeline shall be protected by coating with 3 coats shalismatic bituminous 
paint (IS 9862). 

vi. The above ground pipeline to be painted with one coat of Etch primer (IS 5666) followed by one 
coat of Zinc phosphate primer and 2 coats of Enamel (IS 2933) / Aluminium paint (IS 2339) of 
approved make and colour. 

 
4.3.1 15mm Dia.laid above ground. 
4.3.2 15 mm Dia. laid underground. 
4.3.3 20mm Dia.laid above ground. 
4.3.4 20 mm Dia. laid underground. 
4.3.5 50mm dia Pipe.  

  
  

5.0 DISMANTLING INTER LOCKING PAVERS 
 
5. 1 Removing the paver blocks and stacking at the RO premises as per the directions of the LIOC 

including all leads and lifts 
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5. 2 Removing the paver blocks and underlying sand cushion including stacking at the RO premises 
as per the directions of the LIOC including all leads and lifts.  

5. 3 Dismantling the existing Water Bound Macadam (WBM)/ Aggregate Base Course (ABC) 
including carting away and disposing all the debris away from the site with all leads and lifts 
as per the directions of LIOC.  

 
6.0 BREAKING OF CONCRETE 
  
Breaking of concrete of any grade including disposal of debris, including all leads and lifts etc., 

complete for various thickness. 
 
6.1 Breaking of 150mm thick concrete.  
6.2 Breaking of 200 mm thick concrete.  
6.3 Breaking of 300 mm & above thick concrete.  
7.0 RELAYING OF DISMANTLED INTER LOCKING PAVERS   

 Relaying the dismantled (supplied) inter locking pavers with 50mm thick sand bedding. 
 
7.1 Relaying of inter locking pavers.  
8.0 REPAIRS TO TANK TOP RCC M/H 
 
 To demolish and reconstruct the Manholes as per the drawings.  
 
8.1 Fixing with existing steel frame and cover - 1200mm x 1200mm as per drawing No. 

LIOC/ENG/STD/23. (ZICL301101) 
8.2 Fixing with existing steel frame and cover - 900mm x 900mm as per drawing No. 

LIOC/ENG/STD/24 (ZICL301102) 
8.3 Fixing with newly fabricated steel frame and cover -1200mmx1200mm as per drawing No. 

LIOC/ENG/STD/23 (ZICL301103) 
8.4 Fixing with newly fabricated steel frame and cover -900mm x 900mm as per drawing No. 

LIOC/ENG/STD/24 (ZICL301104) 
 
9.0 RE-ERECTING OF DISMANTLED HOARDINGS 

9.1 Re-erecting of dismantled 45'X15' Hoarding with new foundations (ZICL301201) 
9.2 Re -erecting of dismantled 30'X10' Hoarding with new foundations (ZICL301202) 
9.3 Re -erecting of dismantled 20'X8' Hoarding with new foundations (ZICL301203) 
 

10.0 WARE PROOFING OF TANK MANHOLES 

 Water proofing of Tank manholes applied with two coats of Baralastic in Both the directions 
after replastering the internal sides & bottom of the manholes & complete as per 
specifications.  

 
10.1 Water proofing of Tank manholes applied with two coats of Baralastic. 
 

11.0 BATTERIES (For Dispensing Pumps) 

Supplying and fixing 12 volt Charged Lead Acid SMF type battery of approved make for Electronic 
dispensing pumps including giving necessary electrical connection. 
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11.1 LEAD ACID 12 V DC. SEALED MAINTENANCE FREE (SMF)TYPE BATTERY (ZIEL210100) 

 
12.0 EXHUMING & DISMANTLING 

12.1 EXHUMING OF UNDERGROUND PRODUCT TANKS 

 The item includes the following works: 
 i)Dismantling of tanks with fittings, its pipeline connections, manhole cover plate, if any and 

stacking the same within the RO/CP premises. 
 ii)Degassing the 10/15/20/50/70 KL Tank  by filling water in the  tank upto the manhole till it 

overflows and removing the water from the tank. 
          iii)Removing dead stock, sludge oil trace and storing them in barrels at  a safe place as per 

the  direction of Engineer. 
 iv) Excavating the tank from the pit, including earthwork and excavation up to the bottom 

most level, lifting the tank by manual or mechanical means and including dismantling 
earthing. Dismantling of RCC/PCC/Masonry, if done shall be paid under respective item 
rates.  

 v)Stacking the  10/15/20/50/70 KL tank within the premises. 

 vi)Backfilling of the exhumed tank pit, if done shall be paid separately.  
Exhuming of tanks of following capacities with fittings including connected civil works, breaking of 

concrete slab, disposing of debris etc.  

12.1.1 09 KL Tank  
12.1.2 15 KL Tank  
12.1.3 22.5 KL Tank  
 

12.2  DISMANTLING OF DISPENSING UNITS 

a)      Removing of dispensing pump mono /duo MPD/MPP from  foundation, including disconnection 
of pipeline, electrical connections, removal of foundation bolts , etc. 

          b) Handling and shifting from the pump island to a safe place and handing over loose items like 
nozzles, hosepipe, handles etc. to Engineer, dealer/consumer. 

 
Removing connected dispensing pump from pedestal including disconnection of pipeline, electrical 

connection, removal of nuts of the foundation bolts etc. complete. 
12.2.1 Mono pump  
12.2.2  Duo pump  
12.2.3 MPD / MPP  
 
12.3 DISMANTLING OF AIR COMPRESSOR / DAG 
 Removing connected Air Compressor / DAG from pedestal including disconnection of pipeline, 

electrical connection, removal of nuts of the foundation bolts etc. complete. 
 
12.3.1 Air compressor (3hp /5hp). 
12.3.2 Digital Air Guage. 
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12.4  DISMANTLING PRODUCT PIPING 
 
 This item includes the following item of works:- 
  
 Above Ground: 
 i) Dismantling of all pipelines, fittings like flanges, check valves, elbows, bends, sockets 

union nipples etc., including cutting, if required, as per site conditions. 
 ii)Stacking of all the above material within the RO/CP premises and handing over the 

material to the Engineer. 
 iii)Any other facilities/equipment (which is not required to be dismantled), if damaged while 

carrying out the above job shall be made good at contractors cost. 

  Underground 

 i) Same as item No .(I) to (iii) under above item. 
 ii)Excavation in trenches, in all types of soil (upto 2m maximum), WBM/Asphalted area etc. 
 iii)Uplifting the pipe from trenches, cutting the same in appropriate lengths after dismantling 

the sockets/flange joints. 
 iv)Back filling the trenches with the excavated or imported earth, watering and consolidating 

with hand roller. 
 
Disconnecting, dismantling existing welded/ screwed MS/ GI pipeline both above/underground 

including dismantling of clamping or excavating, back-filling, restoring the surfaces into 
original condition, disconnecting all fittings, stacking thedismantled pipes/fittings at site as 
directed.  

12.4.1 Dismantling 80 mm dia P/L  
12.4.2 Dismantling 50 mm dia P/L  

12.4.3 Dismantling 40 mm dia P/L  

12.4.4 Dismantling 25 mm dia P/L  

12.4.5 Dismantling 20 mm dia/ 15 mm dia P/L (airlines)  

12.5 DISMANTLING ACCESSORIES (MSP/YARD LIGHTS/GAD ETC.) 

I) Dismantling of signages and  light poles from foundation, including the dismantling of electrical 
connections & fitting. 

ii.Stacking of the above within the RO/CP premises. 

12.5.1 Exit/ Entry signage/ Digital Air gauge  

12.5.2 Main Signage (MSP)  

12.5.3 Yard light pole  

12.6 DISMANTLING ACCESSORIES (HOARDINGS) 

12.6.1 45'X15' Hoarding. 

12.6.2 30'X10' Hoarding. 

12.6.3 20'X8' Hoarding. 
 
13.0 SUPPLY & INSTALLATION OF TANK FITTINGS 
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 Supplying and fixing of MS threaded tank fittings, such as caps, bush, coupling, Nipple and 
Union as specified in price schedule. 

13.1 TANK FITTING -GI & Brass End Caps 

131.1 GI End Caps- 40mm dia for suction pipe  
13.1.2 GI End Caps - 50 mm dia.for suction pipe  
13.1.3 Brass End Caps- 50mm dia for dip pipe  
13.1.4 Brass End Caps - 80 mm dia.for fill pipe  
 

13.2 TANK FITTING -MS BUSH (SLEAVES) 

13.2.1 100 x 80 mm – Bush  
13.2.2 80 x 50 mm – Bush  
13.2.3 50 x 40 mm – Bush  
 

13.3 TANK FITTING - MS Coupling 

CAM LOCK COUPLING. 

a)  Supplying and fixing of camlock coupling male  adaptar with female thread  including locking 
arrangement  as per specification  

b)  Supply and fixing female coupler/ hose shank with cam arms as per specification  

    The detailed specification is given below. 

             Working pressure        : up to 10 kg/cm2 

             Working temperature: -10 C to 55 C 

             Material of Construcion: 

             Body & Dust Cap: Cast Aluminium LM9/LM6 

                                             Cam arms             :  SS 304 

                                             Gaskets               :    Teflon 

13.3.1 80 mm dia.-Coupling  
13.3.2 50 mm dia.-Coupling  
13.3.3 40mm dia-Coupling  
 
13.4 TANK FITTING - MS Barrel Nipple 
13.4.1 80 mm dia.- Barrel Nipple  
13.4.2 50 mm dia.- Barrel Nipple  
13.4.3 40 mm dia.- Barrel Nipple  
 
13.5 TANK FITTING - MS Union 
13.5.1 80 mm –Union  
13.5.2 50 mm -Union  
13.5.3 40 mm union for Dispensing Pump  
 

13.6 TANK FITTING - PERMANITE OIL PACKING 
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 Replacing existing manhole gaskets for 9/15/22.5 KL U/ G tanks including disconnecting the 
pipelines, removing nuts, bolts & manhole cover and supplying and fixing permanite oil 
gaskets, nuts & bolts and reconnecting the pipeline. 

 
Removal & Refix the existing circular steel Manhole cover in product Tanks with permanite 
oil packing as per drawing. 
 

13.6.1 With existing 3 mm thick oil packing in single M/H Tank  
13.6.2 With new 3 mm thick oil packing in single M/H Tank  
13.6.3 With new 3 mm thick oil packing in three M/H Tank  
 

13.7 TANK FITTING - MS Bolt and Nut in the Tank Manhole   

13.7.1 Replace MS Bolt and Nut in the Tank Manhole  (Out of 22 Nos)  

13.8 TANK FITTING - Dip rods for Tanks 

 Supplying of dip rods conforming to detailed specification. 

13.8.1 Dip rods for 09/15/22.5 KL Tank  

14.0 OTHER TANK WORKS 

Cleaning of UG tanks including removal and re fixing of manholes  

14.1 UG TANK – CLEANING 

 CLEANING OF 9KL /15KL / 22.5 KL TANKS: 
 
Item includes following jobs: 
 
(i) Removal of dead stock from the tank and collecting the same in        supplied empty barrels 

and handing over the same to the owner. 
 
(ii) Degassing the tank by filling the water in tank up to the manhole till it overflows and removing 

the water from the tank. 
 
(iii) Removing the sludge from the tank and dumping the same at the place indicated by the 

engineer in charge or the consumer. 
 
(iv) Cleaning the inner surface of the tank with soap water solution and hessian cloth and 

removing all foreign matter from the tank. The cleaning process shall be carried to the full 
satisfaction of the engineer. 

 
(v) Refixing the manhole cover with new 3mm thick permanite oil packing and also replacing 

defective nuts and bolts for manhole cover as well as pipeline connection to the tank including 
connecting/jointing all pipelines to tanks. 

 
(vi) Back filling the manhole pit and clearance of site including removal of malba, if any. 
 

14.1.1 9 kl UG Tank  
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14.1.2 15 kl UG Tank  

14.1.3 22.5 kl UG Tank  

14.2 UG TANKS - PUMPING OUT WATER 

 Removing the water carefully from U/G tank with SR pump, in such a way that there is no 
loss of product.  The water has to be thrown away and the product to be put back into the 
tank etc. complete. 

 
Removal of rain water at the bottom of Tank mixed with fuel (Rate shall include for 
separation of water & fuel) The works must be carried out using hand pumps/ pneumatic 
pump only. 

 
14.2.1 Tanks of 9/ 15/ 22.5 KL capacity  

14.3 UG TANK - EMPTYING OUT PRODUCT 

 Removal of dead stock from the tank and collecting the same in IOC/consumer supplied empty 
barrels and handing over the same to IOC/Dealer. It shall be ensured that no loss of product 
is taken place, while carrying out the job. The job will be carried out in the presence of 
Corporation and dealers representatives. 

     
  Supplying & Filling sweet water in the underground tank  to avoid floating of the tanks 

during monsoon, etc. as directed. 
   

Removing product from the underground tanks and emptying it including collecting the 
product in barrels supplied by the LIOC/ dealer. It shall be ensured that no loss of product 
takes place while carrying out the job. The job will be carried out in the presence of LIOC and 
dealers representatives. The works must be carried out using hand pumps/ pneumatic pump 
only. 

 
14.3.1 Tanks of 9/ 15/ 22.5 KL capacity  

14.4 UG TANKS - PRESSURE TESTING   

 HYDROSTATIC TESTING OF 15/22.5 KL TANK: 
 
(i) Removal of product (dead stock) if any / or sludge etc., by manual labour. 
 
(ii) Opening the tank & making it gas free. 
 
(iii) Supply of water and filling the same in the tank for testing. 
 
(iv) Testing the tank as per specification. 
 
(v) Rectifying leaks if any, however it shall be paid separately depending upon the quantum of 

work. 
 
(vi) Removal of water from the tank & its disposal outside premises. 
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(vii) Cleaning the tank thoroughly from inside with Gunny bags, soft cloth etc. & reconnecting the 
pipeline, fitting including replacement of packing nuts and bolts etc., if required for 
commissioning the tank. 

(viii) After testing the tank hydrostatically, the gasket used in the manhole cover has to be replaced 
with new one. 

 
 Testing the tank hydro-statically with sweet water, to a pressure of 0.50 Kg/Sq.cm. (Testing 

includes supplying, filling and emptying out the water after testing) cleaning the internal 
surface of the tank etc. complete. 

14.4.1 09 KL Tank  

14.4.2 15 KL Tank  

14.4.3 22.5 KL Tank   

14.5 FUEL PIPING SYSTEM (reducer/Expander & NRV) 

14.5.1 Supply & installation of Reducer/Expander for suction line (40/50MM)  

14.5.2 1 1/2" Non return valve (OPW make) for suction lies  

14.6 FUEL PIPING SYSTEM (PRESSURE TESTING PIPE LINES) 

HYDROSTATIC TESTING OF MS PIPELINE INCLUDING CLEANING, SCRAPPING ETC. COMPLETE AS PER 
IOC SPECIFICATION: 

 
(ii) Exposing the underground pipeline from all sides by excavating the pipeline trench up to 

required depth and back filling the same after the testing of pipeline or doping is complete. 
 
(iii) Item includes rent for hydraulic pump & water for testing. 
 
(iv) Filling water in the pipeline. 
 
(v) Removal of product from pipeline to be tested in the barrels, flushing etc., before undertaking 

testing. 
 
(vi) Testing pipeline at 7 kg/sq.cm, keeping it for 48 hours and rectifying the leakage if any. 
 
(vii) Removal of water & its disposal outside the RO/CP. 
 
(viii) Item includes cleaning and scrapping the pipeline complete. 
 
 Hydrostatic testing of MS pipeline complete as per LIOC specification, including supply of 

water and emptying out water after testing.  
 

14.6.1 40/50mm dia MS pipeline testing  

14.6.2 80 mm dia MS pipeline testing  

15.0 TRANSPORTATION 

 The above item includes the following item of works: 
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 i) Handling, loading, unloading and transportation of 9/15/22.5  KL Tank with fittings/ 
dispensing pump/ air compressor/ other pumps from one location to another. Loading & 
Transportation of new tanks from the workshop is in the scope of the tank fabricator. 

 ii) The dispensing units /air compressor / all other pumps/  transported is by number 
basis. 

 iii) No extra payment shall be made for loading/unloading the tank, pump etc. with 
chain pulley block or any other mechanical method, staging, ramps etc. 

 iv) Octroi, if paid, shall be reimbursed on production of receipt. Forms for interstate  
tranfer shall be provided by corporation. 

 v) Transporter shall be responsible for any damages and losses during 
loading/unloading and transporting of material.  If the materials are required to be insured 
for “Transit Insurance”, expenses towards the same shall be borne by the Contractor. Any 
damage caused during transportation, loading, unloading and handling shall be at the risk 
and cost of the contractor.  

 vi) Contractors may be asked to pack the materials and in that event, packing charges 
shall be paid extra on mutually agreed rates. 

 vii)The item includes taking delivery of material from the prescribed location, transporting 
and delivery of the same at destination as per the instruction of despatch location. 

 viii)The payment shall be made on the basis of shortest distance between two locations and 
the kilometerage shall be given on the basis of Corporation working and the contractor shall 
be  bound by the same. 

ix) Payment shall be made on production of MRN only, along with bills. 

15.1 TRANSPORTATION OF DISPENSING UNITS & OTHER EQUIPMENT 

 Transportation of DUs, DAG, Comp, nitrogen inflator, Yard Lights (paid one way only) 
including loading & unloading. 

 
15.1.1 i. Upto 50 Km  
15.1.2 ii. Additional - 51 to 100 KM  
15.1.3 iii. Additional - 101 to 200 KM  
15.1.4 iv. Additional - over 200 KM  
 

16.2 TRANSPORTATION OF TANKS, MSP Etc. 

 i) Handling, loading or unloading of 9/15/22.5 KL tanks & MSP with all fittings by mechanical 
means only 

 ii) Contractor shall be responsible for any damages / losses during loading/unloading. 
Transportation of Tanks, MSP etc (paid one-way only) including loading & unloading. 
 
16.2.1 i. Upto 20 Km  
16.2.2 ii. Additional - above 20 KM  
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ELECTRICAL SPECIFICATION 
 

PARTICULAR SPECIFICATIONS 
 
The particular specification (ELECT) shall be read in conjunction with the General Specification where 
applicable. Where the particular specification is in conflict with the General Specification, the 
Particular Specification shall prevail. 

 
All the British codes referred in the general specification shall conform to the latest relevant British 
standards. 
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DETAILED ITEMWISE DESCRIPTION FOR ELECTRICAL WORKS  
General: 
The entire electrical installation work shall be carried out in accordance with approved drawings 
and in general conformity with the requirements of The Relevant BS Codes of Practice as 
amended to date, wherever applicable and the regulations of The Local Licensing Bodies/C.E.B 
etc., and where such installations are subject to inspection and approval of fire insurance and 
explosive authorities, the installation shall be planned and executed conforming to their 
regulations/rules. 
 
WORKMANSHIP 
First class workmanship and neat appearance are the essential requisites for compliance with 
these specifications. 
 
MATERIALS & MAKES 
All materials, equipment, fittings, fixtures, appliances, accessories, etc., to be used in the 
installation shall conform to the relevant SL Standard specifications. 
The make shall be as per approved make list enclosed. In case of any ambiquity  the best of the 
all makes available and as decided by the Site Engineer shall be used. 
 
SERVICE CONNECTION 
Contractor has to obtain the necessary service connection from the Electricity Board by paying 
the statutory payment.  The payment made shall be reimbursed on production of cash bill by the 
client at the given rate of BOQ. 
 
For all the fabricated items, namely MV panel, SSB, DB etc., the general arrangements / 
fabrication drawings are to be prepared and approval obtained from consultant/ company, 
before commencing fabrication.  

 
GENERAL SPECIFICATION FOR ELECTRICAL INSTALLATION 
 
1. Work shall be carried out by an experienced electrical contractor who has had experience in 

similar projects and shall have necessary tools, equipment and experienced staff for electrical 
installation and testing. 

 
2. The electrical installation is designed for400/230 volts 3 phase 50 Hz with earthed neutral. 
3. In every respect all work shall conform to the 16th edition of the institution of Electrical 

Engineers (London) wiring regulations. Any deviation shall be to the approval of the 
Engineer/Consultant.  

4. Positions shown in the drawings for all electrical equipment are approximate and actual 
position will be decided at the site and shall be marked on the contractors shop drawings.  
 

5. When procuring main cables the bidder shall take into account actual physical measurements 
to avoid joints. Special orders shall be placed with manufacturers for cable lengths more than 
100 meters.  

 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

157 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

Before conduit pipes are laid on concrete floor slabs a conduit layout drawing shall be prepared 
by the contractor for the approval of the Engineer / Consultant      / 2 copies of this drawing shall 
be submitted to the client for the future reference.  
 
It is responsibility   of the electrical contractor to repair all walls, slabs etc., to the satisfaction of 
the Engineer / Consultant.   No extra payments will be paid for this.     
 
All   items shall be of   reputed   makes and a sample shall be forwarded to the Engineer / 
Consultant for his approval. No item shall be produced without the approval of the Engineer / 
Consultant. Main switchboards and fluorescent lights shall be by reputed manufactures to the 
approval of the Engineer / Consultant. 
 
All imported products & fittings shall have the country of manufacture and the specification 
number marked distinctly.  
 
10. Rates quoted shall include  
   
Labour, transport, overheads, profits. 
All accessories such as clips, screws, junction boxes, round blocks, 3 core flex cable, ceiling roses, 
GI rods, GI chains, hooks, holder, bulb etc, 
Testing and commissioning. 

 
11. Fixing Heights 
 
 Fixing heights from floor level, unless directed otherwise, shall be as follows: 
 
   

Main switches (switch fuses)   - 1.75 m 
  Distribution boards     - 1.75 m 
  Lamp fittings    -  2.40 m 
  Ceiling fans    - 2.50 m 
  Switches and fan regulator    - 1.40 m 
  Socket outlets    - 0.30 m (Or as instructed) 
 
EQUIPMENT SPECIFICATIONS 
 
Main Switchboard 

 
Totally enclosed wall mounted cubical type switch board shall be suitable for 400/230 volts 3 phase 4 
wire supply and be fabricated with 16 S.W.G. mild sheet metal conforming to BS 5486 or equivalent.  
It shall have hinged door in front. It shall be painted with one coat of anti-corrosive paint and powder 
coated to an approved colour. All circuit breakers, meters etc, shall be flush mounted and bus bars 
shall be insulated hard drawn copper. Moulded case circuit breakers (MCCB) shall have breaking 
capacity more than 35 kA – and shall conform to BS 4752. Voltmeters and Ammeters shall be moving 
iron type and shall have a dial of approximately 100 mm. They shall conform to BS 89. All current 
transformers shall be class ‘C’ type and shall conform to BS 3938. 

All MCCB’s shall be adjustable thermal and magnetic tripping. Height of the switch shall not be more 
than 1.8 meters. All MCCB’s shall be labeled to indicate area it feeds. 
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Bus Bar Riser 

Bus bar riser shall consist of 4 numbers hard drawn high conductivity copper bus bars of equal cross 
section to carry the full rated current continuously. It shall be totally enclosed with GI sheet non-
vertilated type conforming to BS 5486 or IEC 439 or equivalent specification. It shall be rated for a fault 
current of 35 K amps and shall have tap off points at every 1000 mm. All jointing areas and tap off 
contact areas of the bus bars shall be silver plated to give a long reliable service. It shall be supported 
at every 1000 mm. Fire barriers shall be provided at each floor level and suitable expansion joints shall 
also be provided. 

Changeover Switch  

Changeover switch shall be a two pole on load changeover type having an off position for 230 volts and 
four pole on load changeover type having an off position for 400 volts system. Off load changeover 
switches are not accepted. 

Earth Fault Relay 

Earth fault relay shall be an electronic type having adjustable time and current settings. It shall have a 
button for testing purposes. The time and current setting ranges are subjected to the approval of the 
Engineer/Consultant. A separate core balanced type current transformers shall be provided to detect 
the earth leakage current. 

 
Molded Case Circuit Breakers (MCCB) 
 
MCCB’s shall be a reputed make conforming to BS 4752. It shall have a breaking capacity more than 35 
K amps and shall have adjustable thermal overload and magnetic short circuit protection. Individual 
MCCB’s shall be enclosed in a stainless steel enclosure with a suitable neutral link. It shall be fixed type 
having bus bar connecting type terminals to fix cables with crimped cable end sockets. 

MCB Distribution Board 

Shall be a reputed make conforming to BS 5486 or equivalent. It shall be flush mounted with a hinged 
door. Bus bars, neutral bar and earth bar shall be hard drawn copper. Sample or a sketch shall be 
forwarded for approval. Molded PVC type boards are preferred. 

Miniature Circuit Breakers (MCB) 

MCB’s shall be reputed make having thermal overload and magnetic short circuit protection and shall 
conform to BS 3871 DIN rail type. The breaking capacity shall be more than 10000 amp and type 2 shall 
be used for the lighting circuits and motor circuits type 3 shall be used. 

Residual Current Devices (RCD’s) 

RCD’s shall be current balance type complying to BS 4293. Sensitivity shall be 30 m amps or as specified 
in the drawing. 

Switch Fuses 

Switch Fuses shall be molded case type for single phase and iron clad type for 3 phase having rewirable 
fuses conforming to BS 3036. It shall be a reputed make conforming to BS 5419. 

PVC Cables 

All cables shall be 450/750 volts grade PVC sheathed copper complying with SLS 733. (BS 6004). Red 
colour shall be used for the phase conductor and black colour shall be used for the neutral conductor. 
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The protective conductor (earthing) PVC insulated copper shall be green or green and yellow colour 
jointing of cables is not accepted. Where the cable length is more than 100 meters special order shall 
be placed with the manufacturers. All cable length is more than 100 meters special order shall be 
placed with the manufacturers. All cable sizes 7 / 0.67 mm and above shall be crimped. 

10 amp Switches and 20 amp DP Switches 

They shall be flush type white colour complying with BS 3676. 

 
13 amp Socket Outlets 

They shall be flush type with switch, white in colour complying with BS 1363. 

 
PVC Conduit Pipes, Switch Boxes, Round Blocks and Junction Boxes 

They shall comply with BS 4607 or equivalent. Switch boxes, junction boxes shall be PVC junction 
molded type and handmade boxes shall not be used. Switch boxes shall be with brass fixing screws. In 
places where pipes are not buries they shall be clipped at 500 mm intervals. 

Screws and Panel Pins 

All screws and panel pins shall be brass, brass plated items shall not be used. 

 
Ceiling Roses 

Ceiling Roses shall be 3 plate type and shall conform to Bs 67 or equivalent. Connections to all lamps, 
fans shall be through a ceiling rose unless otherwise instructed. 

 
Lamp Holders 

All lamp holders shall bayonet cap type conforming to BS 5042 or any other type specified. C G holders 
shall be brass type. 

Incandescent Bulbs 

All incandescent bulbs shall be with bayonet cap type base and shall comply with BS 161 or any other 
type specified. 

 
Earth Electrodes 

Earth electrodes shall be made of copper plate OR CI Pipes as indicated in the drawing and the 
connecting tape shall be fixed with a brass nut and bolt, gully and cover slab shall be provided for 
inspections. Rate shall include connecting tape in PVC conduit pipe. 

 
Ceiling Fans 

1400 mm ceiling fans shall be 3 blade type, complete with choke type regulator with 5 speed positions 
conforming to BS 5060 or equivalent. In addition to the regulator there shall be a 10 amp switch to 
control the fan. Fan hook shall be made with 12 mm MS bars, where necessary rate shall include 
extending the fan rod and painting. Connection to the fan shall be through a ceiling rose or connection 
bar. 
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Exhaust Fans 

Wall mounted exhaust fans shall be a reputed make suitable for 230 volts 50 Hz operation. The motor 
shall be a totally enclosed type having a speed be preferably less than 1000 r.p.m. Literature giving the 
performance of airflows and noise level shall be submitted for approval. 

 
Fluorescent Lamp Fittings 

Fluorescent fittings shall be of approved design and of a reputed make. It shall be made with 22 SWG 
M.S sheet and painted with one coat of anti-corrosive paint and powder coated. It shall have a parallel 
connected power factor connecting capacitor. 

All accessories shall conform to  

Choke                BS 2818 

Tubes                 BS 1853 

Starters              BS 3772 

Condenser         BS 4017 

Holder               BS 5042                                     

 All fluorescent fittings shall be earthed. 

Watt-hour Meters 
 
Watt-hour meters shall be 3 phase 4 wire and shall conform to BS 5685. 

 
1.0 ELECTRICAL INSTALLATON (Point wiring) 

INTERNAL WIRING SYSTEM 
Point Wiring, Circuit Wiring & Flexible Wiring 
   
1. This specification covers the requirement of cabling system installation work. The installation, 
testing and commissioning of the complete cabling system (i.e. Cables, cable carrier system, 
terminations and all accessories required to make the system complete) shall be carried out in 
accordance with this specification. 
 
2. The installation work shall include unloading at site, receipt of materials from LANKA IOC PLC’s 
stores / storage yard, transportation to contractor’s stores / yard / workshop, storing in 
contractors stores / yard (all these activities are applicable if the cables are supplied by LANKA 
IOC PLC), erection, jointing / termination, testing, commissioning and any other work items 
necessary for completing the job. 
 
3. The contractor shall furnish all supervision, labour, tools, welding equipment, tackles and 
testing equipment as required for installation, testing and commissioning work. All incidental 
hardware and miscellaneous items such as saddles, spacers, nuts/bolts/washers, anchor 
fasteners, cable route and joint markers and protective covers for burried cables, earthing as 
required for the cabling installation shall be deemed to be included by the contractor as part of 
the installation work. 
 
4. Major civil works like construction of cable trenches, cable tunnels and duct banks are in 
contactor’s scope but the same shall be paid separately. The required embedment plates shall be 
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provided by the contractor by using anchor fasteners if the same are not provided by others. 
However, minor civil works such as making holes / grooves in floor slab/wall, and patching up in 
an approved manner any holes made in the walls / floors, embedment of  short lengths of 
conduits, plates in floors walls, etc. shall be deemed to be included in the scope of work. 
 
5. Wires shall comply the following features: 
(i) PVC insulated with a rating of 105 deg.c bright annealed electrolytic grade (99.9% pure) copper 
stranded conductors multi drawn simultaneously (twisted conductors) for uniformity of 
resistance, dimension and flexibility. 
(ii) 660 v grade, FRLS,  wires for single phase circuits and 1000 v grade for 3 phase circuits. 
(iii) Colour coded as below: 
  Phase - R  - Red 
  Phase - Y  - Yellow 
  Phase - B  - Blue 
  Neutral  - Black 
  Earth   - Green 
 
6. WIRING GENERAL 
 
System of distribution and wiring 
A) The main distribution board and branch distribution board shall be controlled or provided with 
linked switch fuse unit or miniature circuit breaker (MCB) of specified rating on the phase or live 
conductor or combined phase and neutral control gear for incoming and out-going as indicated in 
the BOQ. 
B) Balancing of circuits 
(i) The balancing of circuits in three wire or poly phase installations shall be arranged before hand 
to the satisfaction of the engineer in charge. 
Wiring system  
Unless and otherwise specified in the tender documents, wiring shall be done only by the 
“looping system”.  Phase or live conductors shall be looped at the switch boxes and neutral 
conductors at the point outlets. 
 
Lights, fans and call bells shall be wired in the ‘lighting’ circuits.  15A/16A socket outlets and 
other power outlets shall be wired in the ‘power’ circuits.  5A/6A socket outlets shall be wired in 
the ‘lighting circuits’. 
 
The wiring throughout the installation shall be such that there is no break in the neutral wire 
except in the form of linked switchgear. 
 
Run of wiring 
The type of wiring shall be as specified in tender documents, i.e.  
 
(i) Conduit. 
(ii) Surface wiring shall run, as far as possible, along the walls and ceiling so as to be easily 
accessible for inspection. 
(iii) In no case, the open wiring shall be run above the false ceiling without the approval of 
engineer-in-charge. 
(iv) In all types of wiring, due consideration shall be given for neatness, good appearance and 
safety. 
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Joints in wiring 
No bare conductor in phase and/or neutral or twisted joints in phase, neutral, and /or protective 
conductors in wiring shall be permitted. 
 
There shall be no joints in the through-runs of cables.  If the length of final circuit or sub main is 
more than the length of a standard coil, thus necessitating a through joint, such joints shall be 
made by means of approved mechanical connectors in suitable junction boxes. 
 
Termination of multi-stranded conductors shall be done using suitable crimping type thimbles. 
 
Conformity to SLS rules, and standards 
 
All electrical works shall be carried out in accordance with the provisions of Indian electricity act, 
1910 and Indian electricity rules, 1956, amended up to date.  
 
The works shall also conform to relevant Indian standard codes of practice (cop) for the type of 
work involved.  
 
In all electrical installation works, relevant safety codes of practice shall be followed.  
General requirements of components 
A) Quality of materials 
All materials and equipments supplied by the contractor shall be new.  They shall be of such 
design, size and material as to satisfactorily function under the rated conditions of operation and 
to withstand the environmental conditions at site. 
 
B) Conformity to standards 
 
All components shall conform to relevant Indian standard specification, wherever existing.  
However, for conduits, wiring cables, piano switches and socket outlets, ISI marked materials 
shall only be permitted. 
 
The Indian standards, including amendments or revisions thereof upto the date of tender 
acceptance, shall be applicable.  
 
Interchangeability 
 
Similar parts of all switches, lamp holders, distribution fuse boards, switchgears, ceiling roses, 
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in each 
installation. 
 
Cables 
 
A) Wiring cables 
 
(i) Conductors of wiring cables (other than flexible cables) shall be of aluminium or copper, as 
specified. 
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(ii) Stranded aluminium conductor shall not be used in wiring cables up to and including 6-sq.mm 
size. 
 
(iii) Unless and otherwise specified, copper conductor of size 1.5 sq mm and above used for 
wiring shall be stranded. 
B)  Flexible cables 
 
(i) Conductor of flexible cables shall be of copper.  The minimum cross sectional area of 
conductor for flexible cable shall be 0.0006 sq. Inch (14/. 0076” or 14/0.193 mm). 
 
(ii) Only 3 core flexible cables shall be used for connecting single-phase appliances. 
 
(iii) Unless armour, or tough rubber, or PVC sheath mechanically protects the flexible cables, 
these shall not be used in workshops and other places where they are liable to mechanical 
damage. 
Flexible cable connection to bell push from ceiling rose shall be taken through steel conduit 
/metallic casing and capping. 
 
Point wiring 
   
Definition 
 
A point (other than socket outlet point) shall include all works necessary in complete wiring to 
the following outlets from the controlling switch or MCB.  The scope of wiring for a point shall, 
however, includes the wiring work necessary in tapping from another point in the same 
distribution circuit: - 
(i) Ceiling rose or connector (in the case of points for ceiling /exhaust fan points, pre-wired light 
fittings and call bells). 
(ii) Ceiling rose (in the case of pendants except stiff pendants) 
 
(iii) Back plate (in the case of stiff pendants) 
 
(iv) Lamp holder (in the case of gooseneck type wall brackets, batten holders and fittings which 
are not pre-wired) 
 
(v) In the case of call bell points, the words “ from the controlling switch or MCB” shall be read as 
“from the ceiling rose meant for connection to bell push”. 
   
Scope 
(i) Following shall be deemed to be included in point wiring 
 
Conduit, accessories for the conduit and wiring cables between the switch box and the point 
outlet.  [see also (h) below]. 
 
(a) Where false ceiling is provided, the point shall be upto the false ceiling level and wiring shall 
be done upto the point without any joints. Connectors shall be provided at the fitting. Flexible 
conduit shall be used and couplers shall be provided to connect the rigid conduit with the flexible 
conduit. Connectors shall be provided at the fitting. 
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(b) Loop wiring in rigid/flexible conduit 
 
( c) All fixing accessories such as clips, nails, screws, phil plug, raw plug etc. as required. 
(d) Metal switch boxes for control switches, regulators, sockets etc. Recessed or surface type, and 
phenolic laminated sheet covers in case of piano type switches and outer & inner cover plates in 
case of modular type switches.  
 
(e) Outlet boxes, junction boxes, pull-through boxes etc. But excluding metal boxes if any, 
provided with switchboards for loose wires/conduit terminations. 
 
(f) Control switch as specified. 
 
(g) Ceiling rose or connectors shall be provided near the fitting as required.  
 
(h) Connections to ceiling rose, connector, lamp holder, switch etc. 
 
(i) Interconnecting wiring between points on the same circuit, in the same switch box or from 
another. 
 
(j) Protective (loop earthing) conductor from one metallic switch box to another in the 
distribution circuits, and for socket outlets.  (The length of protective conductor run along with 
the circuits/submains is excluded form the scope of points). 
 
(k) Bushed conduit or porcelain tubing where wiring cables pass through wall etc. 
 
MEASUREMENT FOR POINT WIRING  
 
Unless and otherwise specified, there shall be no linear measurement for point wiring for light 
points, PLUG POINTS, exhaust fan points and call bell points.  These shall be measured on unit 
basis by counting.  
 
No separate measurement will be made for interconnections between points in the same 
distribution circuit and for the circuit protective (loop earthing) conductors between metallic 
switch boxes. 
 
MEASUREMENT FOR Point wiring 
  
The light plug (5A/6A) point and power (15A/13A) point wiring shall be measured on lum some 
basis, from the respective tapping point of live cable, namely, switch box, another socket outlet 
point, or the sub-distribution board as the case may be, up to the socket outlet. 
 
The metal box with covers, /MCB, Light fittings and other accessories shall be measured and paid 
as a separate item. 
 
The power point outlet may be 15A/6A or 13A/5A six pin socket outlet, where so specified in the 
tender documents. (2 pin or 5 pin socket outlet shall not be permitted). 
 
Light/ fan/5A plug points using ordinary switch/ socket using 1.5 sq.mm flexible FRLS copper 
conductor wiring cables from switch box to light/fan/plug points including supply and fixing metal 
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switch box, hylum sheet, PVC conduits and 1.5 sq mm single core PVC insulated Copper wire (green 
colour) as continuous earth 

1.1.1 Point wiring for light fittings. 
 

1.2  ELECTRICAL INSTALLATON (13 Amp/15Amp socket outlets) 
 
13A/15A Power plug points with ordinary switch and socket. Using 2.5 sq.mm flexible FRLS 
copper conductor wiring cable from DB including supply and fixing metal switch box, hylum 
sheet, PVC conduits, 15A switch and socket and 1.5 sq mm single core PVC insulated Copper wire 
(green colour) as continuous earth. 
 

1.2.1   13 Amp switch socket outlet with wiring. 
1.2.2    15 Amp switch socket outlet with wiring. 
 
1.3  ELECTRICAL INSTALLATON (Telephone socket) 
 
1.3.1   Telephone socket outlets with wiring. 
1.3.2    10 pair TP junction box with wiring. 
 

2.0  ELECTRICAL INSTALLATON (Lighting fixtures) 
General requirements 
 
A) Outdoor fittings shall be weather-proof and water-proof type. 
 
B) All luminaires shall be supplied complete with lamps suitable for operation on a supply voltage 
and the variation in supply voltage and frequency prevailing at site.   
 
C) Fluorescent type, mercury vapour, sodium vapour and metal halide type  luminaries shall be 
complete with accessories like lamps, ballasts,  power factor imprvement capacitors, starters etc. 
These shall be  mounted as far as possible in the luminaire housing only. If these can not  be 
accommodated integral with the luminare then a separate metal  enclosed control gear box shall 
be included to accommodate the control  accessories together with a terminal block suitable for 
loop-in, loop-out   connections. Outdoor type fixtures shall be provided with outdoor 
weather-proof box with minimum degree of protection IP 65. 
D) Fluorescent type luminaires with more than one lamp shall be provided  with capacitors 
connected in lead-lag circuit for correction of stoboscopic effect.  
 
E) Each luminaire shall have a terminal block suitable for loop-in, loop-out and t-off connection 
by 1100 V, 1 core PVC insulated copper conductor wires upto 6 sq.mm in size. In outdoor 
corrosive and hazardous areas the termination at the luminarie shall be suitable for 1100 V, PVC 
insulated copper/ aluminum conductor, armoured cables of sizes upto 6 sq.mm conductor. 
Terminals shall be of stud or clamp type. The internal wiring shall be completed by the 
manufacturer by means of stranded copper wire of minimum 1.5 sq.mm size and terminated on 
the terminal block. Terminal blocks shall be mounted with minimum two fixing screws. 
 
Earthing 
 
A) Each luminaire shall be provided with an earthing terminal suitable for connection to the 
purchaser,s earthing conductor of 1.5 sq mm stranded PVC wire or unless otherwise specified. 
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B) Where separate control gear box is provided for housing the accessories, the same shall be 
provided with an earthing terminal suitable for connecting external earthing conductor. 
 
C) All metal or metal enclosed parts of the luminaire / control gear box shall be bonded and 
connected to the earthing terminal so as to ensure satisfactory earthing continuity. 
 
D) Painting / finish 
E) All surfaces of the luminaire / control gear box housing accessories shall be thoroughly cleaned 
and degreased. It shall be free from scale, rust, sharp edges and burrs. 
F) The luminaire housing shall be stove-enamelled / epoxy stove enameled / vitreous enamelled 
or anodised as indicated under various types of fittings. Aluminium paint on flame proof fittings is 
prohibited. 
 
G) The surface shall be scratch resistant and shall show no sign of cracking or flaking when bent 
through 90 deg, over 12.5 mm die mandrel.  
 
H) The finish of the luminaire shall be such that no bright spots are  produced either by direct 
light source or by reflection.  
 
I) External control gear box provided for housing accessories shall be  painted or galvanised  
 
Accessories for luminaires  
A) Reflectors 
 
B) The reflectors shall be made of CRCA sheet steel I aluminium / silvered glass / chromium 
plated sheet copper as indicated for above mentioned luminaires. 
 
C) Reflectors made of steel shall stove enamelled / vitreous enamelled / epoxy coating finish. 
Aluminium used for reflectors shall be anodized / epoxy stove enamelled / mirror polished. 
 
D) Aluminium paint on the reflectors of flame proof lighting fittings is prohibited. 
 
E) Reflectors shall be free from scratches or blisters and shall have a smooth and glossy surface 
having an optimum light reflecting coefficient such as to ensure the overall light output specified 
by the manufacturer. 
F) Reflectors shall be readily removable from the housing for cleaning and maintenance without 
disturbing the lamps and without the use of tools. They shall be securely fixed to the housing by 
means of positive fastening device of captive type. 
 
G) Lamp / starter holders. 
 
H) Lamp holders shall comply with relevant standards. They shall have low contact resistance, 
shall be resistant to wear and shall be suitable for operation at the specified temperature without 
deterioration in insulation valve. They shall hold the lamps in position under normal condition of 
shock and vibration met with under normal installation and use. 
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I) Lamp holders for the fluorescent lamps shall be of the spring loaded bi pin rotor type. The lamp 
holder contacts shall provide adequate pressure on the lamp cap pins when the lamp is in 
working position. 
J) Lamp holders for incandescent, MLL blended, metal halide, mercury vapour and sodium vapour 
lamps shall be of edison screw (E.S.) Type. 
 
K) Starter holders for fluorescent lamps shall conform to relevant standards. All material used in 
the construction of the holder shall be suitable for tropical use. 
Ballasts 
 
A) The ballasts shall be designed, manufactured and supplied in accordance with the relevant 
standards. The ballasts shall be designed to have a long service life and low power loss.  
 
B) Ballasts shall be mounted using self locking, anti-vibration fixings and shall be easy to remove 
without demounting the fittings. They shall be in dust tight, non combustible enclosures.  
 
C) The ballasts shall be of the inductive, heavy duty type copper wire wound, filled with 
thermosetting, insulating, moisture repellent polyester compound filled under pressure or 
vacuum. Ballasts shall be provided with taps to set the voltage within the range specified in 
project  information. End connections and taps shall be brought out to a suitable  terminal block 
rigidly fixed to the ballast enclosure. Ballasts shall be free from hum and such of those which 
produce hum shall be replaced by  contractor free of cost.  
 
Separate ballast for each lamp shall be provided in case of multi lamp  luminaires, except in the 
case of 2 x 20 watts luminaires. 
 
1. Electronic ballast  
Electronic ballast shall be suitable for 1 x 36 w/40 w, 2 x 36 w/40 w fluorescent lamp and shall be 
energy saving, warm start type having a power factor better than 0.96, having an optimum 
wattage delivery to the lamp. The choke shall be suitable for 180-270 v ac for operation at 
ambient temperature range of -150c to +50 c.  
   
2. Starters 
A) Starters shall have bimetal electrodes and high mechanical strength. Starters shall be  
replaceable without disturbing the reflector or lamps and without the use of any tool. Starters 
shall have brass contacts and radio interference capacitors. 
 
B) The starters shall generally conform to the relevant standards. 
 
3. Capacitors 
A) The capacitors shall have a constant value of capacitance and shall be connected across the 
supply of individual lamp circuits. 
 
B)The capacitors shall be suitable for operation at supply voltage as specified and shall have a 
value of capacitance so as to correct the power factor of its corresponding lamp circuit to the 
extent of 0.95 lag or better. 
 
C) The capacitors shall be hermetically sealed preferably in a metal  enclosure to prevent seepage 
of impregnant and ingress of moisture. Installation of lighting fixtures 
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The installation of lighting fixtures shall be based on the mounting arrangement as required at 
site. Unit rate for lighting fixtures shall include cost of installation of control gear box wherever 
applicable. 
A) Cost of supply and installation of necessary hardware shall be included in the unit  rates 
quoted for installation of fixtures. 
 
B) Fixing the newly supplied electrical  fittings in position, including making end connections 
wherever required with electrical fittings. 
 
C) Supplying and laying of cable, gland shall be paid under separate item. 
 
Ceiling rose 
A ceiling rose shall not be used on circuit the voltage of which normally exceeds 250V. Only one 
flexible cord shall be connected to a ceiling rose.  Specially designed ceiling roses shall be used for 
multiple pendants. A ceiling rose shall not embody fuse terminal as an integral part of it. 
 
Lamp holders 
The standard constructional feature of manufacturers (ISI approved) of lamp holders is 
acceptable.  Where the lamp holders are part of light fixtures the holders shall be suitable for the 
type of lamps used.  
 
Fittings 
The type of fittings shall be as specified in BOQ of tender documents. 
 
The contractors shall supply the specified model and make of the fittings.  The standard 
constructional features of specified make and model as given in the tender document are 
acceptable.  
 
Where conductors are required to be drawn through tube or channel leading to the fitting, the 
tube or channel must be free from sharp angles or projecting edge, and of such size as will enable 
them to be wired with the conductors used for the final circuit without removing the braiding or 
sheathing.  As far as possible all such tubes or channels should be of sufficient size to permit 
looping back. 
 
Pendants in verandahs and similar situations exposed to wind shall be of fixed rod type. 
 
Fittings using discharge lamps shall be complete with power factor correction capacitors, either 
integrally or externally.  An earth terminal with suitable marking shall be provided for each fitting 
for discharge lamps. 
 
Fittings shall be installed such that the lamp is at a height specified in approved drawings or as 
directed by the engineer-in-charge. 
 
Copper chokes of fluorescent tube light fittings shall be of super low loss type (not more than 5.5 
watts) or as specified in BOQ.  
 
Attachement of fittings and accessories 
A) Conduit wiring system 
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All accessories like switches, socket outlets, call bell pushes and regulators shall be fixed in flush 
pattern inside the switch/regulator boxes.  Accessories like ceiling roses, brackets, batten 
holders, stiff pendants, etc. Shall be fixed on metal outlet boxes. 
 
Brass screws shall be used to fix the accessories to their bases. 
The switch box/ regulator box shall normally be mounted with their bottom 1.25m from floor 
level, unless otherwise directed by the engineer-in-charge. 
 
B) Fixing to walls and ceiling 
PVC sleeves/dash fasteners should normally be used for fixing to walls or ceiling. 
 
Plugging of walls or ceiling can be done in a better way where neatness is the first consideration.  
In all such cases, an approved type of asbestos or fiber fixing plug (Rawl or phil plug) with correct 
size of tools shall be used and done in a workmanlike manner. 
 
Fluorescent Luminaires  
 
Decorative fluorescent fittings shall be provided with mounting/housing channel cum reflectors 
of CRCA sheet steel.  Stove enamelled diffusers or louvers shall be translucent white polystyrene. 
The reflectors shall be made of CRCA sheet steel / aluminium / silvered glass / chromium plated 
sheet copper as required.The CONTRACTOR shall supply & install approved make and type of 
luminaries as per the drawing & manufacturer’s recommendation.  All luminaries shall be tested 
and to be repaired if not working and shown to IOC representative before handing over. 
 

2.1 ELECTRICAL INSTALLATON (Surface mounted 2’x2’ florescent lamp with Parabolic mirror 
longer) 

 
2.1.1 3x18W (2'x2') surface type florescent lamp c/w fitting. 

 
2.2 ELECTRICAL INSTALLATON  

(fluorescent lamp c/w prismatic diffuser) 
  

2.2.1   1x36W fluorescent lamp c/w fitting. 
2.2.2     1x18W fluorescent lamp c/w fitting.  

 
3 ELECTRICAL INSTALLATON (FANS) 

 
3.1 ELECTRICAL INSTALLATON (CEILING FAN) 

  
Ceiling fans including their suspension shall conform to relevant Indian standards. 
 
Any additional hardware items required for installation of ceiling fans including fan hooks/clamps 
as specified below, shall be provided as specified in BOQ as a separate item. 
 
All ceiling fans shall be wired to ceiling roses or to special connector boxes, and suspended from 
hooks or shackles, with insulators between hooks and suspension rods.  There shall be no joint in 
the suspension rod. 
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For wooden or steel joists and beams, the suspension shall consist of ms flat of size not less than 
40 mm x 6mm, secured on the sides of the joists or beams by means of two coach screws of size 
not less than 5 cm for each flat.  Where there is space above the beam, a through-bolt of size not 
less than 1.5cm dia shall be placed above the beam from which the flats are suspended.  In the 
latter case, the flats shall be secured from movements by means of another bolt and nut at the 
bottom of the beam.  A hook consisting of ms rod of size not less than 1.5 cm dia shall be inserted 
between the ms flat through oval holes on their sides.  Alternatively, the flats may be bent 
inwards to hold tightly between them by means of a bolt and nut, a hook of ‘S’ form. 
 
In the case of ‘ I ’ beams, flats shall be shaped suitably to catch the flanges and shall be held 
together by means of a long bolt and nut. 
 
For concrete roofs, a 12mm dia.  MS rod in the shape of ’U’ with their vertical legs bent 
horizontally at the top at least 19cm on either side, and bound to the top reinforcement of the 
roof shall be used. 
 
In buildings with concrete roofs having a low ceiling height, where the fan clamp mentioned 
under sub clause (vi) above cannot be used, or wherever specified, recessed type fan clamp 
inside a metallic box shall be used. The metallic box shall suitably be covered with 3mm thick 
phenolic laminated sheet.    
 
Canopies on top of suspension rod shall effectively hide the suspension. 
 
The leading in wire shall be of copper and nominal cross sectional area not less than 1.5 sq. Mm 
and shall be protected from abrasion. 
All ceiling fans shall be hung at a height as directed by the engineer –in charge. 
 
In the case of measurement of extra down rod for ceiling fan including wiring, the same shall be 
measured in units of 10cm.  Any length less than 5 cm shall be ignored. 
 
The wiring of extra down rod shall be paid as supplying and drawing cable in existing conduit. 
 
Regulators 
  
The metallic body of regulators of ceiling fans/exhaust fans shall be connected to earth by 
protective conductor 
 

3.1.1 24" dia ceiling fan with wiring. 
3.1.2 36" dia ceiling fan with wiring. 
3.1.3 48" dia ceiling fan with wiring. 

 
3.2 ELECTRICAL INSTALLATON (PROPELLER FAN) 

EXHAUST FANS: 
Exhaust fans shall conform to relevant Indian standards. 
 
Exhaust fans shall be erected at the places indicated by the engineer-in-charge.  For fixing an 
exhaust fan, a circular hole shall be provided in the wall to suit the size of the frame, which shall 
be fixed by means of rag bolts embedded in the wall.  The exhaust fan shall be connected to the 
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exhaust fan point, which shall be wired as near to the hole as possible, by means of a flexible 
cord, care being taken to see that the blades rotate in the proper direction. 
 

3.2.1 10" dia Wall Mounted Light Duty 1400 rpm Exhaust Fan  
 

4 ELECTRICAL INSTALLATON (Cetrifugal Water Pumps) 
4.1 0.5 HP Centrifugal Water Pum with floater witch & wiring 
4.2 0.75 HP Centrifugal Water Pum with floater witch & wiring 
4.3 1.0  HP Centrifugal Water Pum with floater witch & wiring 
 
5  ELECTRICAL INSTALLATON (Canopy Lights -3X36W CFL Fitting) 
5.1 ELECTRICAL INSTALLATON (18W CFL Spot Light c/w Fitting) 
5.1.1  60W CFL spot lamp fitting  
5.2 ELECTRICAL INSTALLATON (Canopy Lights -3X36W CFL Fitting) 

 
CANOPY LIGHT FITTINGS 
Canopy mounted fitting  shall be with CFL lamps.  This fittings shall be with control gears and all 
other accessories.   The CONTRACTOR shall supply & install approved make and type of 
luminaries as per the drawing & manufacturer’s recommendation.  All luminaries shall be tested 
and to be repaired if not working and shown to IOC representative before handing over. 
 
SUPPLY AND FIXING OF CFL  LUMINAIRES UNDER CANOPY  WITH 3x36 W CFL LAMP  
Supply and fixing of canopy mounted CFL  luminaire with 3x36 W  CFL  including all accessories 
such as control gear , fixtures etc under canopy. This fitting shall be Clean Room Luminaires with 
high luminance levels. This fittings are available in Top opening /bottom opening and also with 
toughened glass (IP 65 version)  . This fitting shall be suitable for 3x36W PL- L Lamps and  shall be 
of Philips FBS 300/336 P5 HPF/Wipro WIP 43336 SGW / Crompton CRFW 12336 / Bajaj BPRF 336 
C LHD 

 
4.4 Sup & Inst of Canopy Lights (BAJAJ Make), (Model No BPRF 336 C LHD as per Bajaj Catalogue). 
4.5 Sup & Inst of Canopy Lights (WIPRO Make), (Model No BGEST 250W MH IP66 FFG as per WIPRO 

Catalogue). 
4.6 Sup & Inst of Canopy Lights (PHILLIPS Make) (Model No BGEST 250W MH IP66 FFG as per 

PHILIPS Catalogue),. 
4.7 Installation of LIOC supplied Canopy Lights. 

 
5 ELECTRICAL INSTALLATON (Yard Light) 

 
Providing point wiring for yard light, flood lights: 
Providing wiring for yard light/ flood light poles from junction box to fixtures using 3 core/3 run 
1.5 sq.mm flexible copper conductor cable including interconnections etc as required complete. 
 
Scope of work under this item includes supply and installation of cables required between LDB 
and junction box mounted on yard light pole/flood lighting tower and also between junction box 
mounted on food light tower to metal enclosed control gear box located near flood light fixture, 
supply and installation of all the termination accessories, termination, testing and commissioning 
of cables. Contractor’s scope of work also includes excavation, preparation of riddled soil 
bedding.  
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Supply and installation of protective covers over the cable, backfilling, ramming. Supply and 
installation of route markers, supply and installation of pipes for road crossing, supply and 
installation of necessary cleating arrangement for cabling on flood light tower, supply of labour, 
supervision, welding equipment, all tools and tackles and testing equipment as required. Earthing 
of street light pole/ flood light tower lighting fixtures, etc. is included under point wiring.  
 
OCTAGONAL YARD LIGHT POLES 
 
The yard light pole for the retail outlets shall be of tapered octagonal construction in single 
section made out of 3mm thick steel as per BSEN 10025 grade S355 or equivalent and hot dip 
galvanized with single dip process and as per Drawings Nos.  The pole should be longitudinally 
welded (no circumferential welds are permitted) and uniformly tapered from the base to the top. 
 
The pole should be designed as per BS 5649 and for a wind speed upto 160 km per hour at a 
height of 10 mtr above ground.  The material for brackets for mounting the light fitting, base 
plate, flange plate etc. Should confirm to IS 2062.  The pole should have concealed space for 
mounting the connector for looping of cables and MCB for switching on/ off the lights. 
 
The poles shall be supplied in the above ground height of 5 m, 6 m and 7 m.   
 
The light fittings to be mounted on the bracket in the above size of poles shall be as under – 

1
.
 
1 

 
5 m high pole 

Philips SRP 501/150 with 1x150 W MH 
lamp or BAJAJ BGEST 150W MH     IP 65 
with 150 W MH lamp. 
 

2
. 

6 m high pole Philips SRP 501/150 with 1x150 W MH 
lamp or BAJAJ BGEST 150MH     IP 65 with 
150 W MH lamp. 
 

3
. 

7 m high pole Philips SRP 501/150 with 1x150 W MH 
lamp or BAJAJ BGEST 150MH     IP 65 with 
150 W MH lamp. 
 

Meter high galvanised Octagonal pole with top 70mm (Across/Face), bottom 130mm (Across/ 
Face) made up of 3 mm thick HT plate having a base plate of size 220 x 220 x 12 mm with single 
arm 1500mm long bracket arm made up of 48 O.D. pipe with EN 8 grade M16x600 mm J type 
galvanised foundation bolts and anchor plate on suitable concrete foundation as per standard 
drawings enclosed herein(Civil & Electrical works shall be paid separately) having fixing 
arrangement for mounting 2 Nos. of  Metal halide luminaries (on opposite sides) 
 
Meter high galvanised Octagonal pole with top 70mm (Across/Face), bottom 130mm (Across 
Face), made up of 3mm thick HT plate having a base plate of size 220 x 220 x 12 mm  with single 
arm 1500mm long bracket arm made up of 48 O.D. pipe with EN 8 grade M20x700 mm J type 
galvanised foundation bolts and anchor plate on suitable concrete foundation as per standard 
drawings enclosed herein (Civil & Electrical works shall be paid separately) having fixing 
arrangement for mounting 2 Nos. of  Metal halide luminaries (on opposite sides) 
 
Meter high galvanised Octagonal pole with top 90mm (Across Face),  bottom 155mm 
(Across/Face), made up of 3mm thick HT plate having a base  plate of size 260 x 260 x 16 mm  
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with single arm 1500mm long bracket arm made up of 48 O.D. pipe with EN 8 grade M24x750 
mm J type galvanised foundation bolts and anchor plate on suitable concrete foundation as per 
standard drawings enclosed herein (Civil & Electrical works shall be paid separately) having fixing 
arrangement for mounting 2 Nos. of  Metal halide luminaries (on opposite sides) 

5.1 ELECTRICAL INSTALLATON (Yard Light- Hexagonal Pole) 
5.1.1 Sup & Inst of Yard light pole including RCC base (BAJAJ Make). 
5.1.2 Sup & Inst of Yard light pole including RCC base (WIPRO Make). 
5.1.3 Sup & Inst of Yard light pole including RCC base (Galva Pole Make). 

 
5.2 ELECTRICAL INSTALLATON (Yard Light - 100W MHL Lamp c/w Fitting) 
 

METAL HALIDE YARD LIGHT FITTINGS 
 
The luminaire shall be suitable for LED Light  upto 400 Lux. The control gear accessories shall be 
mounted integral with the luminaire.  
  
The luminaires may be with sheet steel / cast aluminium enclosure, wide angle distribution type 
polished reflector, acrylic cover and wire guard complete with neoprene gaskets, mounting 
bracket etc. 
 
All luminaires used with metal halide lamps shall be of enclosed type. 
The fixtures shall be totally enclosed with gaskets to prevent ingress of dust, moisture and insects 
inside the fixture. They shall be of outdoor weatherproof type. 
 
All external hardware such as bolts, and screws, toggle lever, hinge pin etc. Shall be stainless 
steel. 
 
Control gear box can be integral or supplied separately suitable for mounting on the pole or 
structure. 
CDMT (Ceramic Discharge Metal Halide) lamps is a new version in yard lighting.   
 
Supply and fixing of Yard Light luminaire with 100W  metal halide lamp including all accessories 
such as control gear , fixtures etc on poles. (Pole shall be measured seperately). This fitting shall 
be with pressure die cast aluminium housing having POT optics reflector and heat resistant 
toughened glass cover 

 
 
5.3 ELECTRICAL INSTALLATON (LIOC supplied Yard Light Pole c/w fitting) 

 
ERECTION OF COMPANY SUPPLIED YARD LIHGT POLES 
This item includes taking delivery of the poles  from Clients stores and fixing of the same above 
RCC foundation as per the drawing No 

 
5.3.1 Installation of LIOC supplied Yard light pole c/w fitting. 

 
6 ELECTRICAL INSTALLATON (MCB DB) 

MCB DISTRIBUTION BOARDS 
 
The complete board shall be factory fabricated and ready for installation at site. 
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The board shall be of wall mounted, cubical type construction, fabricated out of 1.6 mm thick 
sheet steel, with stove enameled paint finish. 
  
The board shall also be provided with a loose wire ms box with front cover as a compartment for 
the complete width and depth of the board and of minimum height of 125mm in case of TPN 
DB’s and 100mm in case of SPN DB’s. Loose wire box shall be a part of MCB DB item and hence 
no payment will be made separately. 
 
The distribution board shall be of double door type and such a board shall have an inner and 
outer cover.  The inner cover shall be made of 1.6 mm thick sheet steel with screws. The outer 
cover shall be of hinged type made of 1.6mm thick sheet steel.  Only the knobs of the MCBS shall 
protrude out of the inner cover through openings neatly machine made for the purpose.  
 
Knock out holes at the bottom, and detachable plate with knock out holes at the top of the board 
shall be provided. 
The board shall be complete with the following accessories: - 
(a) 200 A copper busbar(s). 
(b) Neutral link. 
(c ) Common earth bar. 
(d) Din bar for mounting MCBS. 
 
The standard constructional features of manufacturer for MCBDB is acceptable except for the 
thickness of sheet, provision of double door, bus bar capacity and loose wire box which shall be 
as specified. 
   
Switch boards- application and types 
 
A)  Switch board locations – as per approved drawings  
B)  Cubicle type switchboards 
 
The cubical type switchboard shall conform to the specifications for L.T panel.  
 
Switch board installation 
(i) Unless and otherwise specified the distribution boards shall be installed so that its bottom is 
not less than 1.25 Mts from the floor level or as approved by the Engineer-in-charge 
 
(ii) Switchboard inside a residential quarter shall be installed such that the operating knob/handle 
of the in-comer is at height of about 2 mts. 
 
(iii) Cubicle board shall be installed by suitable foundation bolts grouted in floor/wall. Where 
cubicle boards are placed over the cable trench the panel shall be placed over a formed channel 
section, duly grouted as required.  No extra cost for the channel and its grouting shall be paid 
separately.  
 
(iv) There shall be a clear distance of 1m in front of the switchboards. The space behind the 
switchboards shall be either less than 20 cm or more than 75 cm.  If there are any attachments or 
bare connections at the back of the switchboard, rule 51 c of the Indian electricity rules shall 
apply. 
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(v) The connections between the switchgear mounting and the outgoing cable upto the wall shall 
be enclosed in a protection pipe. 
 
(vi) Where it is required to terminate a number of conduits on a fixed board or cubicle board, it 
may be convenient to provide a suitable ms adopter box for the purpose.  Such boxes shall be 
provided with the prior approval of the engineer-in-charge and this will be paid for separately. 
 
(vii) All wires to the boards shall be bushed at the entries to avoid damage to insulation. 
 
(viii) No apparatus shall project beyond any edge of the panel.   
 
(ix) All unused holes in the boards and in the mountings shall be plugged suitable to avoid entry 
of insects. 
 
Wiring of switch boards and distribution boards 
(i) All connections between pieces of apparatus, and terminals on a board shall be neatly 
arranged in a definite sequence, following the arrangement of the apparatus mounted thereon, 
avoiding unnecessary crossings. 
(ii) Cables and wiring shall be connected to terminals either by crimped lugs or thimbles. 
 
(iii) The incoming and outgoing cables shall be neatly bunched / clamped such that the doors 
shall be capable of swinging as required. 
 
(iv) Where a board has more than one switchgear, each such switchgear shall be marked to 
indicate which section of the installation it controls. Where there is more than one main switch 
board in the building, each such switch board shall be marked to indicate which section of the 
installation and building it controls. 
 
(v) All distribution boards shall be marked “L” for lighting or ‘P’ for power, and ‘E’ for essential 
‘NE’ for non-essential as the case may be. 
 
(vi) When a board is connected to a voltage higher than 250v, all the terminals or leads of the 
apparatus mounted on it shall be marked in the following colours to indicate the different poles 
or phases to which the apparatus or its different terminals may have been connected. 
   
The lighting and power MCBDB 1.6 mm thick ms sheet steel enclosure shall be provided in 
RO/JRO.  The relevant capacity of MCB,and RCBO (MCB+ ELCB) approved makes shall be provided 
as per IS: 8828-1996.  The short circuit breaking capacity of MCB is 10 KA.  The DP MCB shall be 
connected to pump and power load as per IS: 8828 - 1996. 
 
11.1 Supply and installation of MCB distribution board with all accessories and Wiring 
having Double door without  incoming isolator and MCBs – 8 Way TPN.  

 
7 ELECTRICAL INSTALLATON (MV PANEL) 

 
PANEL BOARDS: (Medium voltage panel board) 
A) The SLS & British  Standards complied with shall include the following : 
 
Item         
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Aluminium busbars and interconnections   
Busbars and connectors       
Control switches and push buttons    
Control transformers      
Copper        
Current transformers     
Danger notice       
Electrical enclosures      
Fuses         
Potential transformers      
Fuse switches and switches     
Indicating lamps       
Maintainability       
Meters – indicating                                   
Meters - recording      
 
Relays          
  
In case of all the above publications, references shall be made to the latest versions as amended 
and revised upto date. 
 
b. Approval and certification 
The boards shall be manufactured through CPRI approved parties only. The CPRI certificate shall 
be produced prior to manufacture of the unit.  
 
c. Approval by Electrical Inspectorate 
The boards shall be manufactured to comply with the requirements of the Electrical Inspectorate 
of the State.  This implies that the manufacturer shall be aware of the latest standards and 
practice stipulated by the Electrical Inspectorate of state with respect to switchboards.  . 
 
d. Drawings  
The supplier shall prepare and furnish to the Client/Architect/Consultant detailed drawings of the 
panel boards and its parts with all the required information within fifteen days of the letter of 
intent.  The manufacture shall be taken up only after receipt of the approved drawings from the 
Client/Architect/Consultant.  The Suppliers shall take action in this matter in such a manner that 
the process of submission of drawings and details and approval by Client/Architect/Consultant 
are complete in time to adhere to the stipulated delivery period. 
 
e. Tests 
All standard tests as specified in relevant Indian Standards shall be carried out by the 
manufacturer on the switchboard and its parts.  These tests are to be carried out in the presence 
of the representative of the Client/Architect/Consultant preferably and detailed test reports are 
to be furnished to the Client/Architect/Consultant. 
Results of all the tests shall be recorded and furnished to the Client/Architect/Consultant.  Test 
certificates of breakers, relays, etc. used in the board shall be furnished. 
 
f. General construction 
The board shall be of sheet-steel, totally enclosed, dust tight, vermin-proof, flush dead front, 
modular and fully compartmentalized construction.  The different breakers and switches shall be 
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housed in separate and independent totally enclosed compartments.  Each compartment shall be 
self-sufficient with all the components and an independently interlocked door with padlocking 
facility.  The board shall be easily extensible at both ends. 
 
The board shall be complete with an integral base framework of adequate design and 
construction so that the board can be directly mounted using suitable foundation/ anchoring  
bolts. 
It shall be suitable for functioning efficiently and continuously under the service conditions 
specified. 
Adequate provision shall be made for easy access to all internal components of the board for 
inspection, testing, maintenance, repairs and replacements.  All name plates of internal 
components shall be placed in such a manner that they can be read from outside when the 
cover/door of the compartment is opened. 
 
Hylam shall not be used in the board for any purpose.  In place of hylam, FRP sheet shall be used.  
Minimum thickness of  FRP shall be 3mm. 
 
g. Enclosure 
The enclosure of the boards shall be made of cold rolled sheet steel.   The enclosure shall be of 
floor or wall-mounting type construction as specified.  When floor-mounted, it shall be of free-
standing and self-supporting type construction.  When wall-mounted, it may be surface-
mounting type or recessed type as specified. 
 
The enclosure shall be so designed and constructed as to prevent the entry of dust, water, insects 
and vermin.  All doors, detachable covers, plates etc. shall be provided with effective gaskets.  
The covers shall be provided with fasteners which would ensure tight closing of the covers by 
properly compressing the gaskets.  Ventilating louvers, if provided , shall be provided with fine 
brass wire mesh screens. 
 
The enclosures may be of double-front construction where access will be available into the board 
both from front and rear or of single-front type where there will be access only from the front of 
the board and the back will be completely closed.  The type of access shall be as specified. 
 
Every compartment in the board shall be totally segregated from other compartments by sheet 
steel enclosure on all sides with insulating bushes for entry and exit of power and control wiring 
and interconnections.    
 
No live component shall be mounted on the door of the compartment. 
Suitably inscribed plastic/bakelite designation labels shall be fixed on the compartment doors. 
 
Busbar chambers shall be provided with screwed covers.  Cable alleys, meter and relay 
compartments and switchgear compartments shall be provided with hinged doors which shall be 
closed tight by means of captive screws with moulded plastic knobs.  All the hinges shall be of 
concealed type.   
The covers and doors shall be properly stiffened by means of ribs or other stiffeners against 
wobbling. 
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Wherever hinged doors are provided and live parts will become accessible on opening of the 
hinged doors, adequate shrouding shall be provided using FRP barriers to prevent unintentional 
contact with the live parts. 
 
The minimum thickness of cold-rolled sheet steel used for the fabrication of the board shall be of 
2.5mm.  The folded sections forming the base and vertical framework shall be fabricated out of 
cold-rolled sheet steel having a minimum thickness of 3mm.  Comparatively large covers and 
doors shall be fabricated using 3mm thick sheet steel. 
 
The structure of the enclosure shall be strong and rigid and shall not suffer any distortion during 
transport, handling or erection.  The different parts of the enclosure shall be able to withstand 
without any shake or vibration, the static and dynamic loading of various equipment installed in 
the enclosure.  The board shall be stable under all the required conditions of loading and 
operation.  Adequate lifting hooks shall be provided. 
 
Boltholes shall be provided in the bottom framework for the foundation bolts.  In case of wall-
mounting boards, holes shall be provided for fixing bolts either on the back plate of the board or 
on external lugs.  The required foundation/anchor bolts, nuts and washers shall be supplied along 
with the boards. 
The height of enclosure shall be the same throughout the board. 
 
The metal work of the enclosure shall be fabricated to good quality finish with the surface level 
and smooth without any flaw.  The corners shall be rounded. 
The metal work of the enclosure shall be fabricated in a shop with adequate facilities such as 
power-operated guillotine shears, press brakes, presses, powder-coating plant, etc. The 
metalwork shall be powder coated after treatment. 
 
h. Busbars 
The busbars shall be arranged in horizontal and vertical formations as required.  The busbars shall 
be air insulated.  Where supply to outgoing feeder controls is tapped from vertical busbars, 
outgoing feeder controls shall be installed only on one side of the vertical busbars and not on 
both sides.  In other words, every vertical multi-tier module of outgoing feeder controls shall 
have its own individual set of vertical busbars and from this set of vertical busbars supply shall 
not be tapped to another vertical module of outgoing feeder controls. 
 
Busbars and covers of the busbar enclosure shall be so arranged to provide easy access for 
inspection, testing, maintenance, repairs and replacements required to be carried out inside the 
busbar enclosure.  Facility shall be provided to comfortably check the tightness of busbar 
connections using tools of standard sizes. 
 
The busbars and busbar chamber shall be extensible on both sides of the boards so that the 
boards can be extended on either side. 
For busbars exceeding 2000mm length, allowance for expansion shall be provided by means of 
well-designed and installed flexible expansion joints. 
 
All busbars shall be of high conductivity electrical grade aluminium extrusions of reputed 
manufacture.  The main horizontal busbars shall be of the same section throughout the length of 
the board.  Their current rating shall be equal to the full rated current of the incoming 
breaker/switch.  The current rating of the neutral bar shall be 50% of that of the phase busbar.  
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The branch busbars shall have current rating equal to the total of the full rated currents of all the 
outgoing breakers and switches connected to them provided that  
 
The current rating need not be higher than the main bus bars, and that The bus bars will have 
short-circuit rating equal to that of the main busbars. 
The size of the main and branch busbars shall be got approved by the 
Client/Architect/Consultant. 
 
The maximum current rating allowable for aluminium busbars is 0.8 Amps/ sq.mm.  Any derating 
required by the Client/Architect/Consultant or the Electrical Inspectorate shall be taken into 
consideration while fixing the sizes of the busbars. 
 
The boards shall  be provided with triple pole or triple pole and neutral busbars as specified. 
Busbar joints shall be of bolted type.  Only cadmium or zinc passivated high -tensile steel bolts, 
nuts and spring washers shall be used. 
Busbars shall be given colour coding. The busbars shall be provided with heat shrinking PVC 
sleeves throughout their length.  Where it is not possible to provide PVC sleeving, moulded FRP 
shrouding shall be provided.  No hylam is permitted. 
 
The cross-sectional area of the busbars and the supports provided for the busbars shall be 
capable of withstanding without damage the electromagnetic and thermal effects of short-circuit 
current corresponding to 25kA at 415V.  Only moulded SMC supports shall be used for supporting 
the busbars.  Busbars to withstand 25 kA shall be supported at intervals not exceeding 500mm 
and the minimum thickness of SMC finger type support shall be 25mm. 
 
Where the busbars of one phase or neutral consist of more than one conductor, the space 
provided between the parallel conductors shall be equal to the thickness of the single conductor.  
Spacers of the same thickness shall be provided between the parallel conductors at intervals not 
exceeding 600mm. 
 
The ratio of cross-sectional areas of busbars to busbars enclosure shall be as approved by the 
Electrical Inspectorate. 
 
i. Cable Alleys  
The cable alley shall be spacious enough to accommodate all the cables to be installed inside it 
and also to facilitate their proper routing, clamping, shaping and termination without causing any 
strain to the cables and terminations.  The space shall be adequate to facilitate easy working on 
any set of terminations without disturbing the shrouding over other terminals in the cable way. 
Cable alley shall be provided with hinged doors.  The cable alleys shall have detachable glanding 
plates at the top and bottom.  The glanding plates shall have adequate space to comfortably 
accommodate all the cable glands that would be installed on it.  The glands shall be so spaced 
that it will be possible to work on the different cable terminations without any difficulty. 
 
The terminals in the cable alley shall be shrouded so that it should be safely possible to work on 
any set of terminals after switching off the concerned feeder while the other terminals in the 
cable alley remain live.  FRP sheets or moulded components shall be used for the shrouding.  No 
hylam shall be used.  The shrouding shall be designed to ensure easy fixing and removing.  The 
shrouding shall totally prevent the possibility of any accidental contact with the live parts 
shrouded. 
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The terminals in the cable alley shall be suitable to accept the maximum size of cable that may be 
used for the feeder.  The terminals shall be adequately and conspicuously labelled for 
identification with its corresponding switch/ control compartment. 
 
Power and control cable termination facilities shall be well segregated.  Segregation facility shall 
be provided for all cables working at different voltage systems. 
 
The cable alley shall be effectively segregated from all the surrounding compartments housing 
live parts. 
 
Facility shall be provided for termination of the cables both at the top and bottom of the cable 
alley if cable entry is not specified.  The direction of cable entry shall be got verified from the 
Client/Architect/Consultant before fabrication of the board. 
 
The switchboards shall be supplied without cable glands and sockets unless otherwise specified. 
 
j. Clearances 
The minimum clearances between conductors and between conductors and earthed metal shall 
be as follows : 
Between phases    - 25mm 
Between phase and neutral  - 25mm 
Between phase and earth   - 25mm 
Between neutral and earth  - 20mm 
 
k. Operating heights 
The maximum height of any operating handle/knob/button shall not be more than 1800mm 
measured from the bottom of the board. 
 
The maximum height of the panel shall not exceed 2200mm. 
 
As far as possible all the indicating instruments shall be mounted at a height of not more than 
1800mm measured from the bottom of the board. 
l. Switches and Fuse Switches: 
All switches and fuse switches used in the boards shall be of air-break, heavy duty, double-break, 
load-break type with quick break and quick make features.   
 
They shall be of front operated type.  The fuse switches shall be capable of withstanding the fault 
current which would flow through them without damage.   
 
Switch handle shall have the facility to be locked in closed and open positions of the switch. 
 
The switches and fuse switches shall be installed in the compartments in such a manner that 
their live parts will not be accessible during normal working inside the compartment. The front 
door of every compartment housing a switch or fuse switch shall be interlocked with the 
switch/fuse switch in such a manner that the door can be opened only after the switch is opened 
and that the switch/fuse switch cannot be closed when the door is in open position.  Parts of the 
switch/ fuse switch which remain live even after the switch is opened shall be effectively 
shrouded against accidental contact.  Such shrouds shall be suitably marked to indicate that they 
cover live parts.  Only FRP sheets or moulded components shall be used for such shrouding.  No 
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hylam is permitted.  The shrouding sheets shall have enough thickness and rigidly so that it will 
not be flexible under normal pressures encountered during assembly, erection, operation, 
inspection and maintenance. 
 
The interconnection between busbars and switches/fuse switches shall be kept as short as 
possible.  The interconnecting conductors shall be rated for the full current rating of the 
switch/fuse switch.  The interconnecting conductors shall be well-insulated, well-segregated and 
well-supported.  The inter connectors shall be mechanically rigid. 
 
Fuses shall be of HRC cartridge type, mounted on plug-in type fuse bases having a short-circuit 
rating of not less than 80kA.  Fuses shall be provided with visible operation indicators to show 
that they have operated.  All accessible live connections shall be adequately shrouded, and it 
shall be possible to replace the fuses when the circuit alive without danger of contact with live 
parts.  Insulated fuse pulling handle shall be supplied with each board. 
 
Sufficient and accurate indication shall be provided on the door of the compartment to know 
whether the switch/fuse switch is in open or closed position. 
 
Rotary cam type switches shall not be used in the boards except for control and indication 
circuits. 
The ratings of the fuses shall be as per the actual requirements.  The ratings of fuse links shall be 
obtained from the Client/Architect/Consultant before supplies are effected. 
 
m. Current transformers  
The burden of the current transformers provided shall be adequate for the meters and protective 
devices connected to these. 
Facility for short-circuiting and grounding the current transformer secondaries shall be provided 
at the terminal blocks through proper links.  Links shall also be provided to carryout current and 
phase angle measurement tests with the current transformers in service. 
 
The voltage rating of the current transformers shall be 1000V.  Their short circuit withstand 
capacity shall be 31MVA at 415V.  The secondary rating of current transformers shall be 5A 
unless otherwise specified. 
 
Metering current transformers shall have an accuracy of Class 1 and protective current 
transformers shall be of class 5P10 unless otherwise specified. 
 
n. Meters 
All meters shall be of flush-mounted type. 
 
Ammeters and voltmeters shall be of moving iron type having 144mm square, 90 degree scale.  
Dials shall be white and the markings shall be black.   
 
Ammeters measuring upto 10A shall be directly connected while those measuring above 10A 
shall be connected through suitable current transformers.   Unless otherwise specified, the 
meters shall be rated for current transformers with secondary current of 5A. 
 
Voltmeters shall be provided with selector switches and protected with HRC fuses. 
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Watt meters and power factor meters shall be of electrodynamic type with current and potential 
coils.  They shall be of 96 Sqmm square, flush-mounting type.  The range of the power factor 
meter shall be from 0.5 lagging to 0.5 leading through unity power factor. 
 
Integrating meters such as trivector meters, energy meters, etc. shall conform to IEC-170. 
 
o. Control and Selector switches 
Control and Selector switches shall be of rotary type. They shall have escutcheon plates with the 
operating positions marked.  Control switches shall have momentary contacts while selector 
switches shall have stay-put contacts.  They shall be suitable to operate at the required voltage 
and current ratings.  The number of contacts and the switching pattern shall conform to the 
functional requirements. 
 
p. Push Buttons  
Each push button shall have 2 nos. “NO” and 2 nos. “NC” contacts.  The push buttons shall be 
provided with legend plates indicating their functions. 
 
q. Indicating lamps 
Indicating lamps shall be of low loss LED type. They shall be of suitable voltage rating.  They shall 
be provided with legend plates to indicate their functions. 
 
r. Control Wiring 
All control wiring shall be carried out using 1100V grade, single core PVC wires with fine-stranded 
copper conductors.      
Following shall be the minimum sizes of copper conductor for control cables: 
 
Voltage circuits  - 2.5 Sq.mm 
Current transformer circuit - 2.5 Sq.mm 
 
The control wiring shall be segregated from wiring of differing voltages.  Voltage circuits and 
current transformer circuits shall be segregated. 
 
The wiring shall be carried out using PVC wiring channels of required sizes.  Where channels 
cannot be used, the wiring shall be neatly bunched and routed.  Along the route, the wiring shall 
be supported at required intervals. 
 
Adequate numbering by ferrules shall be provided for easy identification of the wires. 
 
s. Earthing 
An earth bus of copper conductor shall be run across the full length of the board to which all the 
non-current carrying metal parts of the board shall be effectively earthed.  The ends of the earth 
bus shall have facility at both ends for being connected to the external earthing system.  Such 
points of connection on the earth bus shall be easily accessible.  The size of the copper earth bus 
shall be 25 x 3mm unless otherwise specified. 
 
Labels / Lettering (Painting) 
The board shall be labelled using plastic/bakelite engraved designation label.  415V danger label 
as per relevant standard specification shall be affixed on the board. 
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The label bearing name of the board shall have a minimum width of 40mm.  Every compartment 
shall be labelled for identification using lables of minimum width of 20mm. All indicating lamps, 
control switches, push buttons, etc. shall also be labelled for identification.  Sizes, type and 
number of cables connected to each compartment shall also be mentioned in the label on the 
respective compartment. 
 
All components such as current transformers, meters, contactors, etc. mounted inside the board 
shall be mounted in such a manner that their name plates are easily visible for reading in the 
installed position. 
u. Safety 
All live parts / terminals to be totally shrouded. Finger touch proof wiring to be provided. Danger 
boards, Bus bar covers to be provided. 
v. Maintainability The board shall be so designed and constructed that it shall be possible to 
carryout all the routine inspection, maintenance, repairs and replacement jobs easily and 
expeditiously so that down-time is reduced to the minimum.  All replaceable parts shall be easily 
accessible for removal and replacement. 
 
Particular attention shall be given to provide easy access for inspection, testing, maintenance, 
repairs and replacements of the following : 
Busbars and connections on busbars 
Busbars supports. 
All points of interconnections. 
All points of wiring terminations. 
Setting dials of all relays and other controls. 
Cable terminations. 
Earthing connections. 
Neutral links. 
Current transformers. 
Control transformers. 
Fuses. 
Coils such as under-voltage coil, shunt-trip coil, operating coils etc., 
Space heaters, lamps, thermostats, etc., 
All components inside the switchboard shall be so mounted that their name plates can be easily 
and clearly read just by opening the cover/door of the compartment concerned. 
w. Operation and maintenance instructions 
One set of following documents relating to all switchgear, protective devices and meters shall be 
supplied along with the board: 
Technical details including wiring diagrams. 
Inspection, testing and commissioning manuals. 
Operation and maintenance instructions. 
Spare parts catalogue. 
x. Testing and commissioning 
The CONTRACTOR shall at the price quoted make available the services of his competent and 
experienced personnel for testing and commissioning of the switchboards. 
 
NOTE: Item also includes provision of heavy duty connectors (for all outgoings) at the bottom of 
the panel. All the outgoings from the MCB’s must be prewired upto heavy duty connectors fixed 
on the front panel of cable alley with suitable rating of single core wires and all outgoing cables 
shall be connected to this heavy duty connector after glanding on the bottom of the panel. Panel 
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must be mounted with a clear height of 300 mm from the FFL of the electrical room and this gap 
must be covered.  
 

12.1  Supply, Installation, Testing and commissioning of MV PANEL BOARD suitable up to 60 KW 
connected load as described and specified above and as per attached drawings comprising of 
following. 
S&I MV panel : 

 
 

8 ELECTRICAL CABLING   
CABLING & ALLIED WORKS – ARMOURED CABLES 
 
 This section covers the following: 
 a) Power cables 
  b) Control cables 
Supplying and laying underground XLPE insulated PVC sheathed copper, aluminum conductor 
armoured 1.1KV grade cable of approved make as per IS: 7098(Part-I), through RCC hume pipe in 
RO and JRO.  The cable shall be marked the "ISI mark" printed continuing entire length.  (the rate 
of RCC hume pipe or cable trench with cover slabs or brick duct as required at site, earth work 
excavation, refilling etc., shall be paid under separate item of work, XLPE insulated cable is 
preferred over PVC insulated cable).  
Power cables shall conform to the following requirements: 
Power cables for use on 415 V system shall be of 1100 volt grade, aluminium conductor, XLPE 
insulated, PVC sheathed, armoured and overall PVC sheathed cable, strictly as per relevent IS 
specification. Unarmoured cable to be used only if specifically mentioned in schedule of 
requirements. Bi-metalic plate washers should be provided whereever cables, lugs, and switch 
terminals are of different materials. Cables and cable lugs should be of same material where ever 
possible. 
The size of these cables shall be as specified in schedule of requirements or as per erection 
drawings. No aluminium conductor cable of size less than 4 sq.mm shall be used. 
      
Control cables shall conform to the following requirements: 
Control cables for use on 415 v system shall be HFFR (halogen free fire retardent) type 1100 volts 
grade, copper conductor, PVC insulated, PVC sheathed, armoured/ steel braided and overall PVC 
sheathed, strictly as per IS : 1554 (Part I) - 1988. Unarmoured cables to be used only if specifically 

S&I MV panel board cubicle with floor mounting type with dust and vermin proof made of 1.6 mm 
thick CRCA sheet with busbar chamber, cable all accessories including with Bus bars & wiring   

100 Amps  4 pole load break type change over switch - 1 NO 
100 Amps  TPN  MCCB - 1 NO 
40 Amps 4P MCB       - 4 Nos 
20 Amps TP MCB       - 4 Nos 
32 Amps TPN FSU       - 3 Nos 
25 Amps DP RCCB   - 9 Nos.                                    
6-30 Amps DP MCB  -45 Nos 
RYB Indication Lamps, Ammeters ,Voltmeters,selector switches, CTs, ELR, control fuses, 
control wiring, painting, M.S Channel, Supports etc 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

185 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

mentioned in schedule of requirements.control cable carrying current should be black colour and 
voltage circuit shall be of grey colour and shall be segregated. 
 
The size of these cables shall be as specified in schedule of requirements or as per erection 
drawing.  No cable of size less than 1.5 sq.mm. Shall be used. Control wiring cable inside the 
panel board should be provided with ferrules for identification. Identification tags should be 
provided with each length of cable. 
   
Storage of cables: 
(i) The cable drums shall be stored on a well drained, hard surface, so that the drums do not sink 
in the ground causing rot and damage to the cable drums.  Paved surface is preferred, 
particularly for long term storage.  
(ii) The drums shall always be stored on their flanges, and not           on their flat sides.  
(iii) Both ends of the cables should be properly sealed to prevent ingress/absorption of moisture 
by the insulation during storage.  
(iv) Protection from rain and sun is preferable for long-term  storage for all types of cables.  There 
should be enough ventilation between cable drums.  
(v) Damaged battens of drums etc. Should be replaced, as may be necessary.  
  

 Handling of cables: 
(i) When the cable drums have to be moved over short distances, they should be rolled in the 
direction of the arrow marked on the drum.  
(ii) For manual transportation over long distances, the drum should be mounted on cable drum 
wheels, strong enough to carry the weight of the drum, and pulled by means of ropes.  
Alternatively, they may be mounted on a trailer or on a suitable mechanical transport.  
(iii) For loading into and unloading from vehicles, a crane or a suitable lifting tackle should be 
used.  Small sized cable drums can also be rolled down carefully on a suitable ramp or rails, for 
unloading, provided no damage is likely to be caused to the cable or to the drum. 
  
Applicable standards: SLS and British standards shall be applicable for the following:  
  
1. Specification for aluminium conductors/  copper  conductors  for insulated cables. 
2. Specification for XLPE insulation and PVC sheath of electric cables. 
3. Specification for mild steel wires, formed wires  and  tapes for armouring of cables. 
4. PVC insulated cables for voltages upto1100 V. 
5. Specification for XLPE insulated PVC sheathed cables. 
6. Recommended current ratings of cables. 
7. Recommended short circuit ratings for high voltage PVC cables. 
8. PVC insulated heavy duty electric cables for working voltages up to and including      1100v 
Insulation of cables: 
The thickness of insulation shall be on the basis of insulation material, voltage and conductor size 
conforming to the relevant standard specification. The cores shall be colour coded to IS 
specifications. The XLPE insulation & sheathing shall be of high quality.   
 
Sheathing of cables: 
The sheathing shall be PVC and shall be before and after the armouring, the thickness of the 
sheathing shall be based on the conductor size and overall diameter below the sheathing. 
   
Armouring of cables: 
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All multicore cables liable for mechanical damage shall be armoured.   
Cables, when armoured, shall have galvanised steel wire (flat or round) for armouring.  
Steel wire armouring is preferred where the cables are liable to tensile stresses in applications 
such as vertical runs, suspended on brackets or laid in soil that is likely to subside 
The armouring for cables above 16 mm sq. Shall be galvanised steel strips and below with wire 
strips. 
Laying of cables: 
i) Cables as far as possible shall be laid in complete, uncut lengths from one termination to the 
other. Cables shall be neatly arranged in the trenches/trays in such a manner so that criss-
crossing is avoided and final take off to the motor/switchgear is facilitated. Arrangement of 
cables within the trenches/trays shall be the responsibility of the CONTRACTOR. Cable routing 
between lined cable trench and equipment/motors shall be taken through GI pipe sleeves of 
adequate size.  Pipe sleeves shall be laid at an angle of maximum 45 Degree to the trench wall. In 
case of larger dia cables i.e. 50mm and above adequately sized pipe with larger bend radius shall 
be provided for ease of drawing of cable or for replacement.  In places where it is not possible, a 
smaller trench may be provided if approved by Engineer-in-charge. The cost of pipe sleeve / 
trench shall be paid extra under respective items.  
ii) Directly buried cables shall be laid underground in excavated cable trenches where specified in 
layout drawings. Trenches shall be of sufficient depth and width for accommodation of all cables 
correctly spaced and arranged with a view of heat dissipation and economy of design. 
iii) Minimum depth of buried cable trench shall be 750 mm for low voltage and 900 mm for H.V. 
Cables. The depth and the width of the trench shall vary depending upon the number of layers of 
cables as per Standard. 
iv) Cables shall be laid in trenches as per standards. 
As each row of cables is laid in place above and before covering with sand every cable shall be 
given an insulation test in the presence of Engineer-in-Charge \ owner. Any cable which proves 
defective shall be replaced before the next group of cables are laid. The test shall be done as and 
when as asked for  by the Engineer in-charge. 
v) All wall openings/pipe sleeves shall be effectively sealed after installation of cables to avoid 
seepage of water inside building/lined trench. 
vi) Cable shall be clamped on wall/column with necessary clamp using zinc coated /cadmium 
plated screws and nuts when the cable is run above ground level. 
vii) The rate of Installation should be inclusive of Cable clamps, tags, Saddles, Spacer, Screws, 
Consumables etc. However the same excludes cable glands, cable lugs/sockets, cable trays/pipes, 
trenches, fabricated tray supports etc which will be measured  and paid seperately. 
Testing of cables : 
i) Before energizing, the insulation resistance of every circuit shall be measured from phase to 
phase and from phase to ground. 
ii) Where splices or termination are required in circuits rated above 600 volts, measure insulation 
resistance of each length of cable before splicing and or/terminating. repeat measurement after 
splices and/or terminations are completed. 
iii) Measure the insulation resistance of directly buried cable circuits before cable trenches are 
back filled. Repeat measurement after back filling. 
iv) For cables upto 1.1 KV grade 1000 KV Megger and for H.V. cables 2.5 KV/5 KV Megger shall be 
used. 
 

8.1 2.5mm2 PVC earthing for canopy light. 
8.2 4x6 mm2 PVC Main wire from MSB to DBs . 
8.3 4x4mm2 PVC/SWA/XLPE CU Cable – Compressor. 
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8.4 4x35mm2 PVC/SWA/XLPE cable Gene/CEB meter. 
8.5 4x 16mm2 PVC main wire to DB'S from Main Panel.  

 
9 ELECTRICAL CABLING (LAYED THROUGH HUME PIPE) 
 
9.1 4x2.5 mm2 PVC/SWA/XLPE CU cable for pump. 
9.2 3x2.5mm2 Armoured cable for canopy light. 
9.3 3x1.5mm2 Armoured cable for yard light. 

 
10 EARTHING SYSTEM (FOR EARTH GRID) 

EARTHING: EARTH PITS & EARTHING CONNECTION 
This specification covers the requirements of supply, installation, testing and  commissioning of 
earthing system as per BS Codes and standards  
 
The earthing system installation work shall conform to the latest applicable electricity rules, all 
currently applicable standards, codes of practice, regulations ,safety codes of the locality where 
the installation is to be carried out as per drawings.  
 
The entire earthing installation shall be in accordance with the drawings, specifications, and 
provisions of relevant standards. The entire installation shall fully comply with the Indian 
electricity rules and acts in force.  
 
The scope includes the following : 
 
A) Earth work in excavation upto a depth of minimum 3.75 meters or upto level of moist soil in all 
types of soil. 
 
B) Supplying and laying of earth pipe and earthing conductor from main board/equipment to 
earth pit, conductor size 25x6 mm GI strip.The rate quoted is inclusive of GI strip for connection 
purpose. However GI strip from panel board upto the earthpit shall be measured & paid 
seperately.  
 
C) Supplying and laying 3 m long 100 mm dia GI class B pipe with funneling arrangement  as per 
requirement/order.  
 
D) Supplying and spreading required capacity of charcoal and of common salt in the earthing pit. 
 
E) Back filling the pit with excavated or imported earth, duly consolidated with water in 200mm 
thick layers and disposal of surplus earth to an un objected place. 
 
F) Laying of earth conductors in outdoor areas, buried in ground, shall include excavation of earth 
upto 500 mm deep, laying of conductor, brazing/welding/jointing if required, of main grid 
conductor, joints as well as riser of length 500 mm above ground at required locations and then 
backfilling. 
G) Interconnection of all the earth pits using 50x6 mm GI strip to make a earth grid to reduce the 
earth resistance of the system. 
 
H)  Connecting the earthing conductor with lighting and power main-circuit equipment. 
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The installation and maintenance of an effective low resistance earthing system is essential due to 
the following -  
Efficiently dissipate heavy fault currents and electrical surges, both in  magnitude and duration, to 
protect equipment being damaged so as to minimize down time, service interruption and 
replacement cost. 

 Provide a stable reference for electrical and RF circuits at the installation to minimize noise during 
normal operation. 

 Protection of personnel who work within the area from dangerous electric shock caused due to “step 
potential” or “touch potential”. 
Characteristics of good Earthing system 
 Excellent electrical conductivity 
Low resistance and electrical impedance. 
Conductors of sufficient dimensions capable of withstanding high fault currents with no evidence of 
fusing or mechanical deterioration. 
 Lower earth resistance ensures that energy is dissipated into the ground in the safest possible 
manner. 
Lower the earth circuit impedance, the more likely that high frequency lightning impulses will flow 
through the ground electrode path, in preference to any other path. 
 High corrosion resistance 
The choice of the material for grounding conductors, electrodes and connections is vital as most of 
the grounding system will be buried in the earth mass for many years. hence, highly galvanised 
electrodes should be used to avoid corrosion. 
 Mechanically robust and reliable. 
Location for Earth 
Low lying areas close to the building or equipment are good for locating  Earth Electrodes. 
The location can be close to any existing water bodies or water points but not naturally well-drained. 
 Dry sand, lime stone, granite and any stony ground should be avoided. 
 Earthing electrode should not be installed on high bank or made-up soil. 
Acceptable Earth Resistance value 
The acceptable Earth Resistance at electrode terminal shall not be more than 2 Ohm. 
Components of Earthing & Bonding system 
The components of Earthing & Bonding system are- 
Earth electrode, Earth enhancement material, Earth pit, Equi-potential earth busbar, connecting 
cable & tape/strip and all other associated accessories. 
Design of Earthing & Bonding system 
 GI Electrode 

1) Pipe in pipe / Strip in Pipe technology 
2) Highly galvanised. Inner strip or pipe is galvanised to 250 microns and outer pipe is 100 

microns. 
3) Highly conductive mixture is poured inside the electrode so that inner strip or pipe will never 

corrode and provide lowest possible resistance. 
4) Made of G.I. 
5) ISI marked. 
6) Weight of 40mm dia electrode is > 17.0 Kg, 50mm dia electrode is> 23.0Kg and 80mm dia 

electrode is > 45Kg. 
Earth Enhancement material : (30Kg per electrode )  
Earth enhancement material is a superior conductive material that improves earthing effectiveness, 
especially in areas of poor conductivity (rocky ground, areas of moisture variation, sandy soils etc.). It 
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improves conductivity of the earth electrode and ground contact area. It shall have following 
characteristics- 
 shall mainly consist of Graphite and Portland cement. Bentonite content shall be 

negligible.                                                 
 shall have high conductivity, improves earth’s absorbing power and humidity retention capability. 
 shall be non-corrosive in nature having low water solubility but highly hygroscopic. 
 shall be suitable for installation in dry form or in a slurry form. 
 shall not depend on the continuous presence of water to maintain its conductivity. 
 shall be permanent & maintenance free and in its “set form”, maintains constant earth resistance 

with time. 
 shall be thermally stable between -100 C to +600 C ambient temperatures. 
 shall not dissolve, decompose or leach out with time. 
 shall not require periodic charging treatment nor replacement and maintenance. 
 shall be suitable for any kind of electrode and all kinds of soils of different resistivity. 
 shall not pollute the soil or local water table and meets environmental friendly requirements for 

landfill. 
 shall not be explosive. 
 shall not cause burns, irritation to eye, skin etc. 
 
Backfill material 
The excavated soil is suitable as a backfill but should be sieved to remove any large stones, plastic or 
debris and placed around the electrode taking care to ensure that it is well compacted. Material like 
sand, salt, coke breeze, cinders and ash shall not be used because of its acidic and corrosive nature. 
Earth Pit 
 Construction of unit earth pit:   
A hole of > 100mm dia shall be augured /dug to a depth of about 3.0 meters. 
Sieved soil should be poured inside the hole for about 100mm and earth enhancing material 
thoroughly mixed with 6 times of water should be poured (around 5 litres in the pit). Now the earth 
electrode shall be placed into this hole. 
Remaining earth enhancement material mixed with 6 times of water shall be filled into the 
augured/dug hole in slurry form and allowed to set.  After the material gets set, the diameter of the 
composite structure (earth electrode + earth enhancement material) shall be of minimum 100mm dia 
covering entire length of the hole. 
Top of the pit should be covered with normal sieved soil for about 50mm. 
A GI strip of 25mmX6mm in case of 40mm dia rode and 32x6 in case of 50mm dia rode and 50x6 mm 
in case of 80mm dia rode shall be used for interconnections to the earth pits or to the MEBB (Main 
equipotential bus bar). All the joints between the GI strips or between the GI strip and earth 
electrode or GI strip to MEBB should be done by welding or Stainless steel nuts and bolts. 
Earth pit shall be located as near to the MEBB in the equipment room as possible. 
MEBB should be of size 450x50x6 mm and should be mounted on the wall and insulators are 
provided so that it should not touch the wall. 
 Construction of loop Earth by providing multiple earth pits 
At certain locations, it may not be possible to achieve earth resistance of ≤2ohm with one earth 
electrode /pit due to higher soil resistivity. In such cases, provision of loop earth consisting of more 
than one earth pit shall be done. The number of pits required shall be decided based on the 
resistance achieved for the earth pits already installed. The procedure mentioned above for one 
earth pit shall be repeated for other earth pits. 
The distance between two successive earth electrodes shall be min. 3mtrs. and max. upto twice the 
length of the earth electrode i.e. 6 mtrs. approx. 
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These earth pits shall then be inter linked using 25X6 mm. GI strip to form a loop using exothermic 
welding technique. 
The interconnecting tape shall be buried at depth not less than 500mm below the ground level. This 
interconnecting tape shall also be covered with earth enhancing compound. In such cases, 10Kg. 
earth enhancing compound is required for each interconnection of electrodes,i.e, for every 3m. 10Kg 
earth enhancing compound is required. 
 Measurement of Earth resistance 
The earth resistance shall be measured at the Main Equi-potential Earth Busbar (MEEB) with all the 
earth pits interconnected using Fall of Potential method as per para 37 of IS: 3043. 
 Inspection Chamber 
A 300X300X300 mm (inside dimension) concrete box with smooth cement plaster finish shall be 
provided on the top of the pit. A concrete lid, painted black, approx. 50 mm. thick with pulling hooks, 
shall be provided to cover the earth pit. In case of remote sites, the concrete pit of bricks can also be 
prepared and the cover of C.I. should be provided.  
Care shall be taken regarding level of the floor surrounding the earth so that the electrode terminal is 
not too deep in the masonry or projecting out of it. 

 
The contractor shall carry out the earthing of all equipment/panels/structures etc. As per relevant 
industry practices. All welding brazing equipment, necessary tools and testing equipment shall be 
furnished by the contractor.  
 
All incidental hardware & consumables including associated works shall be in contractor’s scope. 
 
Testing the earthing continuity path with a meggar. The earth continuity conductor including metal 
conduits and metallic envelops of cable in all cases shall be tested for electrical resistance of the 
same, along with the earthing load but excluding any added resistance.  Leakage measured from the 
connection with the earth electrode to any point in the earth continuity conductor in the completed 
installation shall not exceed one ohm, wherever necessary increase the no. of earth pits. 
 
Accordance with either the direct earthing system, the multiple earthed neutral system or the earth 
leakage circuit breaker system, in all case, the relevant provision of rules no.33 and 61 of Indian 
electricity rules-1956 shall be complied with. 
 
Certificate for the earth test should also be submitted by the contractor to the corporation as per IE 
rules and regulations. 
Earthing connection 

 
A) All connections in the main earth conductors in earth/concrete and connection between main 
earthing conductor and earth leads shall be of welded/bolted type. 
 
B) Connection between earth leads and earthing terminal provided on the equipment shall be bolted 
type unless specified otherwise. 
 
C) Welding operations and fluxes shall be as per the approved standards. 
 
D) All joints shall be made such that contact resistance is negligible. 
 
E) All bimetallic connections shall be treated with suitable compound to prevent moisture ingression 
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F) Metallic conduits and pipes shall be connected to the earthing system unless specified otherwise. 
G) Lightning protection system down conductors shall not be connected to any earthing conductors 
above ground level. 
 
Providing earthing with 80 mm dia, 3.0 M long GI (Heavy duty) perforated pipe as per IS:3043 (with 
latest ammendment) including providing suitable earth bus for interconnection, providing a mixture 
of salt & charcoal, making earth pit chamber with chequered plate cover as per standard Drawing. 
etc. all complete as per specification & direction of Engineer-In-charge   
 
Providing Maintenance Free Earthing with Safe Earthing Electrode of 3 m length and 40 mm dia 
(Model SABO-MFE-40-3) and  earthing compound (Model SABO-EREC) as per IS: 3043 including 
supply and fixing of Electrode, Earthing compound, earth bus, connecting cable & tape/ strip, making 
eathing pit chamber with chequered plate cover etc. all complete as per detailed specification, 
standard drawings and as per direction of Enginner -In-charge. 

 
TESTING OF EARTHING SYSTEM 
 
The contractor shall ensure the continuity of all conductors and joints. Following tests shall be done 
after completion of entire earthing job. 
 
1. Earth pit resistance measurement by earth meggar of 10 Ohm range. Earth pit resistance for earth 
pits shall not be more than 1.0 ohm. Incase earth resistance is more than 1.0 Ohm, increase number 
of earth pit. 
2. Earth continuity tests for all equipment by meggar.  
3. Certificate for earth test shall be submitted by the contactor as per ie rules & regulation. 
4. The contractor shall bear the cost of all such tests. 
   
LAYING OF EARTH STRIPS: 
 
Item includes supplying, laying, jointing of copper flatS/ G.I  flats/wires. Laying in trenches on finished 
floor by cutting groove in the floor/driveway & restoring it to original shape & along steel structure of 
GI flats/wires & making earthing terminations as per electricity rules, including providing earthing 
thimbles of GI wire at termination points.  This item includes welding, drilling, bolting & provision of 
required hardware for jointing & terminating. 
 
Supplying & laying of single core 16 sq.mm multi stand flexible PVC insulated copper cable with 
suitable size of crimping socket on one end and other shall be crocodile clip. This shall be installed 
near tanker unloading area. One end of the flexible cable shall be terminated in the nearest earth 
strip. 
 
10.1 100mm Dia, 5.4 mm thk. CI pipe earth pole. 
10.2 50mmx6mm GI strip connecting earth poles. 
10.3 32mmx3mm GI strip connecting earth poles  
10.4 Solid copper wire of no,8 swg for earth. 
 
11 ELECTRICAL INSTALLATON (RUBBER MAT FOR MV PANNEL)  
 

Rubber mat for MV Panel.  
For electrical purpose upto 440 volts (0.5 KV) : 
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Thickness of the mat shall be 3 mm plus / minus 0.05 mm. 
 

Upper surface should be with a pattern.  The thickness of mat shall be measured at the root of the 
pattern. 
 
Colour of mat shall be “Black”.  Length and width shall be 2 (Two) metres and 1 (one) metre 
respectively.  
 
All other requirements of material, manufacture, dimensions, workmanship, finish, physical & 
electrical properties, water absorption, marking, test method & criteria of conformity etc., to be as 
per latest IS code 5424. 

 
Test certificate to be provided for individual mat or a batch.  IF TR (Test Report) is given for a batch, 
Batch No to be embossed on the mat without damaging the insulating property if the material.  
Manufacturer’s identification, test passed, manufacturing date & working voltage also to be 
embossed.   

 
Packing to be in rolled condition using ordinary polythene. 
 
11.1 16.1  Supply of Rubber Mat for MV Pannel Board (1 M X 1.5 M) 440 V Grade. 

 
12 ELECTRICAL INSTALLATON (MEGGER TEST)  

 
GENERAL ITEMS 
 
Workmanship 

 
Good workmanship is an essential requirement to be complied with.  The entire work of 
manufacture/ fabrication, assembly and installation shall conform to sound engineering practice. 
The work shall be carried out under the direct supervision of an engineer, employed by the 
contractor, who shall rectify then and there the defects pointed out by the engineer-in-charge during 
the progress of work.  The qualification of engineer or supervisor for over all supervision and to take 
instructions from the engineer-in-charge shall be as specified in the special conditions. 

 
A) Testing of installation 
All the completed installations shall be tested as per specification for “testing of installation.”  
 
B) Drawings 

 
The work shall be carried out in accordance with the drawings enclosed with the tender documents 
and also in accordance with modification thereto from time to time as approved by the engineer-in-
charge or as per the drawing prepared by the contractor based on inventory and approved by 
engineer-in-charge. 
 
All wiring diagrams shall be deemed to be ‘drawings’ within the meaning of the term as used in the 
conditions of contract. They shall indicate the main switch board, the distribution boards (with circuit 
numbers controlled by them), the runs of various mains and sub-mains and the position of all points 
with their controls. 
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All circuits shall be indicated and numbered in the wiring diagram and all points shall be given the 
same number as the, circuit to which they are electrically connected. 
Commissioning on completion 
1. Before the workman leaves the work finally, he must make sure that the installation is 
commissioned, after due testing. 
 
2.  Completion plan and completion certificate 
 
(i) For all works completion certificate after completion of work as required shall be submitted to the 
engineer-in-charge. 
(ii) Completion plan drawn to a suitable scale in tracing sheet with three blue print copies of the same 
shall also be submitted. 
(iii) General layout of the building. 
(iv) Locations of main switchboard and distribution boards. 
(v) Position of all points and their controls indicating the circuit numbers controlled by them. 
(vi) Types of fittings, viz. Fluorescent, pendants, brackets, bulk, head, fans and exhaust fans etc. 
(vii) Name of work, job number, accepted tender reference, actual date of completion, names of 
division/sub-division, and name of the firm who executed the work with their signature. 
 
12.1 Test electrical work of Sales Building. 
12.2 Test electrical work of Service Station. 
12.3 Testing electrical work of External electrical system. 

 
13 OBTAINING 3PHASE CEB CONNECTION 
 

Contractor has to obtain the necessary service connection from the Electricity Board by paying 
the statutory payment.  The payment made shall be reimbursed on production of cash bill by the 
client at the given rate at the BOQ. 

 
18.1 Obtaining 60 Amp 3Phase CEB Power Connection. 
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LIST OF DRAWINGS 
SN 

 
DESCRIPTION DRAWING NO 

 ARCHITECTURAL DRAWINGS  
1 COUNCIL DRAWING  
2 SALES BUILDING DRAWING  
3 CANOPY DRAWING (PROPOSED)  
 STANDARD DRAWINGS  

4 FUEL PIPELINE TRENCH, CABLE TRENCH DETAIL LIOC/ENG/STD/01 
5 STANDARD DRWAING FOR BOUNDARY WALL LIOC/ENG/STD/04 
6 PUMP ISLAND GUARD RAIL DETAIL LIOC/ENG/STD/08 
7 HOARDING BOARD DETAIL – 45’ X 15’ LIOC/ENG/STD/09 
8 HOARDING BOARD DETAIL – 30’ X 10’ LIOC/ENG/STD/10 
9 HOARDING BOARD DETAIL – 20’ X 8’ LIOC/ENG/STD/11 

10 STANDARD DETAILS FOR PUMP ISLAND – 01 LIOC/ENG/STD/12 
11 STANDARD DETAILS FOR PUMP ISLAND – 02 LIOC/ENG/STD/13 
12 1200MM X 120MM FUEL TANK MANHOLE CHAMBER DETAILS 

WITH TRAP DOOR 
LIOC/ENG/STD/14 

13 900MM X 900MM FUEL TANK MANHOLE CHAMBER DETAILS 
WITH TRAP DOOR 

LIOC/ENG/STD/15 

14 ELECTRICAL CHAMBER DETAIL LIOC/ENG/STD/16 
15 STORM WATER CATCH PIT LIOC/ENG/STD/17 
16 DETAIL OF SUMP LIOC/ENG/STD/18 
17 CHAIN LINK FENCING LIOC/ENG/STD/19 
18 INSTALLATION OF 9 KL FUEL TANK – UNDER DRIVEWAY (EARTH 

PIT – ONE MANHOLE) 
LIOC/ENG/STD/20 

19 INSTALLATION OF 15 KL FUEL TANK – UNDER DRIVEWAY (EARTH 
PIT – TWO MANHOLE) 

LIOC/ENG/STD/21 

20 INSTALLATION OF 22.5 KL FUEL TANK – UNDER DRIVEWAY (EARTH 
PIT – TWO MANHOLE) 

LIOC/ENG/STD/22 

21 INSTALLATION OF 9 KL FUEL TANK – UNDER DRIVEWAY 
(MASONRY PIT – ONE MANHOLE) 

LIOC/ENG/STD/23 

22 INSTALLATION OF 15 KL FUEL TANK – UNDER DRIVEWAY 
(MASONRY PIT – TWO MANHOLE) 

LIOC/ENG/STD/24 

23 INSTALLATION OF 22.5 KL FUEL TANK – UNDER DRIVEWAY 
(MASONRY PIT – TWO MANHOLE) 

LIOC/ENG/STD/25 

24 DETAIL OF YARD LIGHT FOUNDATION LIOC/ENG/STD/26 
25 SCHEMATIC LAYOUT LIOC/ENG/STD/27-I 
26 M.V. PANEL BOARD DETAIL TYPE - 01 LIOC/ENG/STD/27-II 
27 M.V. PANEL BOARD DETAIL TYPE - 01 LIOC/ENG/STD/27-III 
28 TYPICAL EARTHING BLOCK DIAGRAM LIOC/ENG/STD/28 
29 EARTHING CONNECTION DETAIL LIOC/ENG/STD/29 
30 STANDARD PIPE ELECTRODE EARTH PIT LIOC/ENG/STD/30 
31 DETAIL OF SEPTIC TANK LIOC/ENG/STD/31 
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Note: The drawings are issued for reference in order to understand the extent of works involved. 
Additional constructional drawings as per requirement shall be issued stage vise up on placement of 
PO. 

 
V P (ENGG) 
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LIST OF APPROVED MAKES 
     

A. CIVIL WORKS   
SN  MATERIALS APPROVED  MAKES BS CODE REF. 
1 ORDINARY PORTLAND CEMENT (HOLCIM / TOKYO /L&T / 

LAFARGE/EXPOCEMENT/MITSUI/ 
NIPPON)ORDINARY PORTLAND CEMENT 
COMPLY WITH SLS 

 
    8112 : 1989 

12269 : 1987 

2 STRUCTURAL STEEL   - SECTIONS, 
PLATES, RODS, FLATS, STRIPS ETC.,  
 

LANKA STEELS CENTRE/ JINDAL STEEL/ 
ONIDA STEELS/ TATA / SAIL / VIZAG / 
HINDUSTAN 
 

 
2062  : 1999 

3 MS TUBULAR SECTIONS LANKA STEELS CENTRE/ JINDAL STEEL/ 
ONIDA STEELS/ TATA / SAIL / VIZAG / 
HINDUSTAN 

1161 : 1963 

4 REINFORCEMENT STEEL – MILD 
STEEL AND MEDIUM TENSILE BARS 

CHICO /CONFAB /GTB /MELWA COMPLY 
WITH SLS 
 

432 : 1982 

5 REINFORCEMENT STEEL – HIGH 
STRENGTH DEFORMED STEEL BARS 

CHICO /CONFAB /GTB /COMPLY WITH 
SLS 

1786 : 1985 

6 BURNT CLAY BUILDING BRICKS ANY KILN APPROVED BY LIOC 1077 : 1992 

7 STANDARD CERAMIC TILES 
(WALLS/FLOOR) / VITRIFIED 
CERAMIC TILES  
 

LANKA TILES/ROYAL CEREMIC /NAVEEN 
CERAMIC OR EQUIVALENT APPROVED BY 
LIOC COMPLY WITH SLS 

13712 : 1993 

8 ROLLING SHUTTERS/ROLLING GRILLS (THREE SINGHE / ELCARDO OR 
EQUIVALENT ) 
SHALL BE OF MAKE AS APPROVED BY 
LIOC ENGINEER. LOCAL FABRICATION 
SHALL NOT BE ACCEPTED. 

6248 : 1979 

9 ALUMINIUM SECTIONS FOR DOORS, 
WINDOWS, VENTILATORS, 
PARTITIONS  

ALUMEX/ LANKA ALUMINIUM OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS 

1948 , 1285 

10 PRELAMINATED PARTICLE BOARD NOVOPAN, VK ENTERPRISES 12823 : 1990 

11 DOOR CLOSER EVERITE / HARDWYN / NEWSTAR/ 
EQUIVALENT APPROVED MAKE 

3564 : 1996 

12 FLOOR SPRING EVERITE / HARDWYN / EQUIVALENT 
APPROVED MAKE 

6315 : 1992 

13 WATERPROOFING COMPOUNDS BITUMEN WATER PROOFING MEMBRANE 
& LIQUID ACRYLIC FLEXIBLE MEMBRANE: 
XYPEX/  FINCO/ THOROSEAL/ FOSROC/ 
SESCO/ LANKEM OR EQUIVALENT 
APPROVED BY LIOC 

2645 : 2003 

14 FLOOR HARDENER/RESIN LANKEM/CIC/ASIAN PAINT 9197 : 1979 
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15 ACRYLIC EMULSION, PAINTS, 
DISTEMPERS 

CIC OR OR EQUIVALENT APPROVED BY 
LIOC COMPLY WITH SLS 

354 : 1989, 428 : 
2000 

16 WATERPROOF CEMENT PAINTS FINCO/BARALASTIC/THOROUG/ LANKEM  5410 : 1992 

17 FLOAT GLASS  SEMAGE /ASOKA GLASS/ GLOBE  OR 
APPROVED EQUIVALENT  

14900 : 2000 

18 PRESSED CLAY TILES  (FOR 
WATERPROOFING) 
 

LANKA TILES/ ROYAL CERAMIC/ NAVEEN 
CERAMIC OR ANY APPROVED MAKE 

2690 : PART I : 1993 

19 PRECAST CEMENT CONCRETE KERBS CLASS I TILES FROM APPROVED KILNS 5758 : 1984 

20 GRANITE TILES STAR  GRANITE OR ANY APPROVED MAKE 14223 : PART 1 : 
1995 

21 RCC HUME PIPES ELS/ LANKAN HUME PIPES 458 : 2003 

22 ROAD MARKING PAINTS   SHALIMAR / MRF 164 : 1981 

23 SQUATTING PAN  AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT  

2556 / 774 
 

24 EUROPEAN TYPE WATER CLOSET  AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

2556  

25 
 

WASHBASIN  AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

2556  

26 SINK (VITREOUS CHINA) AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

2556 

27 FLUSHING CISTERN (PLASTIC) AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

7231 : 1994 

28 EWC PLASTIC SEAT COVER AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

2548 : PART II : 
1996 

29 MIRROR SEMAGE /ASOKA GLASS/ APPROVED 
EQUIVALENT  

3438 : 1994 

30 SOAP TRAY AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

 

31 TOWEL RAIL  AMERICAN STANDARD /TOTO/ ROCELL 
OR APPROVED EQUIVALENT 

 

32 PVC PIPES AND FITTINGS(DRINKING 
WATER)  

S-LON /ARPICO/ ANTON/ NATIONAL/ OR 
APPD EQUIVALENT AS PER SLS  

4985 : 2000 
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33 PVC PIPES AND FITTINGS(CABLE 
CONDUITS) 

ANY APPROVED MAKE AS PER SLS 9537 / 3419 

34 PVC PIPES AND FITTINGS 
(RAINWATER / WASTE) 

S-LON /ARPICO/ ANTON/ NATIONAL/ OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS  

4985 : 2000 

35 CPVC PIPES & FITTINGS S-LON /ARPICO/ ANTON/ NATIONAL/ OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS  

 

36 UPVC PIPES & FITTINGS S-LON /ARPICO/ ANTON/ NATIONAL/ OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS  

 

37 GI PIPES  TATA/ JINDAL/ ZENITH/ CHICO OR APPD 
EQUIVALENT AS PER SLS 

6631 : 1972 

38 GI FITTINGS  TATA/ JINDAL/ ZENITH/ CHICO OR APPD 
EQUIVALENT AS PER SLS 

1239 : 1992 

39 GM GATE VALVES FOR SANITARY & 
PLUMBING WORKS   

PLUMBER/PEGLER/ KITZ/ APPD 
EQUIVALENT 

778 : 1984 

40 CP BRASS SPRAY SHOWER WITH 
BALL AND SOCKET 

AMERICAN STANDARD/NOVACE /ESSESS 
/ARK / SOMA / METRO-SUPER/ KITZ 

 

41 BRASS FLOAT VALVES WITH COPPER 
FLOATS  

LEADER /  ORIENT / ZOLOTO/ NETA/ 
PLUMBER/PEGLER/ KITZ 

1703 : 2000 

42 CP BRASS STOP COCKS  AMERICAN STANDARD/NOVACE /ESSESS 
/ARK / SOMA / METRO-SUPER/ 
PLUMBER/PEGLER/ KITZ 

781 : 1984 

43 POLYETHYLENE WATER TANK   S-LON /ARPICO/ ANTON/ NATIONAL/ OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS  

12701 : 1996/ 
10146 : 1982 

44 FLOOR TRAP (NAHANI TRAP) ROCLL/ APPD EQUIVALENT 2556 :1973 

45 SW GULLY TRAP ANY APPROVED MAKE 651 : 1992 

46 CP BRASS PILLAR TAPS PLUMBER/PEGLER OR EQUIVALENT 
COMPLY WITH SLS  

8931 : 1993 

47 FLUSH VALVES PLMBER/PEGLER OR EQUIVALENT 
COMPLY WITH SLS  

9758 : 1981 

48 PADLOCKS  GODREJ / HARRISON 1018 : 1982 

49 MORTICE SLIDING DOOR LOCK GODREJ OR EQVT. APPROVED MAKE 8760 
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50 MORTICE DEAD LOCK GODREJ OR EQVT. APPROVED MAKE 7540 

51 REBATED MORTICE LOCK (VERTICAL) GODREJ OR EQVT. APPROVED MAKE 6607 

52 MORTICE LOCK (VERTICAL TYPE) GODREJ OR EQVT. APPROVED MAKE 2209 

53 CHAINLINK FENCING FABRIC MASCON/ ANY APPROVED MAKE 2721 : 2003 
 

54 BOREWELL WATER PIPE AND 
FITTINGS – HDPE  

ANY APPROVED MAKE 4984 : 1995/ 8360 : 
1977 

55 BOREWELL CASING PIPE - STEEL ANY APPROVED MAKE 4270 : 2001 

56 SUBMERSIBLE PUMPSET FOR 
WATER  

JINASENA/ ARPITECT / CENTRIC OR 
EQUIVALANT 

8034 : 2002 

57 MOTOR FOR SUBMERSIBLE 
PUMPSET FOR WATER 

ANY APPROVED MAKE 9283 : 1985 

58 FIRE BUCKET ANY APPROVED MAKE 2546 : 1974 

59 SYNTHETIC ENAMEL PAINT CIC /LANKEM OR EQUIVALENT 
APPROVED BY LIOC COMPLY WITH SLS 

2932 : 2003 

60 BOLTS, NUTS, WASHERS (JOINTS 
STEEL STRUCTURAL WORK) 

ANY APPROVED MAKE WITH MTC 4000 : 1992, 3757 : 
1985, 6623 : 1985, 

6649 : 1985  
61 FOUNDATION BOLTS ANY APPROVED MAKE WITH MTC 5624 : 1993 

62 FALSE CEILING FOR CANOPY (150F) ADMO/ METROOF/ RN/ BLUE SCOPE 
LYSAGHT   

 STEEL : IS 513 
 GALVANIZING : IS 

277 
 ORGANIC 
COATING: 
 IS 14246 

63 HI-RIB BARE GALVALUME,HI-RIB 
GALVALUME COLOUR COATED,GI 
HI-RIB,GI HI-RIB COLOUR COATED  
ROOF SHEETING /GUTTER 
/FLASHINGS. 

ADMO/ METROOF/ RN/ BLUE SCOPE 
LYSAGHT   

 STEEL : ASTM A 
446 

 AZ 150 COATING :  
 ASTM A792 

64 INTERLOCK CONCRETE PAVERS FOR 
DRIVEWAY AND PARKING 

SMS HOLDINGS/ SUPREME TRADING/ 
APPD EQUIVALENT AS PER SPECS. 

 AS PER BS 6717 :   
PART1 : 1986 AND 

AS  PER IS 1237 
1980 -  AFTER 

PRIOR  APPROVAL 
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FROM LANKA IOC 
PLC 

65 ACRYLIC EMULSION/ SEMI ACRYLIC 
EMULSION PAINTS 

CIC OR OR EQUIVALENT APPROVED BY 
LIOC COMPLY WITH SLS 

 15489, 354 

66 TILES LANKA TILES/ ROYAL CEREMIC OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS 

 

67 AL WORK ALUMEX/ LANKA ALUMINIUM OR 
EQUIVALENT APPROVED BY LIOC COMPLY 
WITH SLS 

 

68 LIPPED CHANNEL LANKA STEEL CENTRE/ ONIDA STEELS 
OR EQUIVALENT APPROVED BY LIOC 

 

69 ROOFING SHEET ADMO/ METROOF/ RN/ BLUE SCOPE 
LYSAGHT   

 

70 SUSPENDED FALSE CEILING ADMO/ METROOF/ RN/ BLUE SCOPE 
LYSAGHT   

 

71 WALL PUTTY  CIC OR OR EQUIVALENT APPROVED BY 
LIOC COMPLY WITH SLS 

  

72 PVC COLOUR SHEETING FINOLEX OR EQUIVALENT MAKE   6307 

B. MECHANICAL WORKS 
SN  MATERIALS APPROVED  MAKES BS CODE REF. 

1 M.S ERW PIPES (PLAIN END) – CLASS 
`B’ 

TATA /JINDAL / ZENITH/ SURYA ROSHNI 1239 -2004 

2 M.S ERW PIPES (PLAIN END) – CLASS 
`C’ 

TATA /JINDAL / ZENITH/ SURYA ROSHNI 1239 : 2004 

3 M.S ERW PIPES (SCREWED END) – 
CLASS `B’ 

TATA /JINDAL / ZENITH/ SURYA ROSHNI 1239 -2004 

4 HORIZONTAL TYPE/VERTICAL TYPE 
GUN METAL CHECK VALVE 
SCREWED/ANGULAR   

LEADER /OPW  10989 : 1984/ 
11733 : 1986 

5 SLIP ON / BLIND FLANGES APPROVED  MAKE 6392 : 1971 

6 WELDING  ELECTRODES LINCOLN/ADVANI 
OERLIKON/ESAB/D&H 
SECHERON/HONAVAR 
ELECTRODES/MAILAM INDIA/ROYAL 
ARC ELECTRODES/MARUTI WELD/GEE 

817 

7 BOLTS & NUTS (PIPELINE WORK) TVS  /NEXCO /TRIANGLE / TATA 1367 

8 COMPRESSED ASBESTOS GASKET CHAMPION / HINDUSTAN FERRADO / 
PERMANITE 

2712 : 1998 

9 PRESSURE GAUGE H GURU/ MANOMETER INDIA/ WARI 3624 : 1987 
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10 UNION  ANY APPROVED  MAKE 1239 

11 STEEL BUSH ANY APPROVED  MAKE 1239 

12 M.S CAP ANY APPROVED  MAKE 1239 

13 AIR COMPRESSOR NEWCO/ ELGI OR EQUIVQLENT 
APPROVED BY LIOC 

5456 : 1985 

14 DIGITAL TYRE INFLATOR CLIPSAL/ PCL/ ELGI/ AIR TECH 
 

 

15 BITUMINOUS PAINT  SHALIMAR / CIC OR EQUIVALENT 
APPROVED MAKE 

9862 

16 BITUMEN MASTIC  SHALIMAR / CIC OR EQUIVALENT 
APPROVED MAKE 

5871 : 1987 

17 ZINC PHOSPHATE  PRIMER JENSON & NICHOLSON / I.C.I /BERGER 
/ASIAN PAINTS  / KANSAI NEROLAC/ CIC  

104 : 1979 

18 SYNTHETIC ENAMEL  PAINT JENSON & NICHOLSON / I.C.I /BERGER 
/ASIAN PAINTS / KANSAI NEROLAC/ CIC 

2932 : 2003 

19 ALUMINIUM PAINT (GENERAL 
PURPOSE) 

JENSON & NICHOLSON / I.C.I /BERGER 
/ASIAN PAINTS / KANSAI NEROLAC/ CIC 

2339 : 1963 

20 SPRAYED ALUMINIUM AND ZINC 
COATING ON IRON AND STEEL 

JENSON & NICHOLSON / I.C.I /BERGER 
/ASIAN PAINTS / KANSAI NEROLAC/ CIC 

5905 : 1989 

21 C.I /DI  MANHOLE COVER  NECO / ARECO/ APPD EQUIVALENT 1726 : 1991 

22 CORROSION PROTECTION TAPE 
(COAL TAR BASED) 

RUSTECH / TAPEX / CORPO / 
PARAMOUNT/IWL 

15337 : 2003 

23 SILICA GEL TRAP ASSEMBLY ANY APPROVED MAKE 3401 : 1992 

24 MS CHEQUERED PLATE ANY APPROVED MAKE 3502 : 1994 

25 
PIPE - ERW 
& WRAPING COATING 

ONIDA STEELS OR EQUIVALENT 
APPROVED BY LIOC 

 

26 
TANK TOP VALVE OPW/ LEADER OR EQUIVALENT 

APPROVED BY LIOC 
 

27 GI PIPE AND FITTINGS FOR AIR AND 
WATER 

TATA /JINDAL / ZENITH /EQUIVALENT 
APPROVED MAKE 

1239  

C. LIST OF APPROVED MAKES FOR ELECTRICAL WORKS 

SN MATERIALS APPROVED  MAKES IS CODE REF. 

1 

1.1 K.V PVCAPVC /XLPE INSULATED 
ARMOURED  ALUMINIUM 
CONDUCTOR CABLES  

KELANI CABLES, SIERRA, ACL CABLES, 
KML  

1554 : PART 1 : 
1988,  
8130 : 1984, 7098 : 

PART 1 
2 COPPER FLAT CABLE FOR 

SUBMERSIBLE PUMP 
KELANI CABLES, SIERRA, ACL CABLES, 

KML 
694 : 1990, 8130 : 

1984 
3 CABLE GLANDS & LUGS (NON 

FLAMEPROOF) 
MIC, HPI, BRACO, KELANI CABLES, 
SIERRA, ACL CABLES 

 8308 , 8309 :1987, 
12943:1990 
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4 CABLE TERMINATION KITS, 
STARIGHT JOINT KITS 

RAYCHEM, M-SEAL, LYCAB 
7093 : 1973 , 8438, 
9553 : 1987 

5 FLAME PROOF CABLE GLANDS BALIGA, FLEXPRO, FCEG, EXPROTECTA, 
CEAG 

8308 , 8309 :1987, 
12943:1990 

6 GI PIPE MEDIUM DUTY FOR CABLE 
LAYING TATA, JINDAL 1239 PART 2 : 1992 

7 HOT DIP GALVANIZED M.S CABLE 
TRAYS 

CLASSIC, FIXOTECH, METALICA, PILCO 3954 : 1991 

8 PVC CHANNEL TYPE CABLE TRAYS SFX OR APPROVED EQUIVALENT  

9 FLAME PROOF CABLE JUNCTION 
BOXES 

BALIGA, FLEXPRO, FCG POWER, 
EXPOTECTA/ CEAG 

10606 : 1983, 
14772 :2000 

10 
MAINTENANCE FREE EARTHING 
SYSTEM – SAFE EARTHING 
ELECTRODE 

ASHLOK OR APPROVED EQUIVALENT 3043 : 1987 

11 LIGHTNING PROTECTION SYSTEM ANY APPROVED MAKE 2309 : 1989 

12 INDICATING LAMPS (LED TYPE ) TECHNIK, SCHNEIDER,SIEMENS,BCH 
,C&S, L&T 

1901 : 1978 

13 INDICATING  METERS  
AE,MECO, L&T,ENERCON, IMP,GE, 
HAVELLS 1248 PART 2 : 2003 

14 SELECTOR SWITCHES 
KAYCEE, RISHAB ,L&T ,SALZAR, 
SIEMENS 

13947 PART 5 
:2004 

15 CURRENT TRANSFORMERS   AE,INTRANS ,KAPPA,INTECH 
2705 PART 1,2 
:1992, 4201 : 1983 

16 RELAYS  ALSTOM, SIEMENS, JVC ELECTRONICS 
,ENERCON 

3842,3231, 4483 & 
8686 
 

17 

SWITCH DISCONNECTOR FUSE 
UNITS/CHANGEOVER 
SWITCHES(SWITCH FUSE OR 
ONLOAD TYPE)  

L&T,SIEMENS, SCHNEIDER ELECTRIC 
,HPL, C&S, HAVELLS, KEVILTON, 
ORANGE, GE, SCHNEIDER, HAGER, ABB 

13947 : 1993, 2004 

18 
MOULDED CASE CIRCUIT BREAKER 
(MCCB) 

SIEMENS, SCHNEIDER ELECTRIC , C&S 
,L&T,  HAVELLS, KEVILTON, ORANGE, 
GE, HAGER, ABB, CHERRY, MERLIN 
GERINE, TERASAKI, KLOCKKNER 
MOELLER 

13947 : 1993, 2004, 
60947 : 2003 

19 
HRC FUSES/FUSE CARRIERS 

L&T,SIEMENS, SCHNEIDER ELECTRIC ,HPL, 
C&S  

2086 : 1993, 9926 
:1981, 13703 : 1993 

20 

MINIATURE CIRCUIT 
BREAKER(MCB)/RESIDUAL CURRENT 
CIRCUIT BREAKER(RCCB)/RESIDUAL 
CURRENT BREAKER 
OPERATED(RCBO) 

MDS, L&T HAGER ,SCHNEIDER, 
HAVELLS, BCH, STANDARD, KEVILTON, 
ORANGE, GE, HAGER, ABB, CHERRY, 
MERLIN GERINE, TERASAKI, 
FEDERAL(TURKEY), SEIMENS(GERMANY 

13032 : 1991 
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SN  MATERIALS APPROVED  MAKES BS CODE REF. 

21 
RIGID PVC / FLEXIBLE CONDUITS & 
ACCESSORIES 

PRECISION, CLIPSAL, LAPP KABEL, 
DIAMOND, BALCO, UNIVERSAL, AVON 
PLAST 

9537 : PART 1:1980 
& PART 3: 1983 , 
3419 : 1988 

22 METAL  SWITCH BOXES MK, ANCHOR, MDS LEGRAND 
  2675 : 1983, 
13947 :2004 

23 MS JUNCTION BOX, MS FAN BOX HOMELITE, PEW, GUPTA        14772 : 2000 

24 

SWITCHES, SOCKETS, BELL PUSH, 
ELECTRONIC 
REGULATORS,TELEPHONE, TV, RJ 45 
SOCKETS ETC PIANO TYPE 

CLIPSAL, ORANGE, HAVELLS, TENBY, 
MK, CRABTREE, PDL, KEVILTON 
 
ANCHOR, M.K INDIA, MDS,  LEGRAND, 
GE 

3854 : 1997, 11037 
: 1984, 1293 

25 

MODULAR TYPE SWITCHES, 
SOCKETS, BELL PUSH, ELECTRONIC 
REGULATORS, TELEPHONE, TV, RJ 45 
SOCKETS ETC 

CLIPSAL, ORANGE, HAVELLS, TENBY, 
MK, CRABTREE, PDL, KEVILTON 
 
ANCHOR, CARB TREE, MK INDIA, 
CLIPSAL, MDS,  LEGRAND 

3854 : 1997, 11037 
: 1984, 1293 : 2005 

26 TELEPHONE CABLE  
ACL, KELANI, SIERRA,DELTON, CIPLOX, 
FIVE STAR 

 10579 : 1983 

27 TV CO-AXIAL CABLE ANY APPROVED MAKE 5662 : 1991 

28 CAT 6 COMPUTER CABLE ANY APPROVED MAKE  

29 METAL CLAD PLUG & SOCKET  
L& T HAGER, HAVELLS, SIEMENS 
SCHNEIDER ELECTRIC ,MDS, INDO 
ASIAN, ORANGE, CLIPSAL 

1293 : 2005 

30 MCB DISTRIBUTION BOARD 
MDS, SIEMENS,L&T HAGER 
,SCHNEIDER, HAVELLS, INDO ASIAN, 
CHERRY, ORANGE, GE, ABB 

13032 : 1991 

31 SURGE ARRESTORS 
MDS, SIEMENS,L&T HAGER 
,SCHNEIDER, HAVELLS 

13032 : 1991 

32 
DOL STARTERS ,STAR DELTA 
STARTERS  

SIEMENS,L&T, SCHNEIDER ELECTRIC , 
C&S, CROMPTON GREAVES 

13947 : 1993, 2004 

33 SWAGED TUBULAR YARD LIGHT 
POLES/ HOLLOW SECTION POLES 

UNIQUE POLES OR ANY APPROVED 
EQUIVALENT 

2713 PART 1,2,3 
:1980 

34 OCTAGONAL LIGHT POLE  PHILIPS / WIPRO/ BAJAJ/ GALVAPOLE/ 
LYSAGHT 

2713 PART 1,2,3 
:1980  

36 LIGHT FITTINGS & CONTROL GEARS 
PHILIPS, WIPRO, CROMPTON GREAVES, 
BAJAJ 

2418 :1977, 10322 : 
1987, 10947 :1984, 
13383:1992 

37 FLAME PROOF LIGHTING FIXTURES FCG POWER, BALIGA,  FLEXPRO 2206  PART 1 : 1984 

38 CEILING FANS  
KDK, TELESONIC, HAVELLS, GE, 
CROMPTON, USHA, KHAITAN,  
ANCHOR, ORIENT, BAJAJ, ORTEM 

374 : 1979 

39 VOLTAGE STABILIZER V GUARD/ APPD EQUIVALENT 9815 : 1994 
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40 MATERIALS APPROVED  MAKES IS CODE REF. 

SN LAMPS/ CHOKES ETC 
CROMPTON GREAVES, PHILIPS,  
HAVELLS, ORANGE, CLIPSAL, THORN, 
OSRAM, BG 

5081:1990, 
15111:2002, 
1534:1977,2215:20
06,6616:1982,9900,
9974:1981,13021: 
1991 

41 EXHAUST FANS  
KDK, TELESONIC, HAVELLS, GE, 
CROMPTON, USHA, KHAITAN, SIROCCO, 
ANCHOR, BAJAJ, ORTEM 

2312 : 1967 

42 CALLING BELL 
CLIPSAL, ORANGE 
ANCHOR, M.K INDIA, MDS, LEGRAND 

302, 2268 : 1994 

43 CAPACITORS (MPP HD) 

OPTIMS, THORN, PHILLIPS, BG, BRITISH, 
GERMAN OR JAPANESE 
 
L&T,  UNIVERSAL ,SAHASPRAGUE LTD, 
CROMPTON GREAVES/ SIEMENS  

13340 : 1993 

44 SMF TYPE LEAD ACID BATTERIES 
EXIDE, ROCKET, STANDARD FURUKAVA, 
AMCO, AMARON, PANASONIC 

12292 : 1988 

45 INTEGRATING  METERS  SIMCO, L&T,ABB,SIEMENS, AE, 
ENERCON 

1248 PART 3 : 2003 

46 
RUBBER MATS FOR ELECTRICAL 
PURPOSE ANY APPROVED MAKE  5424 :1969 

48 EXTERNAL LIGHT FITTINGS 
NIKON/ ORANGE/ BAJAJ/ GE 
OR EQUIVALENT APPROVED BY LIOC 

 

49 MCCBS, MCBS, TPN, ELCB 

CHERRY/ SIEMENS/ KEVILTON/ 
ORANGE/ HAVELLS/ GE/  
SCHNEIDER/ HAGER/ ABB OR 
EQUIVALENT APPROVED BY LIOC 

 

50 PANEL KIK/ ELECTRO SERVO OR EQUIVALENT  

51 INTERNAL LIGHT FITTINGS 
PHILIPS/ BAJAJ/ WIPRO OR 
EQUIVALENT APPROVED BY LIOC 

 

52 OCTAGONAL LIGHT POLE  PHILIPS / BAJAJ / WIPRO/GALVAPOLE  

53 OCTAGONAL POLE LIGHT FIXTURES   PHILIPS / BAJAJ / WIPRO  10322 

54 PLUMBING ACCESSORIES   
PLUMBER/ PEGLAR OR EQUIVALENT 
APPROVED BY LIOC 

 

55 ANTI TERMITE TREATMENT LANKEM OR EQUIVALENT APPROVED 
BY LIOC 

 

NOTES : 
1) IN CASE OF ALL THE ABOVE IS PUBLICATIONS, REFERENCES SHALL BE MADE TO THE LATEST VERSIONS 
AS AMENDED AND REVISED UPTO DATE. AMONG THE LISTED APPROVED MANUFACTURERS/MAKES, 
THE ITEMS USED SHOULD BE OF IS APPROVED MAKE UNLESS OTHERWISE SPECIFIED AND SUBJECT TO 
FINAL APPROVAL OF LIOC. 
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LED CANOPY LIGHT SPECIFICATIONS 
 

 
TECHNICAL SPECIFICATIONS 
 

1. Technical Specifications for LED: 
 

a. LED Efficiency shall be greater than 140 Lumens/Watt @ 350mA drive current. In 
respect of LEDs of higher power ratings, drive current greater than 350mA can be 
accepted if the  LED/s  LM  80  test report support the same 
 

b. LED shall be SMD type LED for all applications. COB type to be considered only for 
applications such as Highbays, Flood Lights & Flameproof Light Fittings 

 
Approved makes of different LED technology / types shall be as below: 

 
 

 
c. Test report for Ambient Temperature of 55 / 85 / 105 Deg C at Rated and Maximum current 

shall be submitted for SMD type LED. For COB type LED, as soldering temperature is not 
applicable for COB technology, LM 80 test report shall be submitted. 
 

d. TM 21 life projection calculations along with LM 80 for all three ambient temperature of 
55 /85 /105 Deg C as per applicable standard shall be submitted to substantiate that life 
of LED Chip shall be more than 50,000 Hrs for both commercial and industrial range and 
25,000 Hrs for LED Bulb, domestic and decorative range 
 

e. Reported life span of LEDs used in the Luminaire shall be greater than 50,000 Hrs at the 
soldering point temperature of 85 Deg C and at luminaire driving current 
 

f. The LEDs shall comply to Photo biological Safety norms as per IEC62471 / EN62471 / 
IS:16108 and should fall in the exempt or low risk group for outdoor LED luminaires. 
 

g. View angle: typical 120 Deg. 
 

LED Technology / Type Approved Make 
SMD Nichia, Osram, Lumileds (Erstwhile Phillips Lumileds), 

CREE 
COB Citizen, Bridgelux 
Domestic/Decorative 
Luminaries 

Everlight Taiwan, Edison  Taiwan,  Samsung  Korea, 
Osram Germany along with makes approved for SMD 
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h. Colour temperature of the proposed white colour LED shall be from 5700K (i.e. 5665K 
± 355K) to 6500K for indoor type luminaire Step 5 or Step 3 McAdam as per ANSI 
standard C78.377A & 6500 K (I.e. 6500K±355K). For outdoor type luminaries 

i. Step 5 McAdam as per ANSI standard C78.377A, will be accepted on account 
of colour consistency. 

j. Colour Rendering Index (CRI): CRI should include all colour ranges from R1 to R15, 
shall be > 80 for indoor luminaire and > 70 for outdoor luminaire 

2. Technical requirements for LED driver: 
 

a. Minimum efficiency of driver: The minimum efficiency of LED driver shall be 85% for 
driver power output rating ≤ 40W and 87% for driver output rating > 40W 

 
b. Power factor of complete fitting: Greater than 0.9 (Except for Domestic / 

Decorative LED luminaire). 

 
c. In-built high voltage cutoff ≥ 290 Volt (High) 
 

d. Short circuit protection / Open load protection shall be required. 
 

e. Total Harmonic Distortion (THD): Less than 10% for full load for more than 20W and 
less than 20% for less than 20W. Not applicable for Domestic / Decorative LED 
fixtures. 

 
f. Isolated driver should be used. 

 
g. Potting of LED Driver: For driver power output rating > 50W, potted driver shall be 

mandatory requirement. 

 
h. The power supply shall be connected to the LED PCBs through proper connectors. 
 
i. EMI /EMC compliance: Compliance to the following EMI /EMC standards: 
 

CISPR 15 / IS:6873 (CE, RE, CDN) or compliance to equivalent EN standard., 
IEC: 61547 (reference standards are listed as follows) 

 
j. Driver shall comply with the safety requirements laid down in IEC:61347-2-13 / 

EN:61347-2-13 / IS:15885-2-13. 

 
k. Driver shall also comply with the performance requirements as per IEC:62384 / 

IS:16104. 
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3. Technical requirements of electronic components used: 
 

The circuit boards and electronic components to be used in the luminaire should be of 
rating / type so as to provide reliable functioning. Following shall be the requirements 
during procurement: 

 
a. MCPCB is to be used for SMD technology for LED wattage in excess of 0.5. The minimum 

thickness should be 1.0 mm for indoor and 1.6 mm for outdoor type luminaire. However 
the same is not applicable for COB. 

 
b. FR4 grade PCBs of minimum thickness of 1.6mm shall be used in driver circuits. The 

same is not applicable for COB. 
 
 
4. Technical requirement of luminaire: 
 
a. The luminaire shall have LM 79 / IS:16106 test report from NABL accredited laboratory. 
 
b. The minimum system lumen efficacy of the luminaire shall be 95 lm/W for luminaire  

system wattage > 15 W. The same shall be at least 50 lm/W for decorative fixtures. 
 
c. Following shall be required in terms of secondary lens / optics: 
 

i. Indoor lights like bulb, tube, down lighter with a diffuser may not have secondary lens. 
ii. Outdoor Industrial luminaire like well glass, flat glass may not have secondary lens / 

optics. 
iii. For other Industrial and Outdoor fixtures, luminaire must have secondary lens / optics 

of type PMMA / Borosilicate glass / Polycarbonate. 
 
d. Colour temperature: 6500 K (6500K ± 355K, as per ANSI standard C78.377A). 
 
e. CRI: CRI should include all colour range from R1 to R15 and Ra shall be > 80 for Indoor 

luminaire and > 70 for Outdoor luminaire. 
 
f. Housing of luminaire: Housing of Outdoor and / or FLP shall be Pressure die-cast LM6 / 

ADC12 / LM24. For Indoor, non-weather proof items like CRCA / PC / Aluminium Extrusion 
housing can be used. 

g. Cover type: For Outdoor type fittings, cover type shall be toughened glass or UV stabilized 
polycarbonate whereas for Indoor and non-weather proof items, UV stabilized 
Polycarbonate can be used. 

 
h. Housing Ingress protection: 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

208 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

Application Type    Minimum Ingress Protection required 
LED Street Light       IP66 
LED Flood Light / Outdoor Industrial     IP65 
Domestic and Commercial Indoor (Such as 
Administrative Building, Stores)     IP20 
Toilet Fixtures        IP44 
Industrial Indoor (such as High bay fittings, Medium bay fittings) IP54 

 
i. Impact resistance: For Outdoor fittings minimum impact resistance shall be IK-05 and 

not applicable for Indoor fixtures. 
 
j. Temperature rise test: When the luminaire has stabilized thermally, soldering point test 

shall not be applicable. 
k. Temperature rise (above ambient) of heat sink should generally remain within 20 Deg C 

relaxation on this account can be granted as long as the soldering point temperature limit    
of 85 Deg C is not violated and there is no unacceptable outcomes. 

 
L. Flameproof light fittings shall be certified for use in hazardous are as per area 

classification and the flameproof certificate shall be submitted along with the offer. 
Explosion proof certificate from PESO shall be submitted before or along with supply of 
such light fittings. 

 
 
5. Inspection & Testing: 
 
a. Following acceptance tests shall be carried out as per relevant standards and approved 

sampling plan: 
 

i. Visual and dimensional checks. 
ii. Resistance to humidity test. 
iii. Insulation resistance (IR) test. 
iv. High Voltage test. 
v. Over-voltage Protection test 
vi. Total Harmonic Distortion (THD) test. 
vii. Reverse polarity test. 
viii. Temperature rise test. 
ix. Ingress protection test. 

 
Type test report / routine test certificates from NABL/ S L A B accredited labs 
shall be submitted along with supply. 

 
 
 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

209 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

6. Execution of electrical works: 
 

a. During the execution of job temporary connections are to be provided by the 
Contractor and all possible assistance shall be rendered by the Contractor for the 
smooth operation of the respective Retail outlet/ Depot/ Terminal. No extra 
payment shall be made on this account. 

b. All temporary connections are to be spark proof/ flame proof as required and shall 
be got approved from Site Engineer. 

 
c. Test Report (if required for this job as decided by the engineer) duly approved by the 

local Electricity Department shall be submitted by the Contractor after completion 
of the work. Any payment to Electricity Department needed shall be borne by the 
Contractor. 

 
d. The entire electrification work shall be carried out by the Contractor under 

supervision of licensed Electrical supervisor to the satisfaction of local Electricity 
Department / Site Engineer. 

 
e. The entire electrification work shall be carried out as per I.E. Rules / Local Electricity 

regulation /Lanka IOC specification as applicable. 
 
f. All metal covering, which were used to protect cables and apparatus, shall be 

efficiently earthed. The metal covering used to carry the cable must be electrically 
continuous and this includes the entire switchgear casing, if they are made of 
metal. 
 

7. WARRANTY: 
 
 The Supply of LED fittings shall be covered by following minimum warranty from the date 

of expiry of contractual period of the fittings: 
60 Months warranty for Indoor & Outdoor commercial / Industrial complete luminaries 
including LED. 
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FORM OF AGREEMENT 
 
THIS AGREEMENT is made and entered into on this …………….. day of ……….…….….Two Thousand 

Twenty Five between Lanka IOC PLC ,  herein after called and referred to as the Employer of the ONE 

PART and ……………………………………………… a Company duly incorporated under the Companies 

Ordinance and having it’s registered office at ………………………………………………………… , (hereinafter 

called and referred to as the Contractor which term or expression as herein used shall as and when 

the context so requires or admits of construction mean, and include the said Lanka IOC PLC , their 

heirs, successors and administrators) of the OTHER PART. 

 

WHEREAS the Employer is desirous that the works more fully described in the documents attached 

hereto be executed, completed maintained and has accepted the tender dated ………………………………… 

by the Contractor for the execution, completion and maintenance of the said works. 

 
NOW THIS AGREEMENT WITNESSED as follows: - 
 
(1) The words and expressions in the agreement shall have the meaning assigned to them in the 

conditions of contract, which is part and parcel of this agreement and hereinafter referred to. 
 
(2) The following documents shall be deemed to from, be read with and construed as part and 

parcel of this agreement  
 

(a) The Tender aforesaid 
(b) Letter of acceptance of the Tender 
(c) Drawings 
(d) Conditions of Contract – Parts I & II 
(e) Tender schedule (Bills of Quantities) 
(f) Specifications 
(g) Memorandum of understanding if any 

 
(3) The Contractor shall execute, complete, commission, test, hand-over and maintain the works 

and remedy defects, in conformity in all respects with the provisions of the contract, more 
fully described in the Drawings, Tender schedule (Bills of Quantities), Specifications and 
Conditions of Contract aforesaid, in consideration of the payments to be made by the 
Employer to the Contractor as hereinafter mentioned. 

 
(4) The Employer shall pay the Contractor the Contract price at the times and in the manner 

described by the aforesaid Schedule of payments. In consideration of the execution, 
completion and maintenance of the works aforesaid. 
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In witness whereof the party of the first part has set his hand hereunto and the party of the second 
part has caused its common seal be hereunto affixed and signed on the day and year aforementioned. 
 
 
ON BEHALF OF EMPLOYER   ON BEHALF OF CONTRACTOR 
 
………………………………….   …………………………………. 
 
 
 
………………………………….      ………………………………….    
 
 
 
 
Signed, sealed and delivered  
by the said parties in the presence of : 
 
 
 
 
Witnesses 
 
(1)       (2)  
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CONDITIONS OF CONTRACT PART I 
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CONDITIONS OF CONTRACT PART I                  L IOC PLC 

    

CONDITIONS OF CONTRACT PART I 
 
General Conditions of Contract shall be in accordance with the following publication by the Institute 
for Construction Training and Development (ICTAD)- Sri Lanka of the Ministry of Housing, Construction 
and Public Utilities. (Formerly of the Ministry of Local Government, Housing and Construction) 
 
 
 
 
Conditions of Contract for works of Building  & Civil Engineering in Sri Lanka (with Forms of Tender & 
Agreement) revised edition / January 1989 ICTAD Publication No. SCA/1. 
 
 
Conditions of particular application are as per Conditions of Contract Part II. 
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CONDITIONS OF CONTRACT PART II 
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CONDITIONS OF CONTRACT PART II                   LIOC PLC 

 

CONDITIONS OF CONTRACT PART II 
 

CLAUSE 1 : Definitions and interpretations 
 
1.1.1  : The Employer is 
 

Lanka IOC PLC 
20,West Tower, 

World Trade Centre, 
Echelon Square, 

Colombo 01. 
 
 
1.1.2  : Sub-clause 1.1.2 is deleted and the following is substituted therefore 
 
 The Contractor means the person who has contracted for the works herein 

specified and its successors and not any assignee of such person. 
 
1.1.3 : Sub-clause 1.1.3 is deleted and the following is substituted therefore 
    
 Engineer or Architect or Consultant referred in this tender document is 
   
 the person appointed by the Employer to act as Engineer for the purpose of 

this contract. 
 
1.1.14 : Sub-clause 1.1.14 is deleted and the following is substituted therefore  
 
  “Approved” and “Approval” means approved in writing including  
  subsequent written confirmation of previous oral approval. 
 
1.1.17 : The following new Sub-clause 1.1.17 is added 
 
  “Day” means calendar day. 
 
1.2 : Sub-clause 1.2 is deleted and the following is substituted therefore 
 
  Words importing the singular only also include the plural and vice  
 Versa and words importing the masculine gender shall include the feminine and 

neuter genders. 
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CONDITIONS OF CONTRACT PART II                   LIOC PLC 

CLAUSE2 : Duties and Power of Engineer’s Representative 
 
2(1) : The approval of the “Employer” is required before the “Engineer” can  
  execute his duties in accordance with or as defined by the limits of  
  the following clauses: 
   

(a) Clause 4 Sub-letting 
Consenting to the sub-letting of a part of the works if the value of 
such part exceeds one percent (1%) of the sum indicated in the letter 
of Acceptance 

 
(b) Clause 51 Variations 

Ordering a variation if the value of such variation is likely to exceed 
one percent (1%) of the sum indicated in the letter of Acceptance or 
Rupees One Million, whichever is less. 
 

(c) Clause 27 Fossils etc. 
 

(d) Clause 40 Suspension of work 
 
CLAUSE 5 : Language/s and Law 
 
5.1  : The Language is English 
 
5.2  : First sentence “Except……….. of the Contract”. In the clause 5.2  
   is deleted and the following is substituted therefore:- 
 
   “The provisions of each of the following documents shall always  
   prevail over those of the documents listed below it [Eg: The  
   document listed in (c) will prevail over the document listed in (f)]:- 
 

(a) The Contract Agreement (when completed) 
(b) The Letter of Acceptance 
(c) The Drawings 
(d) Part I of these Conditions 
(e) Part II of these Conditions 
(f) Tender schedule (Bills of Quantities) 
(g) Specifications 
(h) Any other document forming part of the contract. 
 

CLAUSE 9 : Contract Agreement 
 
   The following sentence is added to Clause 9 as the last sentence:- 
 
   “The stamp duty on the contract agreement is payable by the  
   Contractor”. 
 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

217 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

CONDITIONS OF CONTRACT PART II                   LIOC PLC 

    
CLAUSE 10 : Performance Bond 
 
10(1)   Delete Clause 10 and substitute as follows: 
 
   “The Contractor shall obtain security for the proper performance of  
 the contract to a value of ten percent (10%) of the contract price and provide 

the Employer such security within fourteen (14) days after the receipt of the 
letter of acceptance. Such security or bond will be from a Licensed 
Commercial Bank in Sri Lanka in the form as annexed or any other form 
acceptable to the Employer. The costs of compliance with the requirements 
of this clause shall be borne by the Contractor”. 

 
10(2) The performance Security or Bond referred to in the Clause 10.2 shall remain 

valid until the issue of maintenance certificate in accordance with Clause 
62(1). 

 
CLAUSE 12 The following provison is added:- 
 
 “PROVIDED however the Employer shall not be liable to pay any such 

additional costs if such conditions or obstructions are proved to be for reasons 
beyond its control. 

 
CLAUSE 14 Programme to be furnished 
 
 The programme shall be submitted within fourteen (14) calendar days after 

receipt of the Letter of Acceptance. 
 
CLAUSE 15 Construction Management Services 
 
15(1) The portion of this clause starting from “The cost of …………….. in line 12 until 

the end of the clause is deleted and the following is substituted thereof:- 
 
 “The cost of this service is deemed to be included in the rates and prices 

quoted by the contractor and shall not be claimed separately by the 
Contractor”. 

 
CLAUSE 19  Watching and Lighting 
 
 Add the following paragraph to this clause at the end thereof: - 
 
 “The Contractor shall indemnify the Employer in the event of any claim arising 

from any person as a result of the contractor not strictly adhering to the 
provisions of this clause. 

 
“In the event of any claim or loss arising against or payable by the Employer 
as a result of the Contractor’s failure or negligence to strictly adhere to the  
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provision of this clause, the Contractor shall be liable to indemnify and keep 
the Employer indemnified by reimbursement of such claim or loss in a sum 
certified by the Engineer which sum shall be  
 
deductible from the monies due to the Contractor from the Employer on any 
bill”. 

 
CLAUSE 20 Care of works 
 
 Clause 20(1) 
 
 The word “accepted” occurring in line 30 of Sub-clause 20(1) be corrected to 

read “excepted”. 
 
 Clause 20(2) shall be deleted and the following new clause 20(2) be 

substituted therefore: 
 
 “20(2) The ‘excepted risks’ are (in the opinion of the Engineer) the risks for 

which the Contractor will not be able to obtain an insurance policy from an 
Insurance Company in Sri Lanka”. 

 
CLAUSE 21 Insurance of works etc., 
 
 The additional sum referred to in Clause 21(a) shall be ten percent (10%) of 

the amount stated in the letter of acceptance. 
 
CLAUSE 22 Damage to persons and property 
 
22(1) Item (c) be amended to read as follows:- 
 
 “Damage to property which is the unavoidable result of the execution or 

maintenance by the Contractor without negligence in accordance with the 
Contract. 

 
22(2) The following proviso is added to the clause 22(2) at the end therefore: - 
 
 “PROVIDED such claims proceedings damages coats charges and expenses 

arise solely due to the negligence of the Employer”. 
 
CLAUSE 24  
 
24.1 Accidents and injury to workmen 
 

Add the words “arising in respect thereof or in relation thereto. The amount 
certified by the Engineer as due and payable to the Employer by way of such 
indemnification shall be paid by the Contractor or deducted from the monies 
due from the Employer to the Contractor” at the end of this clause. 
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CLAUSE 36 
 
36(2)   Clause 36(2) is amended to read as follows: - 
 
 “(2) All samples shall be supplied by the Contractor at its own costs. 
 
CLAUSE 45 The following sentence be added at the end of this clause: - 
 
 “For the purpose of this clause statutory days of rest means all the Mercantile 

Holidays as declared by the Government of Sri Lanka”. 
 
CLAUSE 47 
 
47(3) - Deleted- 
 
CLAUSE 52 A new Sub Clause 52(6) is added as follows: 
 
52(6) “Notwithstanding any other provision of the contract, if the Contractor 

intends to claim any additional payments, not mentioned in the Bills of 
Quantities, pursuant to any clause of these conditions or otherwise, the 
Contractor shall give notice of intent in writing to the Engineer within Twenty 
Eight (28) days after the event giving rise to the claim has first arisen”. 

 
52(7) A new Sub Clause 52(7) is added as follows: - 
 
 Upon happening of the event referred to in Clause 52(6), the Contractor shall 

keep records as may be necessary to support any claim it may make. The 
Engineer upon receipt of notice of a claim may instruct the Contractor to 
provide any records, as may be material to the claim. The Contractor shall 
permit the Engineer to inspect all records the Engineer considers relevant and 
supply copies of same when called for. 

 
52(8) A Sub-Clause 52(8) is added as follows: - 
 
 “Within Twenty Eight (28) days giving notice under clause 52(6), the 

Contractor shall send to the Engineer an account giving detailed particulars of 
the amount claimed and the grounds upon which it is based (together with 
the available documentary proof). 

 
CLAUSE 53 Sub Clauses 53(5), 53(6), 53(6(a)) & 53(7) are deleted. 
 
CLAUSE 60 Sub Clause 60(1) is deleted and mobilization advance shall not be paid: - 
 
60(1) - Deleted- 
 
60(2)(c) The materials referred to in this Clause (for payment of materials at site) shall 

be limited to: - 
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i. Steel 
ii. Aluminium components. 
 
Monthly statements required in this Clause shall be submitted on or before 
the 10th day of the succeeding month. 

 
 
60(7)   Sub Clause 60(7) is amended as follows: -  
 
 In each of lines 5 and 14 the words and figures “ten (10)” be deleted and the 

following be substituted therefore: - 
  
 “Fourteen (14)” 
 
CLAUSE 65  
 
65(1) Last paragraph of this Clause “The Employee shall indemnify. ……connection 

therewith” is deleted. 
 
65(5) This sub-clause be deleted and the following new sub-clause 65(5) be 

substituted therefore: - 
 
 65(5) The special risks are “ the excepted risks” within the meaning of the 

amended clause 20(2)”. 
 
65(8) Items (d), (e) and (f) are deleted. 
 
CLAUSE 66 
 
66(1) The words “ The same as that………hereof” in lines 8 to 11 be deleted and the 

word “payable” shall be substituted therefore. 
 
CLAUSE 67 Clause 67 be deleted and the following new clause 67 be substituted 

therefore: - 
 
67.   - Deleted- 

 
CLAUSE 68 The words “registered express” be inserted between the words “by” and 

“post” in the third line. 
 
CLAUSE 70 Original Clause 70 is deleted and the following is substituted therefore: -  
 
70(1) “The accepted tender will be treated as firm and inclusive of all expenses 

and taxes payable by contractor and applicable during the entire period of 
construction”. 
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70(2) Notwithstanding any other provisions of this Contract, no variation 

howsoever in prices will be paid to or deducted from the contractor for 
fluctuation in prices of materials, components, 

 skilled and unskilled labour and the Contractor will not be entitled to any 
variation in prices on account of changes in taxes, etc., for imported 
items/components. 

 
70(3) The Employer will deduct from the monies due to the Contractor all 

statutory deductions if any deductible on account of the Contractor and 
remit to the relevant authorities. A certificate will be issued by the 
Employer stating the amount deducted and to whom such  

 
amounts have been paid. The Contractor shall furnish relevant Tax file 
numbers to the Employer. 

 
CLAUSE 71 Clause 71 is deleted. 
 
CLAUSE 72 Clause 72 is deleted. 
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FORMAT OF BANK GUARANTEE 
To:  
M/s Lanka IOC PLC  
Level-20, West Tower,  
World Trade Centre,  
Colombo-01  
Dear Sirs,  
 
1. In consideration of the Lanka IOC PLC, hereinafter called “the Seller” (which expression shall 
include its successor in interest & assigns) having agreed to sell to M/s ______________ (Name and 
location) having its office at ___________ hereinafter called “the Buyer” (which expression shall 
include its successor in interest & assigns and executors as the case may be) ___________________ 
(Name of Product) on the terms and conditions mentioned in the agreement / purchase order no. 
___________dated ___________ and in accordance with the agreement mutually agreed pursuant 
to the said agreement / purchase order (hereinafter collectively referred to as “Agreement”) the 
seller has agreed to accept Bank Guarantee for Rs____________ (Rs value in words) towards the 
value of ___________ (Name of Product) stated in the agreement from the buyer in lieu of the credit 
given to the buyer. W, _________________________________________ (Details of bank issuing BG) 
at the request of the Buyer do hereby undertake to pay to the seller an amount not exceeding Rs. 
_______ (Rs value in words) against any loss or damage caused to/ suffered or would be caused to 
or suffered by seller by Reason of any breach by the buyer of any of the terms of conditions 
contained in the Agreement.  
 
2. We _____________________________________ (indicate name of the Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without any demur, merely on 
a demand from the seller stating that the amount claimed is due by way of loss or damage caused to 
or suffered by the seller by reason of breach by the said buyer of any of the terms or conditions 
contained in the said agreement or by reason of the buyer’s failure to perform the said agreement. 
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by 
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. __________ .  

3. We undertake to pay to the Lanka IOC PLC any money so demanded not withstanding any 
disputes raised by the buyer in any suit or proceeding pending before any court of Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be valid discharge of our liability for payment there under and the buyer shall 
have no claim against us for making such payment.  
 
4. We, ____________________________ (name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
seller under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till the Lanka IOC PLC certifies that the terms and conditions of the said agreement 
have been fully and properly carried out by the said buyer and accordingly discharge this guarantee. 
Unless a demand or claim under this guarantee is made on us in writing on or before 
__________________we shall be discharged from all liability under this guarantee thereafter.  
 
5. We, ___________________________ (name of the Bank) further agree with the seller that the 
seller shall have the fullest liberty without our consent and without affecting in any manner our 
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obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said buyer from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Lanka IOC PLC against the said Seller and to forebear or 
enforce any of the terms and conditions relating to the said agreement and shall not be relieved 
from our liability by reasons of any such variation, or extension being granted to the said Seller or for 
any forbearance act or omission on the part of the seller or any indulgence by the seller to the said 
buyer or by any such matter or thing whatsoever which under the law relating to sureties would but 
for this provisions have effect of so relieving us.  
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Buyer.  
 
7. The bank agrees that this guarantee may be invoked on a number of occasions but that the total 
amount payable hereunder shall not exceed Rs ________________________.  
 
8. The Bank Guarantee is operable/ payable at Colombo branch.  
 
9. We, ____________________________ (name of the Bank) lastly undertake not to revoke this 
guarantee its currency except with previous consent of the seller in writing.  
 
10. Notwithstanding anything contained herein above, a. The liability of the bank under this 
Guarantee shall not exceed the amount of Rs. ____________ (Rupees ____________only).  
b. This guarantee is valid up to ____________ irrespective of whether or not the original guarantee 
returned to us.  
 
 
The confirmation of this bank guarantee is available with our controlling office. The beneficiary in his 
own interest should obtain such confirmation from the controlling office at the following address:  
CONFIRMING OFFICE ADDRESS:  
ISSUING BRANCH  
ADDRESS:  
PLACE: (Name & Signature of the Bank)  
DATE: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Lanka IOC  

TENDER NO:  LIOC/ ENG/ PT-03/ 2025-26  
Page 

224 of 
225 

TITLE:  CONSTRUCTION OF SALES AND ALLIED ELECTRICAL WORKS AT 
LANKA IOC PLC "A" SITE PETROL SHED M/S SLIPTO AGENCIES-
MALIGAWATTA, COLOMBO. 

 

SIGNATURE OF TENDERER 
SEAL 
 

 
FORMAT OF WARRANTY 

 
MODEL PROFORMA FOR PERFORMANCE WARRANTY FOR RECESSED MOUNTED UNDER CANOPY  

LED LIGHTING FIXTURE FOR 60 MONTHS (5 YEARS) 
 

INDEMNITY BOND FOR PERFORMANCE-CUM-WARRANTY  
TO                M/S. Lanka IOC PLC 
SUB 
1. WORK ORDER NO :  ……………………………………………………….DT :- ……………………………………………. 
2.AGREEMENTNO :-……………………………………………………………DT :-  ……………………………………………… 
 
This   Indemnity   bond   for   performance-cum-warranty   guarantee executed at …………...this ….day 
of month ………of ………. by M/s…………………(The successful tenderer) hereinafter called the 
"CONTRACTOR" (which expression shall mean and include, if the context so admits, the partners or 
partner for time being of the firms & their prospective heirs, executors, administrators, successors and 
assigns in Law) in favored: 
 
M/s Lanka IOC PLC, a company incorporated under the Companies Act 7 of 2007 and having its 
Registered Office at Level 20, West Tower, World Trade Center, Echelon Square, Colombo 01, 
hereinafter called the "OWNER". (which expression shall include its administrators, successors and 
assigns in Law). 
 
WHEREAS, the "OWNER ‘is desirous of having recessed mounted under canopy LED lighting fixture 
works as  
 
Specified in the Work Order No………………….Dated ………………. issued by the”0WNER “_from the 
successful renderer who had participated intender no. ...........................  invited by the “OWNER" and, 
opened on date ………………….has caused drawings specifications and bill ofquantities showing and 
describing the work to be done, prepared and the same have been signed by or on behalf of the 
successful tenderer. 
 
WHEREAS the successful tenderer has agreed with the "OWNER" to execute and perform the said 
work specified in the work order upon terms & conditions provided in the Agreement executed 
between the "CONTRACTOR" and the “OWNER" and also contained in the General conditions of 
Contract attached hereto. 
 
Whereas as per requirement of the Owner the Contractor, I required to provide joint warranty for five 
years from the date of dispatch from manufacturer’s warehouse along with the manufacturer and the 
Contractor has agreed to give an indemnity bond cum warranty on the below mentioned terms and 
conditions 
 
IT IS, THEREFORE, THE INTENT OF THIS INDEMNITY BOND FOR PERFORMANCE-CUM- WARRANTY 
GUARANTEE BY THE "CONTRACTORS" TO PROVIDE A WARRANTEE OF FIVE YEARS FROM THE DATE OF 
INSTALLATION ON THE RELEVENT RETAIL OUTLET, TO INDEMNIFY AND KEEP INDEMNIFIED THE 
“OWNER ‘AS STATED HERE IN AFTER: 
The "CONTRACTOR" hereby confirms having carefully examined the specifications relevant to LED 
fixtures, technical specifications & workmanship pertaining to fabrication, erection etc. specified by 
the "OWNER" in the tender documents, considering all technical aspects & climatic conditions 
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prevailing at the location, the "CONTRACTOR" confirms that specified LED fixture is fully suitable for 
the desired services on Retail Outlets of LANKA IOC spread all over Sri Lanka. 
 
The "CONTRACTOR" hereby confirms to repair/replace any defect in LED lighting fixture arising during 
the guarantee period of 60 (Sixty) months at no extra cost to the “OWNER". 
The "CONTRACTOR" hereby confirms that incase of premature LED fixture failure, they will supply free 
of cost and replace /rectify, at no extra cost to the "OWNER" those defective areas where pre- mature 
LED fixture failure has been noticed by the “OWNER". 
 
The "Contractor " warrants the LED fixture to be free from defects in manufacturing, workmanship 
and functionality for a period of 5 (Five) years from the date of Installation in the relevant RO. 
The commencement date for this warranty is the actual date of completion of all works under the 
work order placed on the” Contractor”. 

 
The Indemnity bond for performance-cum-warranty guarantee shall be governed by the laws of Sri 
Lanka and the courts at Sri Lanka will have the jurisdiction for enforcing this indemnity bond 
performance- cum warranty guarantee. 

 
 

WITNESS:         CONTRACTOR 
 
 
 
 
 
 
 
DATE:. .............................. 

 


